


 <p>NISOC</p>	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																	
<p>شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴</p>	<p>PMR For Fire Fighting Equipment</p> <table border="1"> <tr> <td>نسخه</td> <td>سریال</td> <td>نوع مدرک</td> <td>رشته</td> <td>تسهیلات</td> <td>صادرکننده</td> <td>بسته کاری</td> <td>پروژه</td> </tr> <tr> <td>D00</td> <td>0004</td> <td>MR</td> <td>SA</td> <td>120</td> <td>PEDCO</td> <td>GCS</td> <td>BK</td> </tr> </table>	نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D00	0004	MR	SA	120	PEDCO	GCS	BK	<p>شماره صفحه: ۱ از ۲۱</p>
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه											
D00	0004	MR	SA	120	PEDCO	GCS	BK											

طرح نگهداشت و افزایش تولید ۲۷ مخزن

PMR For FIRE FIGHTING EQUIPMENT

نگهداشت و افزایش تولید میدان نفتی بینک



D00	JUN. 2022	IFI	A.H.Saber	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue/Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval
Class: 2		CLIENT Doc. Number: F0Z-709323				
Status: IDC: Inter-Discipline Check IFC: Issued For Comment IFA: Issued For Approval AFD: Approved For Design AFC: Approved For Construction AFP: Approved For Purchase AFQ: Approved For Quotation IFI: Issued For Information AB-R: As-Built for CLIENT Review AB-A: As-Built –Approved						

 NISOC	نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR For Fire Fighting Equipment</th></tr><tr><th>نسخه</th><th>سریال</th><th>نوع مدرک</th><th>رشته</th><th>تسهیلات</th><th>صادرکننده</th><th>بسته کاری</th><th>پروژه</th></tr><tr><td>D00</td><td>0004</td><td>MR</td><td>SA</td><td>120</td><td>PEDCO</td><td>GCS</td><td>BK</td></tr></table>	PMR For Fire Fighting Equipment								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D00	0004	MR	SA	120	PEDCO	GCS	BK	شماره صفحه: ۲ از ۲۱
PMR For Fire Fighting Equipment																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه																			
D00	0004	MR	SA	120	PEDCO	GCS	BK																			

REVISION RECORD SHEET



PAGE	D00	D01	D02	D03	D04
1	X				
2	X				
3	X				
4	X				
5	X				
6	X				
7	X				
8	X				
9	X				
10	X				
11	X				
12	X				
13	X				
14	X				
15	X				
16	X				
17	X				
18	X				
19	X				
20	X				
21	X				
22					
23					
24					
25					
26					
27					
28					
29					
30					
31					
32					
33					
34					
35					
36					
37					
38					
39					
40					
41					
42					
43					
44					
45					
46					
47					
48					
49					
50					
51					
52					
53					
54					
55					
56					
57					
58					
59					
60					
61					
62					
63					
64					
65					

PAGE	D00	D01	D02	D03	D04
66					
67					
68					
69					
70					
71					
72					
73					
74					
75					
76					
77					
78					
79					
80					
81					
82					
83					
84					
85					
86					
87					
88					
89					
90					
91					
92					
93					
94					
95					
96					
97					
98					
99					
100					
101					
102					
103					
104					
105					
106					
107					
108					
109					
110					
111					
112					
113					
114					
115					
116					
117					
118					
119					
120					
121					
122					
123					
124					
125					
126					
127					
128					
129					
130					

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR For Fire Fighting Equipment</th></tr><tr><th>نسخه</th><th>سریال</th><th>نوع مدرک</th><th>رشته</th><th>تسهیلات</th><th>صادرکننده</th><th>بسته کاری</th><th>پروژه</th></tr><tr><td>D00</td><td>0004</td><td>MR</td><td>SA</td><td>120</td><td>PEDCO</td><td>GCS</td><td>BK</td></tr></table>	PMR For Fire Fighting Equipment								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D00	0004	MR	SA	120	PEDCO	GCS	BK	شماره صفحه: ۳ از ۲۱
PMR For Fire Fighting Equipment																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه																			
D00	0004	MR	SA	120	PEDCO	GCS	BK																			

CONTENTS

1.0	INTRODUCTION	4
2.0	GENERAL	4
3.0	REFERENCE / ATTACHED DOCUMENTS	5
4.0	SUBJECT OF THE SUPPLY	6
5.0	LIMITS OF SUPPLY	6
5.1	SCOPE OF SUPPLY	6
5.1.1	MAIN DESCRIPTION	6
5.1.2	SPARE PARTS	7
5.1.3	OTHER ITEMS	7
5.2	EXCLUSIONS	7
5.3	BATTERY LIMITS	8
6.0	INSPECTION AND TESTS	8
7.0	VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE	8
8.0	UNIT RESPONSIBILITY	8
9.0	GUARANTEE AND WARRANTY	9
10.0	DEVIATION	9
11.0	PRICE BREAKDOWN	10
	ATTACHMENT 1	11
11.1	LIST OF REFERENCE / APPLICABLE DOCUMENTS	11
	ATTACHMENT 2	12
11.2	VENDOR DOCUMENTS MIN. REQUIREMENT	12
	ATTACHMENT 3	20
11.3	DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION	20
	ATTACHMENT 4	21
11.4	ALTERNATIVES TO JOB SPECIFICATION	21

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR For Fire Fighting Equipment</th></tr><tr><th>نسخه</th><th>سریال</th><th>نوع مدرک</th><th>رشته</th><th>تسهیلات</th><th>صادرکننده</th><th>بسته کاری</th><th>پروژه</th></tr><tr><td>D00</td><td>0004</td><td>MR</td><td>SA</td><td>120</td><td>PEDCO</td><td>GCS</td><td>BK</td></tr></table>	PMR For Fire Fighting Equipment								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D00	0004	MR	SA	120	PEDCO	GCS	BK	شماره صفحه : ۴ از ۲۱
PMR For Fire Fighting Equipment																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه																			
D00	0004	MR	SA	120	PEDCO	GCS	BK																			

1.0 INTRODUCTION

Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city.

With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.

As a part of the Project, a New Gas Compressor Station (adjacent to existing Binak GCS) shall be constructed to gather of 15 MMSCFD (approx.) associated gases and compress & transfer them to Siahmakan GIS.



GENERAL DEFINITION

The following terms shall be used in this document.

CLIENT:	National Iranian South Oilfields Company (NISOC)
PROJECT:	Binak Oilfield Development – Surface Facilities; New Gas Compressor Station
EPD/EPC CONTRACTOR (GC):	Petro Iran Development Company (PEDCO)
EPC CONTRACTOR:	Joint Venture of : Hirgan Energy – Design & Inspection (D&I) Companies
VENDOR:	The firm or person who will fabricate the equipment or material.
EXECUTOR:	Executor is the party which carries out all or part of construction and/or commissioning for the project.
THIRD PARTY INSPECTOR (TPI):	The firm appointed by EPD/EPC CONTRACTOR (GC) and approved by CLIENT (in writing) for the inspection of goods.
SHALL:	Is used where a provision is mandatory.
SHOULD:	Is used where a provision is advisory only.
WILL:	Is normally used in connection with the action by CLIENT rather than by an EPC/EPD CONTRACTOR, supplier or VENDOR.
MAY:	Is used where a provision is completely discretionary.

2.0 GENERAL

- This document presents the item material requisitions for Contractor's use as appropriate.



 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR For Fire Fighting Equipment</th></tr><tr><th>نسخه</th><th>سریال</th><th>نوع مدرک</th><th>رشته</th><th>تسهیلات</th><th>صادرکننده</th><th>بسته کاری</th><th>پروژه</th></tr><tr><td>D00</td><td>0004</td><td>MR</td><td>SA</td><td>120</td><td>PEDCO</td><td>GCS</td><td>BK</td></tr></table>	PMR For Fire Fighting Equipment								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D00	0004	MR	SA	120	PEDCO	GCS	BK	شماره صفحه : ۵ از ۲۱
PMR For Fire Fighting Equipment																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه																			
D00	0004	MR	SA	120	PEDCO	GCS	BK																			

- This material requisition covers the requirements for the design, manufacturing, testing and supply of " FIRE FIGHTIG EQUIPMENT" as listed below. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.
- The vendor's supply shall include:

No.	Item	Description	Total QTY.
1	(FS-1001/1006)	<p>All Fire Sheds Includes :</p> <ul style="list-style-type: none"> • 10 No. 2 1/2" hoses 25 meters in length,(based on BS336) • 1 NO. Foam Container Wrench • 2 No. pick up tube + in line inductor (450LPM) • 2 No. Nozzles 10x ,(foam maker nozzle for process area) • 5 No. Concentrate Foam (FP 3%) containers -PVC (100 lit.) • 2 No. Dry chemical powder wheeled extinguisher 75 kg • 6 No. Dry chemical powder portable extinguisher 12 kg • 2 No. CO2 portable extinguisher 5 kg • 1 No. Barrel Trailer • 1 No. Portable fire water monitor(2000LPM) • 2 NO. Water nozzles with three status (fog/jet/stop) 	6
2	HM-01/11	Fire Hydrant/Monitor	11
3	FH-01/05	Fire Hydrant	5
4	-	CO2 portable extinguisher 5 kg*	6
5	-	CO2 wheeled extinguisher 30 kg*	1
6	-	Dry chemical powder portable extinguisher 12 kg*	5
7	-	Dry chemical powder wheeled extinguisher 75 kg*	1

3.0 REFERENCE / ATTACHED DOCUMENTS

- Specified documents in attachment 1 shall be considered as a part of this material Requisition.
- All codes and standards which have been referenced in above mentioned specs shall be considered.
- In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
- Deviations

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR For Fire Fighting Equipment</th></tr><tr><th>نسخه</th><th>سریال</th><th>نوع مدرک</th><th>رشته</th><th>تسهیلات</th><th>صادرکننده</th><th>بسته کاری</th><th>پروژه</th></tr><tr><td>D00</td><td>0004</td><td>MR</td><td>SA</td><td>120</td><td>PEDCO</td><td>GCS</td><td>BK</td></tr></table>	PMR For Fire Fighting Equipment								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D00	0004	MR	SA	120	PEDCO	GCS	BK	شماره صفحه: ۶ از ۲۱
PMR For Fire Fighting Equipment																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه																			
D00	0004	MR	SA	120	PEDCO	GCS	BK																			

Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.

The proposed deviations/comments list shall include as minimum:

- Reference for the involved specification, chapter and paragraph.
- Technical justification for the non-compliance.
- Detailed description of the proposed alternative.

If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, the supplier shall be considered to be in full compliance with the relevant document.

The supplier may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.

4.0 SUBJECT OF THE SUPPLY

The supplier shall supply FIRE FIGHTING EQUIPMENT. The scope of supply is detailed at para. 5. The supplier shall include in the supply, all other equipment/devices/items not listed in the following, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.

The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.



5.0 LIMITS OF SUPPLY

5.1 SCOPE OF SUPPLY

5.1.1 MAIN DESCRIPTION

This area will be protected by manual firefighting equipment which will be located inside fire shed. Quantity of these devices is specified in clause 2.

Deluge valve, spray nozzles, extinguishers and hydrant/monitors also are listed in clause 2. These devices will be used to protect the personnel and asset against probable fire and emergency conditions.

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>							
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR For Fire Fighting Equipment							شماره صفحه: ۷ از ۲۱
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	GCS	PEDCO	120	SA	MR	0004	
							D00	

The supplier shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:

- Resolve engineering issues relating to equipment/devices/items within the scope of supply.
- Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
- Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
- Implement a quality assurance plan
- The quality plan applied to the scope of supply shall include:
 - QA organization and procedures that shall be submitted for approval.
 - Plan for HOLD points in the production process proposed to PURCHASER for witness or approval particular activities.
 - Production schedule indicating main quality manufacturing processes, inspection and tests.
 - Qualification of all personnel performing tests to be reviewed by the inspector
 - Supplier shall also provide the description of the following quality activities:
 - o Sub suppliers products quality
 - o Quality check and identification of the materials and equipment entering in their manufacturing shop.
- Calibration of test instruments and equipment
- Provide detailed specifications and data sheets.

5.1.2 SPARE PARTS

Following items shall be considered (supplied) and included in the bid documentation:

- Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&D-QC-SP-1).
- Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&D-QC-SP-1).
- Capital spare parts (as option / if any)



5.1.3 OTHER ITEMS

FIXING PROVISIONS AND SUNSHADE BOXES SHALL BE PROVIDED BY VENDOR.

5.2 EXCLUSIONS

The following items are excluded by the supplier scope of supply and will be provided by purchaser:

- Fire Shed construction are not in scope of vendor.

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR For Fire Fighting Equipment								شماره صفحه: ۸ از ۲۱
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	
	BK	GCS	PEDCO	120	SA	MR	0004	D00	

5.3 BATTERY LIMITS

The battery limits are summarized as follows:

- all devices inside the fire shed which will be listed in clause 2.
- Hydrant, hydrant/monitor which are specified in the fire water network diagram.

6.0 INSPECTION AND TESTS

The equipment shall be inspected and tested in accordance with the quality control plan issued by the supplier and approved by the PURCHASER before the award of the order. The QC plan shall at least be according to the PROJECT ITP PROCEDURE (Doc. No. ICE-EID-MI-SP01-Rev01) and data sheets (if any).

The supplier shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation.



7.0 VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE

- Vendor document shall be according to attachment 2 of this document.
- All documents, preliminary or final, are to be stamped and signed by the supplier.
- Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
- PURCHASER's approval does not relieve vendor, in any way, from his obligation to fulfill the requirements of the purchase order documents.
- All vendor drawings and documents shall be in English language.

All drawings and documents are to be identified as per clause 1 **"GENERAL DEFINITION"**

8.0 UNIT RESPONSIBILITY

VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, testing, final check-out and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR For Fire Fighting Equipment</th></tr><tr><th>نسخه</th><th>سریال</th><th>نوع مدرک</th><th>رشته</th><th>تسهیلات</th><th>صادرکننده</th><th>بسته کاری</th><th>پروژه</th></tr><tr><td>D00</td><td>0004</td><td>MR</td><td>SA</td><td>120</td><td>PEDCO</td><td>GCS</td><td>BK</td></tr></table>	PMR For Fire Fighting Equipment								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D00	0004	MR	SA	120	PEDCO	GCS	BK	شماره صفحه: ۹۰ از ۲۱
PMR For Fire Fighting Equipment																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه																			
D00	0004	MR	SA	120	PEDCO	GCS	BK																			

Also VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub-suppliers.

9.0 GUARANTEE AND WARRANTY

All material and Equipment/Devices/Items in VENDOR's scope of work/supply shall be guaranteed by VENDOR.

The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/packages at site

VENDOR shall guarantee the performance of supplied items (if any).

VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR's responsibility.

VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT's representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT's business.

VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.



Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.

Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.

VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.

10.0 DEVIATION

VENDOR's proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.



 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR For Fire Fighting Equipment								شماره صفحه : ۱۰ از ۲۱
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	
	BK	GCS	PEDCO	120	SA	MR	0004	D00	

VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for PURCHASER's approval.

11.0 PRICE BREAKDOWN

Breakdown price of following items shall be included in the proposal, as well as total price.



- 1) Material and Fabrication for each Section Separately
- 2) Pre-commissioning & commissioning spare parts (END-QC-SP-1)
- 3) 2 years operational spare parts (END-QC-SP-1)
- 4) Packing & transportation
- 5) Other fee (if any)

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR For Fire Fighting Equipment</th></tr><tr><th>نسخه</th><th>سریال</th><th>نوع مدرک</th><th>رشته</th><th>تسهیلات</th><th>صادرکننده</th><th>بسته کاری</th><th>پروژه</th></tr><tr><td>D00</td><td>0004</td><td>MR</td><td>SA</td><td>120</td><td>PEDCO</td><td>GCS</td><td>BK</td></tr></table>	PMR For Fire Fighting Equipment								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D00	0004	MR	SA	120	PEDCO	GCS	BK	شماره صفحه : ۱۱ از ۲۱
PMR For Fire Fighting Equipment																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه																			
D00	0004	MR	SA	120	PEDCO	GCS	BK																			

ATTACHMENT 1

11.1 LIST OF REFERENCE / APPLICABLE DOCUMENTS



No.	Document No.	Document Title	Rev.
Process			
1	Process Basis of Design	BK-GNRAL-PEDCO-000-PR-DB-0001	D05
Safety			
2	Data Sheets For Fire Fighting Equipment	BK-GCS-PEDCO-120-SA-DT-0003	D00
3	Safety & Fire Fighting Equipment Location Layout	BK-GCS-PEDCO-120-SA-PY-0004	D01
4	Specification For Fire Fighting Equipment	BK-GNRAL-PEDCO-000-SA-SP-0001	D03
5	MTO For Safety & Fire Fighting Equipment	BK-GCS-PEDCO-120-SA-MT-0001	D00
Piping & Material			
8	Specification For Painting	BK-GNRAL-PEDCO-000-PI-SP-0006	D04
9	Specification For Insulation	BK-GNRAL-PEDCO-000-PI-SP-0019	D02
10	Specification For Manual valve	BK-GNRAL-PEDCO-000-PI-SP-0009	D00
11	Specification For Welding of Plant Piping System	BK-GNRAL-PEDCO-000-PI-SP-0011	D00
General			
22	ICE-EID-MI-SP01-Rev01	دستورالعمل بازرسی، خرید و ساخت کالا	-
23	E&D-QC-SP-1	دستورالعمل تامین قطعات یدکی راه اندازی و راهبری دو سالانه	-

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR For Fire Fighting Equipment							شماره صفحه : ۱۲ از ۲۱	
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	SA	MR	0004		D00



ATTACHMENT 2

11.2 VENDOR DOCUMENTS MIN. REQUIREMENT



Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
MANAGEMENT						
001	Vendor Document Index and Schedule (See attachment 2)	4N	6C+E		6C+E	
002	Organization Brief	3N	6C+E			
003	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.	4N	6C+E		6C+E	
004	Physically Progress Report (Every 2 Weeks))		6C+E			
005	Project Organization Chart	3N	6C+E			
006	Reference List	3N				
007	Vendor Catalogue	3N				
QUALITY						
008	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)	4N			6C+E	
009	Preliminary Inspection and Test Plan	4N				
010	Inspection and Test Plan		6C+E		6C+E	
HSE						
011	HSE Procedure		6C+E		6C+E	
012	Noise & Vibrations Calculations / Reports (If any)		6C+E		6C+E	
013	ESD Instructions		6C+E		6C+E	
INTERFACE						
014	Electrical & Instrumentation Cable Schedule (for all systems)		6C+E		6C+E	
015	Electrical & Instrumentation Wiring		6C+E		6C+E	

 NISOC	نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک							
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR For Fire Fighting Equipment							شماره صفحه : ۱۳ از ۲۱
	پروژه BK	بسته کاری GCS	صادر کننده PEDCO	تسهیلات 120	رشته SA	نوع مدرک MR	سریال 0004	



Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
	Drawings (for all systems)					
016	Package Data Sheets	4N	6C+E		6C+E	
020	Reliability, Availability, Maintainability Calculations/Reports	4N	6C+E		6C+E	
021	Performance Curves		6C+E		6C+E	
022	PFD's	4N	6C+E		6C+E	
023	Functional Description		6C+E		6C+E	
024	General Arrangements Drawings	4N	6C+E		6C+E	
025	Mechanical Equipment List	3N	6C+E		6C+E	
026	Electrical Equipment List	3N	6C+E		6C+E	
027	Control, Instrument & Cable List		6C+E		6C+E	
028	Interface Block Diagrams	3N	6C+E		6C+E	
029	Junction Box, Local Panels & Cabinets: wiring diagrams & termination drawings		6C+E		6C+E	
030	Functional Logic Diagram		6C+E		6C+E	
031	P & ID's	3N	6C+E		6C+E	
032	Utility Consumption List	3N	6C+E		6C+E	
033	Power Supply Requirements	3N	6C+E		6C+E	
034	Single Line Diagram	3N	6C+E		6C+E	
035	Earthing Details	3N	6C+E		6C+E	
036	Weight / Centre of Gravity Drawings & Data's		6C+E		6C+E	
037	External Static and Dynamic Forces & Moments (present during test, start-up, normal/maximum operation, shutdown, and other conditions of service)		6C+E		6C+E	
038	Wind and Seismic Loads including shear and moment forces on supports and foundation.		6C+E		6C+E	
039	Anchor Bolt Details Drawings (incl. size, type, locations relative to the equipment center-lines in three planes).		6C+E		6C+E	

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																	
شماره پیمان:	PMR For Fire Fighting Equipment	شماره صفحه : ۱۴ از ۲۱																
۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><td>پروژه</td><td>بسته کاری</td><td>صادرکننده</td><td>تسهیلات</td><td>رشته</td><td>نوع مدرک</td><td>سریال</td><td>نسخه</td></tr><tr><td>BK</td><td>GCS</td><td>PEDCO</td><td>120</td><td>SA</td><td>MR</td><td>0004</td><td>D00</td></tr></table>	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	GCS	PEDCO	120	SA	MR	0004	D00	
پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه											
BK	GCS	PEDCO	120	SA	MR	0004	D00											



Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
040	Ladder & Platform Detail Drawing		6C+E		6C+E	
041	Steel Structure Detail Drawing		6C+E		6C+E	
ENGINEERING						
042	Detailed Functional Design Specification		6C+E		6C+E	
043	Detailed Overall Description		6C+E		6C+E	
044	Mechanical Detailed Specifications (one per component)		6C+E		6C+E	
045	Detailed Design / Fabrication Drawings for Equipment & Auxiliary Parts		6C+E		6C+E	
046	Cross Sectional Drawings with Part Lists		6C+E		6C+E	
047	Assembly Drawings		6C+E		6C+E	
048	Design Calculation Notes		6C+E		6C+E	
049	Pressure Parts Calculations		6C+E		6C+E	
050	Piping Detailed Specifications (one per component)		6C+E		6C+E	
051	Piping Routing		6C+E		6C+E	
052	Valves & Instruments Location Drawings (incl. provisions for operational and maintenance access)		6C+E		6C+E	
053	Electrical Detailed Specifications (one per component)		6C+E		6C+E	
054	Electrical Cables Routing (incl. cable trays & junction boxes)		6C+E		6C+E	
055	Electrical Equipment Location Drawings (incl. provisions for operational and maintenance access)		6C+E		6C+E	
056	Protection Device Operating Curves		6C+E		6C+E	
057	Electrical Control Schematics		6C+E		6C+E	
058	Instrument & Control Detailed Specifications (one per component)		6C+E		6C+E	
059	Instrument cables routing (incl. cable trays & junction boxes)		6C+E		6C+E	

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR For Fire Fighting Equipment							شماره صفحه : ۱۵ از ۲۱	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	SA	MR	0004	D00	



Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
060	Instrument Equipment Location Drawings (incl. provisions for operational and maintenance access)		6C+E		6C+E	
061	Hook-Up Diagrams		6C+E		6C+E	
062	Wiring Loops Diagrams		6C+E		6C+E	
063	Instrument Control Schematics		6C+E		6C+E	
064	Instrument Mounting & Housing Instructions		6C+E		6C+E	
065	Power Distribution & Consumption		6C+E		6C+E	
066	Cause & Effect Charts		6C+E		6C+E	
067	Original Software for Control & Monitoring System		6C+E		6C+E	
068	Software System Specifications		6C+E		6C+E	
069	Approximate Weight & Dimension	4N				
070	Shipping Detail Drawing		6C+E		6C+E	
071	Final Data Book		6C+E		6C+E	
072	Pressure Loss Calculations		6C+E		6C+E	
073	Lubrication System Detailed Specifications / Drawings		6C+E		6C+E	
074	Cooling System Detailed Specifications/Drawings		6C+E		6C+E	
075	Shaft Sealing System Detailed Specifications/Drawings	4N	6C+E		6C+E	
076	Completed Equipment Datasheets	4N	6C+E		6C+E	
077	Calculation sheets for safety valves, control valves & orifice plate		6C+E		6C+E	
078	Complex loop & automation descriptions, list of alarms & shutdown with set points		6C+E		6C+E	
079	Electrical Equipment Catalogue	3N	6C+E		6C+E	
080	Electrical Interface Block Diagrams		6C+E		6C+E	
081	Local Control Station of motors wiring diagram, termination drawing and general arrangement		6C+E		6C+E	

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR For Fire Fighting Equipment							شماره صفحه: ۱۶ از ۲۱	
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	SA	MR	0004		D00

Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
082	Gear System Detailed Specifications / Drawings		6C+E		6C+E	
083	Coupling System Detailed Specifications / Drawings		6C+E		6C+E	
PROCUREMENT						
084	List of Sub-Suppliers (table giving: part of equipment, tag no., sub-supplier reference)(5.1.3)	4N			6C+E	
085	Unpriced copy of sub-orders		6C+E			
MANUFACTURING						
086	Weld and NDT Map		6C+E		6C+E	
087	Surface Preparation and Painting Procedures		6C+E		6C+E	
088	Heat Treatment Procedures		6C+E		6C+E	
089	Welding Procedure Specification (including repair procedures).		6C+E		6C+E	
090	Welder Qualification Procedure		6C+E		6C+E	
091	Fabrication Degree	3N				
TESTING						
092	Hydrostatic / Pneumatic Testing Procedure		6C+E		6C+E	
093	Performance & Functional Test Procedure		6C+E		6C+E	
094	Non-Destructive Testing/Examination Procedures		6C+E		6C+E	
095	Factory Acceptance Test (FAT) Procedure		6C+E		6C+E	
RECORDS, REPORTS & CERTIFICATES						
097	Material Conformity Certificate		6C+E		6C+E	
098	Testing Authority Approval Certificate (if any)		6C+E		6C+E	
099	Hazardous Area Certificates.		6C+E		6C+E	
100	Ingress Protection Certificate		6C+E		6C+E	

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR For Fire Fighting Equipment							شماره صفحه: ۱۷ از ۲۱	
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	SA	MR	0004		D00



Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
101	Conformity Certificates (sub-supplier/equipment)		6C+E		6C+E	
102	Material Certificates Identification Diagram. (cross-reference material location ; certificates for critical components)		6C+E		6C+E	
103	Welding Procedure Qualification Record		6C+E		6C+E	
104	Welder Qualification Records.		6C+E		6C+E	
105	NDT Operator Qualifications		6C+E		6C+E	
106	Detailed NDT Reports		6C+E		6C+E	
107	Weld/ NDT Identification Diagram. (Cross-reference weld locations, WPS, welders, NDT reports).		6C+E		6C+E	
108	Dimensional Control Reports		6C+E		6C+E	
109	Hardness Test Reports		6C+E		6C+E	
110	PWHT Charts & Reports, including calibration records of recorders (for each heat treatment)		6C+E		6C+E	
111	Pressure Test Reports / Certificates		6C+E		6C+E	
112	FAT Test Report / Certificates		6C+E		6C+E	
113	Performance Test Report / Certificates		6C+E		6C+E	
114	Noise & Vibration Test Report / Certificates		6C+E		6C+E	
115	Electric Motor Type Test Report (if any)		6C+E		6C+E	
116	Electric Motor Routine Test Report		6C+E		6C+E	
117	Cable Continuity and Resistance Test Reports		6C+E		6C+E	
118	Calibration Curves of Control Equipment		6C+E		6C+E	
119	Calibration Test Certificates		6C+E		6C+E	
120	Surface Preparation & Coating Reports		6C+E		6C+E	
121	Hydrostatic / Pneumatic Testing Certificates		6C+E		6C+E	
122	Welding Consumable Certificate		6C+E		6C+E	

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR For Fire Fighting Equipment								شماره صفحه: ۱۸ از ۲۱
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	
	BK	GCS	PEDCO	120	SA	MR	0004	D00	

Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
123	Inspection and Test Reports(if any)		6C+E		6C+E	
124	Rust Prevention Report		6C+E		6C+E	
125	Non-Conformities Report		6C+E		6C+E	
INSTALLATION						
126	Sub-Assembly Documentation		6C+E		6C+E	
127	Sub-Assembly Drawings		6C+E		6C+E	
128	Erection/Installation Manual (if required)		6C+E		6C+E	
129	Name Plate Documents		6C+E		6C+E	
130	Handling, Transportation & Storage Instructions		6C+E		6C+E	
131	Unpacking & Inspection Instructions		6C+E			
132	Preliminary Packing List	4N				
132	Packing List		6C+E		6C+E	
OPERATION & MAINTENANCE						
133	Operating Instructions		6C+E		6C+E	
134	Maintenance Instructions (if required)		6C+E		6C+E	
135	Commissioning & Start-up Manual		6C+E		6C+E	
136	List of Spare Parts Commissioning & Start-up	4N	6C+E		6C+E	
136	List of Spare Parts 2 Years Operation	4N	6C+E		6C+E	
137	List of Special Tools	4N	6C+E		6C+E	
138	Lube Oil Schedule		6C+E		6C+E	
139	Software Manual (incl. Troubleshooting)		6C+E		6C+E	
140	Consumables List		6C+E		6C+E	
141	Function Test Procedure		6C+E		6C+E	
OTHERS						
142	All others documents (if required) will be listed in the order		6C+E			

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR For Fire Fighting Equipment</th></tr><tr><th>نسخه</th><th>سریال</th><th>نوع مدرک</th><th>رشته</th><th>تسهیلات</th><th>صادر کننده</th><th>بسته کاری</th><th>پروژه</th></tr><tr><td>D00</td><td>0004</td><td>MR</td><td>SA</td><td>120</td><td>PEDCO</td><td>GCS</td><td>BK</td></tr></table>	PMR For Fire Fighting Equipment								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادر کننده	بسته کاری	پروژه	D00	0004	MR	SA	120	PEDCO	GCS	BK	شماره صفحه : ۱۹ از ۲۱
PMR For Fire Fighting Equipment																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادر کننده	بسته کاری	پروژه																			
D00	0004	MR	SA	120	PEDCO	GCS	BK																			

Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
<p>NOTES:</p> <p>(1) N= Number of document, C=Copy, E=Electronic Copy</p> <p>(2) Starting from date of order placement</p> <p>(3) Starting from reception of documentation without comments</p> <p>(4) First issue of the document is subjected to the release of payment milestone as per purchase order</p> <p>(5) Calendar days after reception of drive data</p> <p>(6) Prior to testing</p> <p>(7) One copy each bid copy</p>						

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR For Fire Fighting Equipment</th></tr><tr><th>نسخه</th><th>سریال</th><th>نوع مدرک</th><th>رشته</th><th>تسهیلات</th><th>صادرکننده</th><th>بسته کاری</th><th>پروژه</th></tr><tr><td>D00</td><td>0004</td><td>MR</td><td>SA</td><td>120</td><td>PEDCO</td><td>GCS</td><td>BK</td></tr></table>	PMR For Fire Fighting Equipment								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D00	0004	MR	SA	120	PEDCO	GCS	BK	شماره صفحه : ۲۰ از ۲۱
PMR For Fire Fighting Equipment																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه																			
D00	0004	MR	SA	120	PEDCO	GCS	BK																			

ATTACHMENT 3



11.3 DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION

Requisition No.:

Description:

Equipment No.:

Item No.	Description of proposed exception	Recommended revision to job specification	Reason for proposed exception	Effect on base proposal if CONTRACTOR rejects exception

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR For Fire Fighting Equipment</th></tr><tr><th>نسخه</th><th>سریال</th><th>نوع مدرک</th><th>رشته</th><th>تسهیلات</th><th>صادرکننده</th><th>بسته کاری</th><th>پروژه</th></tr><tr><td>D00</td><td>0004</td><td>MR</td><td>SA</td><td>120</td><td>PEDCO</td><td>GCS</td><td>BK</td></tr></table>	PMR For Fire Fighting Equipment								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D00	0004	MR	SA	120	PEDCO	GCS	BK	شماره صفحه : ۲۱ از ۲۱
PMR For Fire Fighting Equipment																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه																			
D00	0004	MR	SA	120	PEDCO	GCS	BK																			

ATTACHMENT 4

11.4 ALTERNATIVES TO JOB SPECIFICATION

Requisition No.:

Description:

Equipment No.:

Item No.	Job Specification No. & Paragraph No.	Requirements of Job Specification	Description of Proposed Alternative	Reason for Proposed Alternative