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1.0 [bookmark: _Toc343327774][bookmark: _Toc325006571][bookmark: _Toc328298189][bookmark: _Toc96241108]
INTRODUCTION
Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city. 
With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.
As a part of the Project, a New Gas Compressor Station (adjacent to existing Binak GCS) shall be constructed to gather of 15 MMSCFD (approx.) associated gases and compress & transfer them to Siahmakan GIS.
[bookmark: _Toc343001687][bookmark: _Toc343327775]GENERAL DEFINITION
The following terms shall be used in this document.
	CLIENT:	
	National Iranian South Oilfields Company (NISOC) 

	PROJECT:
	Binak Oilfield Development – Surface Facilities; New Gas Compressor Station

	EPD/EPC CONTRACTOR (GC):
	Petro Iran Development Company (PEDCO)

	EPC CONTRACTOR /PURCHASER:
	Joint Venture of : Hirgan Energy – Design & Inspection (D&I) Companies

	VENDOR:
	The firm or person who will fabricate/supply the equipment or material.

	EXECUTOR:	
	Executor is the party which carries out all or part of construction and/or commissioning for the project.

	THIRD PARTY INSPECTOR (TPI):
	The firm appointed by EPD/EPC CONTRACTOR (GC) and approved by CLIENT (in writing) for the inspection of goods.

	SHALL:
	Is used where a provision is mandatory.

	SHOULD:
	Is used where a provision is advisory only.

	WILL:	
	Is normally used in connection with the action by CLIENT rather than by an EPC/EPD CONTRACTOR, supplier or VENDOR.

	MAY:	
	Is used where	a provision is completely discretionary.


2.0 [bookmark: _Toc273182409][bookmark: _Toc12468074][bookmark: _Toc13909545][bookmark: _Toc96241109]GENERAL
· This document presents the item material requisitions for Contractor’s use as appropriate. 
· This material requisition covers the requirements for the design, manufacturing, testing and supply of Pig Traps as listed below. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.
· VENDOR’s supply shall include:

	No.
	Item
	Description
	QTY.

	1
	PL – 3201	
	Pig Launcher
	1

	2
	PR - 3201
	Pig Receiver
	1


[bookmark: _Toc273182410][bookmark: _Toc12468075][bookmark: _Toc13909546]
3.0 [bookmark: _Toc96241110]REFERENCE / ATTACHED DOCUMENTS
a. Specified documents in attachment 1 shall be considered as a part of this material Requisition.
b. All codes and standards which have been referenced in above mentioned specs shall be considered.
c. In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
d. Deviations
Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.
The proposed deviations/comments list shall include as minimum:
· Reference for the involved specification, chapter and paragraph.
· Technical justification for the non-compliance.
· Detailed description of the proposed alternative.
If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, VENDOR shall be considered to be in full compliance with the relevant document.
VENDOR may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.
4.0 [bookmark: _Toc273182411][bookmark: _Toc12468076][bookmark: _Toc13909547][bookmark: _Toc96241111]SUBJECT OF THE SUPPLY
The supplier shall supply Pig Traps that completely assembled and tested. The scope of supply is detailed at para. 5.1 The supplier shall include in the supply, all other equipment/devices/items not listed in the following, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.
The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.
5.0 [bookmark: _Toc273182412][bookmark: _Toc12468077][bookmark: _Toc13909548][bookmark: _Toc96241112]LIMITS OF SUPPLY
5.1 [bookmark: _Toc12468078][bookmark: _Toc13909549][bookmark: _Toc96241113]SCOPE OF SUPPLY
Vendor’s technical proposal shall include but not be limited to, equipment, materials specified in the following table. Hereunder articles marked with "X" shall be within Vendor’s Scope of Supply and articles marked with “O” shall be considered as optional. 
	Description
	Required by Purchaser
	Bidder’s 
Proposal (*)
	Remarks

	1. Equipment and/or Materials (Including Certificates) (Refer to Table “1”)
	[ X ]
	[   ]
	

	2. All Welded Internals/External attachment
	[ X ]
	[   ]
	

	3. Insulation support clips and rings (where applicable)
	[ X ]
	[   ]
	

	4. Paint
	[ X ]
	[   ]
	

	5. Gasket, Bolts, Nuts and Washers For Nozzles With Companion Flanges, Internal Flanges, Blinded Flanges
	[ X ]
	[   ]
	

	6. Name plate made of stainless steel and its support bracket
	[ X ]
	[   ]
	

	7. Temporary support for transportation, if necessary
	[ X ]
	[   ]
	

	8. Davit/hinge & safe  inter luck for Closures
	[ X ]
	[   ]
	

	9. Material for External surface preparation
	[ X ]
	[   ]
	

	10. Other Traps accessories, appurtenances and penetrations as defined in the Pig Traps data sheet
	[ X ]
	[   ]
	

	11. Inhibition materials against internal corrosion for transportation and longtime storage at stockyard
	[ X ]
	[   ]
	

	12. Spare parts for insurance, construction, pre commissioning, commissioning and start‐up as per Att#5
	[ X ]
	[   ]
	

	13. Spare Parts for Two Years Operation As Per Att#5
	[ O ]
	[   ]
	

	14. Special tools for erection, maintenance and all required tests
	[ O ]
	[   ]
	

	15. Consumable materials such as welding electrodes and etc.
	[ X ]
	[   ]
	

	16. Temporary blinds for hydro test
	[ X ]
	[   ]
	

	17. Material Certificates for all parts
	[ X ]
	[   ]
	

	18. All documents and certificates for CLIENT approval as required
	[ X ]
	[   ]
	

	19. All certificates requested in this specification
	[ X ]
	[   ]
	

	20. Nozzles and Closure 
	[ X ]
	[   ]
	



(*) : Bidder to put “C” as confirmation or “D” as deviation and to fill the related form (Att. #3) accordingly.
Commissioning and start-up spare parts shall be listed in a separate SPIR form (Att. #5 If requested). 
During bid stage and if requested by the Purchaser, Vendor shall submit a detail list of spare parts for two years of operation (Based on Project’s Spare Part requirements)
NOTES:
Sub-Vendor List (If applicable) shall be specified and It will be subject to Purchaser's Approval. 
Vendor shall confirm and clarify suitability of above mentioned scope of supply based on technical aspect, safe operation, his experience and industrial normal practices
5.2 [bookmark: _Toc96241114][bookmark: _Toc12468094][bookmark: _Toc13909565]SCOPE OF WORK
Scope of WORK includes all items specified in documents, mentioned in “LIST OF REFERENCE / APPLICABLE DOCUMENTS”, included in clause 5.2.
Vendor’s technical proposal shall include but not be limited to works specified in the following table. Hereunder Articles marked with "X" shall be within Vendor’s Scope of Work and articles marked with “O” shall be considered as optional.
	Description
	Required by Purchaser
	Bidder’s
 Proposal (*)
	Remarks

	1. Engineering Design and Documentation
	[ X ]
	[   ]
	

	2. Strength calculation and stress analysis based on the relevant specifications and codes, FEA where required by PURCHASER 
	[ X ]
	[   ]
	

	3. Strength calculation and stress analysis based on the relevant specifications and codes, FEA where required by PURCHASER
	[ X ]
	[   ]
	

	4. Preparation of shop/site pre-fabrication, inspection, test and installation procedures
	[ X ]
	[   ]
	

	5. PWHT or Stress reliving, if required
	[ X ]
	[   ]
	

	6. External surface preparation
	[ X ]
	[   ]
	

	7. Guarantee of the suitability of all used materials (chemical composition, mechanical properties and origin of materials)
	[ X ]
	[   ]
	

	8. Equipment identification
	[ X ]
	[   ]
	

	9. Sub‐Vendor Coordination
	[ X ]
	[   ]
	

	10. Rust prevention for transportation and long time storage and any provisions against corrosive during shipment to site
	[ X ]
	[   ]
	

	11. Marking, packing and Loading on the truck (for transportation)
	[ X ]
	[   ]
	

	12. Documentation as per the requirements of this specification
	[ X ]
	[   ]
	

	13. Reinforcement for transportation, and loading/unloading during shipping (It is Vendor responsibility to define the necessity of reinforcements)
	[ X ]
	[   ]
	

	14. Quantity and Size of anchor bolts, relevant B.C.D and finalized loading data including erection, operating and hydro test shear and moment due to wind and earthquake
	[ X ]
	[   ]
	


 
[bookmark: _Toc12468050][bookmark: _Toc12468091][bookmark: _Toc13905928][bookmark: _Toc13909562][bookmark: _Toc89514958][bookmark: _Toc92099240][bookmark: _Toc92101815]NOTES:
(*) Bidder to put “C” as confirmation or “D” as deviation and to fill the related form (Att. #3) accordingly.
The Design and Construction shall comply with all Regulations of the Project Defined Codes and Standards.
All document to be submitted with vendor's proposal shall be in reproducible(s) according to attachment #2 requirements and be written in English.
All documents and drawings shall state the name of purchaser work No., Identification No. and the name of commodity.
Vendor should submit the commercial quotation according to procurement instruction for proposal commercial part.
All prefabricated components or loose-supplied components shall be clearly identified by suitable marking method in order to simplify field handling, storage and erection.
All rolled plates shall be shipped on temporary saddles to prevent any deformation during handling and storage (such temporary saddles shall be supplied by VENDOR)

5.3 [bookmark: _Toc96241115]SPARE PARTS
Following items shall be considered (supplied) and included in the bid documentation:
· Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&D-QC-SP-1).
· Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&D-QC-SP-1).
· Capital spare parts (as option / if any)

5.4 [bookmark: _Toc96241116]EXCLUSION
· Deluge system
· Foundation anchor bolts
· Traps foundation 
· Civil work at site
· InstrumentationD01

6.0 [bookmark: _Toc273182413][bookmark: _Toc12468096][bookmark: _Toc13909567][bookmark: _Toc96241117]INSPECTION AND TESTS 
The equipment shall be inspected and tested in accordance with the quality control plan issued by VENDOR and approved by the PURCHASER before the award of the order. The QC plan shall at least be according to the ICE-EID-MI-SP01-Rev.01 "دستورالعمل بازرسي خريد و ساخت كالا" and data sheets (if any).
VENDOR shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation.
7.0 [bookmark: _Toc13909568][bookmark: _Toc96241118]VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE
· [bookmark: _Toc12468098]Vendor document shall be according to attachment 2 of this document.
· [bookmark: _Toc12468099]All documents, preliminary or final, are to be stamped and signed by VENDOR.
· [bookmark: _Toc12468100]Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
· [bookmark: _Toc12468101]PURCHASER’s approval does not relieve vendor, in any way, from his obligation to fulfill the requirements of the purchase order documents.
· [bookmark: _Toc12468102]All vendor drawings and documents shall be in English language.
[bookmark: _Toc12468103]All drawings and documents are to be identified as per clause 1 “GENERAL DEFINITION”
8.0 [bookmark: _Toc273182415][bookmark: _Toc12468104][bookmark: _Toc13909569][bookmark: _Toc96241119]UNIT RESPONSIBILITY
VENDOR shall be responsible for the design, engineering, co-ordination, supply, manufacturing/fabrication delivery, testing, final check-out and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.
Also VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub-suppliers.
9.0 [bookmark: _Toc273182416][bookmark: _Toc12468105][bookmark: _Toc13909570][bookmark: _Toc96241120]GUARANTEE AND WARRANTY
All material and Equipment/Devices/Items in VENDOR’s scope of work/supply shall be guaranteed by VENDOR.
The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/packages at site.
VENDOR shall guarantee the performance of supplied items (if any).
VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR’s responsibility.
VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT’s representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT’s business.
VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.
Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.
Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.
VENDOR is fully responsible for the design of Equipment for correct and safe operation based on project requirement during Equipment life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the Equipment operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.
10.0 [bookmark: _Toc273182417][bookmark: _Toc12468106][bookmark: _Toc13909571][bookmark: _Toc96241121]DEVIATION
VENDOR’s proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.
VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for PURCHASER’s approval.
11.0 [bookmark: _Toc273182418][bookmark: _Toc12468107][bookmark: _Toc13909572][bookmark: _Toc96241122]PRICE BREAKDOWN
Breakdown price of following items shall be included in the proposal, as well as total price.
1) Material and Fabrication for each Section Separately
2) Pre-commissioning & commissioning spare parts (E&D-QC-SP-1)
3) 2 years operational spare parts (E&D-QC-SP-1)
4) Packing & loading on truck
5) Other fee (if any)
12.0 [bookmark: _Toc96241123]SPECIAL NOTES
12.1 [bookmark: _Toc90101315][bookmark: _Toc92185843][bookmark: _Toc96241124]KICK-OFF MEETING (KOM)
After the order is awarded, Vendor shall, upon receipt of Purchaser’s notice, dispatch sufficient number of qualified personnel to Purchaser’s office at Vendor’s cost to hold the Kick-Off Meeting to confirm the procedure at least for the following categories:
· Detail procedures for correspondence, document delivery plan and Purchaser’s review method and etc. shall be established.
· Document Handling procedure
· Production plan / time schedule
· Quality Control
· VPIS (Vendor Print Index Schedule)
· Invoicing procedure
· Shipping document
· Other Technical Points
12.2 [bookmark: _Toc90101316][bookmark: _Toc92185844][bookmark: _Toc96241125]PRE-INSPECTION MEETING (PIM)
Before starting the fabrication and inspection jobs, a pre-inspection meeting (PIM) will be held (at VENDOR shop or Puchaser’s office based on Purchaser decision) with presence of Purchaser and Third Party Inspector representatives.
12.3 [bookmark: _Toc92185845][bookmark: _Toc96241126]TECHNICAL QUOTATION SHALL INCLUDE THE FOLLOWING ITEMS AS A MINIMUM:
· Proposal No., date and revision
· Purchaser’s Requisition number
· Approximate shipping weight and dimension
· Special tools and test equipment list
· Completed Purchaser's Data Sheets
· Description of System
· Completed TBA Form
· Completed Attachment #1 (Filled designated cells)
· Filled, signed and stamped Exception, Deviation and Alternative list
· Signed and stamped pages of this Material Requisition and cover page of attachments   
· Time schedule 
· Earliest delivery date(s)
· Vendors reference list
· QC Plan
· Quality system certificates (ISO...)
· Origin of material being quoted (country, place and name of manufacturer)
· All technical documentation and Drawings shall be in English language.
· Purchaser or CLIENT’s acceptance of Vendor’s drawings or data with or without    comments  does not relieve VENDOR of the responsibility of complying with all terms, conditions, codes, standards, requirements of this requisition and project specifications.
· Purchaser reserves the right to review and comment on vendor documents that have previously been accepted with or without comments based on project requirement.
· Proven technologies only shall be considered in the selection of equipment. Vendor shall submit reference list with at least two years trouble-free running experience in similar duty and environment to those specified within quotations stage.
· This Requisition sets out the minimum requirements and does not relieve VENDOR of his full responsibility for the design and reliable operation of the elements supplied. Therefore VENDOR will be liable for the correct operation of any auxiliary elements involved.
· In the preparation of their proposal, Vendor shall fulfill all the provisions of this Requisition even if they differ from the standard supply. Whenever VENDOR cannot comply with the present Requisition for technical reasons, it shall be stated in detail in the Exception, Deviation and Alternative list (Attachment #3).
· For satisfactory system performance and full compliance with the attached specification, all required accessories and/or components shall be provided by Vendor whether or not requested devices are herein specified.
· Bidders may supplement their basic quotations with alternative design of significant advantages such as improving performance, delivery date, costs, etc. The supplement shall be provided with proper evidence/justification and shall be subjected to Purchaser’s written approval prior to start of the work although the base offer shall be always in line with the inquiry.
·  Any comments on drawing and/or Vendor data which will be submitted in accordance with Vendor document approval process shall be incorporated by Vendor and shall not affect the contracted price as far as they are in line with the requirements of this specification and/or good industrial engineering practice.
· Purchaser reserves the right to change the delivery sequence, interval and timing in order to meet the requirements of the site erection or overall construction sequence, etc. Upon Purchaser’s change requests of the delivery sequence, interval and timing, Vendor shall control and expedite his work and delivery process.
· No protection, paint or other filling shall be applied to the contract works before they have been inspected, tested and approved.
· Spare parts for erection, pre-commissioning, commissioning and start-up:
· The erection, pre-commissioning, commissioning and start-up spare parts shall be supplied together with the equipment (If requested as per Scope of Supply of this MR). All spare parts shall comply with the same standard and spec. as the original equipment and shall be fully interchangeable with the original parts.
· Supply of Spare Part for two years of operation (If requested as per Scope of Supply of this MR), shall be within Vendor’s scope of supply. All spare parts shall comply with the same standard and spec. as the original equipment and shall be fully interchangeable with the original parts.
· Vendor shall provide utility summary within proposal stage.
· VENDOR’s quotation shall be in strict conformity with conditions stated in this material requisition and any attached documents. Exceptions, deviations and alternatives will be valid only if approved by PURCHASER. Vendor shall confirm full compliance with the project specification requirements except the deviation listed and Purchaser has no responsibility to discover any more deviations or alternative in other parts of Vendor proposal than the agreed submitted list.
· It is Vendor's responsibility to supply/carry out all devices/measures to achieve proper and safe operation, hence if any additional device(s) is needed in VENDOR's battery limit as result of HAZOP study and it could not be proven to eliminate by Vendor's representative(s) in related HAZOP meeting, shall be supplied by Vendor, without cost impact.
· Vendor shall confirm all purchaser reference documents (with considering revision numbers) which have been attached to MR for providing his technical proposal. After each stage of clarification the revised documents and new applicable documents (if any) will be sent to Vendor and the aforementioned list shall be updated as well. Vendor is responsible to consider all consequences regarding the changes in project documents and specifications through whole BID stage. After P.O. placement no cost impact could be accepted.
· All material should be specified according to ASTM. In case non ASTM, AISI, ASME or SAE materials are applied, Vendor shall submit material equivalent comparison table with ASTM; classification such as C.S or S.S is not acceptable.
· First filling requirements (lube oil, grease, water/glycol …) shall be supplied by Vendor. Required lube oil for flushing of rotating equipment shall also be included in Vendor scope.
· Scope of supply and work shall be fully based on Scope of supply and work in this Material Requisition (Attachment 1).
· Name plates shall be made up of stainless steel.
· Certifications as following shall be supplied by Vendor:
· Material Certification (For pressure parts)
· Material Certification (For Non Pressure parts)
· SPIR (Spare Part Interchangeability/Identification Report) shall be fully filled out by Vendor after purchaser order.
· The minimum ship loose items to be considered and informed to Purchaser.
· All tie-in point connections at B.L. shall be flanged type in accordance with ANSI B16.5 and PMS of the project. Otherwise, mating flanges with bolts, nuts and gaskets shall be supplied by Vendor and considered in the base price.
· Tie-ins shall be designed so that movements and rotation tend to zero and allowable    imposed loads and moments from piping conform to those values that specified                                      in Appendix N of “Specification for Pressure Vessels”; Doc. No. ”BK-GNRAL-PEDCO-000-ME-SP-0001”.
· All gaskets shall be asbestos free.
· Vendor shall provide site supervision for construction, pre-commissioning, commissioning, and start-up according to agree per-diem rates. And Vendor shall issue a detailed program for site erection estimating the number of man/day required for supervision and specifying the technical qualification and experience for the personnel deemed necessary for the erection of the equipment after PO.
·  All package (equipment, interconnecting piping...) paintings including final painting shall be carried out at Vendor shop prior to delivery to site as per project paint specification.
·  Sound pressure level of equipment shall be less than 85 dB at 1 meter of noise source otherwise noise attenuation covers shall be supplied by Vendor.
·  Vendor has already been informed regarding Purchaser's utility conditions and in case any device is needed to meet Vendor's equipment requirements (such as amplifier, regulator, etc.) shall be supplied by Vendor.
·   Manifold flange connection with block valve at the edge of base plate for terminal point with purchaser for all utility services shall be supplied by vendor.
·   Motor sunshade, air finned tube coolers sunshade, cooling fan for air fin coolers (if required) shall be supplied by vendor.
·   Coupling guards shall be non-sparking type.
·   Provision of PDMS 3D Model (or exported model in *.dgn format) is in Vendor scope.
· Vendor's supervisor, who is to be dispatched to site for installation, start-up inspection, repair and maintenance of equipment supplied by Vendor, shall perform his duty for all equipment including materials provided by his subcontractor.
· Vendor's supervisor shall be sufficiently qualified to perform his duty. Vendor shall provide a resume of expected personnel for Purchaser's approval. Purchaser has right to reject the supervisor proposed by Vendor and to appoint alternative personnel.
· The duty of the Supervisor shall include, but not be limited to the following:
1) Witnessing of unpacking inspection of the goods
2) Supervising and giving direction of assembling and installation
3) Checking of the leveling and alignment
4) Checking of the equipment performance
5) Adjustment of safety device and instruments
6) Supervising of preparation of start-up
7) Supervising and giving direction of start-up operation
8) Executing and/or supervising and giving direction for assembling disassembling, inspection and repair.
9) Preparing of inspection and test records and miscellaneous reports
10) To monitor activities time schedule
11) Supervising and giving technical assistance for maintenance service(s).
· Vendor shall identify and be responsible for damages to properties and/or personnel injuries resulted from the gross negligence of the Supervisor while performing duty. 
· Any other points as per Purchase Order (PO).
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[bookmark: _Toc96241127]ATTACHMENT #1   D01

[bookmark: _Toc13909574][bookmark: _Toc92099253][bookmark: _Toc92185847][bookmark: _Toc95215556][bookmark: _Toc96241128]   LIST OF REFERENCE / APPLICABLE DOCUMENTS
	No.
	Document No.
	Document Title
	Rev.

	Process

	1
	BK-GNRAL-PEDCO-000-PR-DB-0001
	Process Basis of Design
	D05

	2
	BK-GNRAL-PEDCO-000-PR-DC-0001
	Process Design Criteria
	D02

	3
	BK-PPL-PEDCO-320-PR-PI-0001-D00
	Piping & Instrument Diagram (P&ID) for Launcher
	D02

	Mechanical

	4
	BK-GNRAL-PEDCO-000-ME-DC-0001
	Mechanical Design Criteria
	D01

	5
	BK-PPL-PEDCO-320-ME-SP-0001
	Spec. for Pig Launching / Receiving Traps
	D02

	6
	BK-PPL-PEDCO-320-ME-DT-0001
	Data Sheets For Pig Traps
	D01

	General Document & Procedures

	7
	BK-GNRAL-PEDCO-000-QC-PR-0015
	Specification for Welding Procedure
	D00

	8
	BK-GNRAL-PEDCO-000-QC-PR-0045
	Packing, Marking, Transportation Procedure
	D00

	9
	ICE-EID-MI-SP01
	دستورالعمل بازرسی، خرید و ساخت کالا
	D01

	10
	E&D-QC-SP-1
	دستورالعمل تامین قطعات یدکی راه اندازی وراهبری دو سالانه
	D01

	11
	BK-GNRAL-PEDCO-000-QC-PR-0022
	Specification For Final Data Book (FDB) Requirements
	D00

	Instrumentation

	 12
	BK-GNRAL-PEDCO-000-IN-SP-0001
	Specification for Instrumentation
	D03

	Electrical

	 13
	BK-GNRAL-PEDCO-000-EL-SP-0006
	Specification For Earthing & Lightning System
	D03

	Piping & Material

	14
	BK-GNRAL-PEDCO-000-PI-SP-0011  
	Specification of welding of plant piping system & NDT
	D00

	15
	BK-GNRAL-PEDCO-000-PI-SP-0008
	Specification for Material Requirements in Sour service
	D00

	16
	BK-GCS-PEDCO-120-PI-SP-0001
	Piping Material Specification (PMS)
	D00

	17
	BK-GNRAL-PEDCO-000-PI-DC-0001
	Piping Design Criteria
	D03

	18
	BK-GNRAL-PEDCO-000-PI-SP-0005
	Specification for Fittings, Flanges, Gaskets and Bolts
	D02

	19
	BK-GNRAL-PEDCO-000-PI-SP-0006
	Specification for Painting
	D04

	20
	BK-GNRAL-PEDCO-000-PI-SP-0001
	Specification for color coding and marking
	D00

	21
	BK-GNRAL-PEDCO-000-PI-SP-0017
	Specification for Cleaning and Flushing
	D02

	22
	BK-GNRAL-PEDCO-000-PL-SP-0015
	Specification for Pig
	D01

	Drawing

	23
	BK-GNRAL-PEDCO-000-ME-DW-0002
	Standard Detail Drawing for Pressure Vessel
	D01

	24
	S4L-6516-Rev. B(NISOC STD.)
	Standard Drawing for Pipeline Pig Traps
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ATTACHMENT #2 
[bookmark: _Toc13909576][bookmark: _Toc92099255][bookmark: _Toc92185849][bookmark: _Toc95215558][bookmark: _Toc96241130]    VENDOR DOCUMENTS MIN. REQUIREMENTD01

	Item No.
	Document
	With Bid
	TIME SCHEDULE

	
	
	
	For Review
	Final Issue

	
	
	Copies
No./Type
(7)
	Copies
No./Type (1)
	Solar
days
(2)
	Copies
No./Type (1)
	Calendar days
(3)

	MANAGEMENT

	001
	Vendor Document Index and Schedule
(List of Documents will be Finalized in Vendor Document Index and Schedule.)
	4N
	6C+E
	
	6C+E
	

	002
	Organization Brief
	3N
	6C+E
	
	
	

	003
	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.
	4N
	6C+E
	
	6C+E
	

	004
	Physically Progress Report (Every 2 Weeks))
	
	6C+E
	
	
	

	005
	Project Organization Chart
	3N
	6C+E
	
	
	

	006
	Reference List
	3N
	
	
	
	

	007
	Vendor Catalogue
	3N
	
	
	
	

	QUALITY

	008
	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)
	4N
	
	
	6C+E
	

	009
	Preliminary Inspection and Test Plan
	4N
	
	
	
	

	010
	Inspection and Test Plan
	
	6C+E
	
	6C+E
	

	HSE

	011
	HSE Procedure
	
	6C+E
	
	6C+E
	

	INTERFACE

	012
	General Arrangements Drawings
	
	6C+E
	
	6C+E
	

	013
	Earthing Details
	
	6C+E
	
	6C+E
	

	014
	Weight / Centre of Gravity Drawings & Data's
	4N
	6C+E
	
	6C+E
	

	015
	External Static and Dynamic Forces & Moments (present during test, start-up, normal/maximum operation, shutdown, and other conditions of service)
	4N
	6C+E
	
	6C+E
	

	016
	Wind and Seismic Loads including shear and moment forces on supports and foundation.
	
	6C+E
	
	6C+E
	

	017
	Anchor Bolt Details Drawings (incl. size, type, locations relative to the equipment center-lines in three planes).
	4N
	6C+E
	
	6C+E
	

	018
	Earthing Details
	3N
	6C+E
	
	6C+E
	020

	019
	Weight / Centre of Gravity Drawings & Data's
	3N
	6C+E
	
	6C+E
	021

	020
	External Static and Dynamic Forces & Moments (present during test, start-up, normal/maximum operation, shutdown, and other conditions of service)
	
	6C+E
	
	6C+E
	022

	ENGINEERING

	021
	General Arrangement Drawings
	
	6C+E
	
	6C+E
	

	022
	Detail Fabrication Drawings
	
	6C+E
	
	6C+E
	

	023
	Name Plate Drawing
	
	6C+E
	
	6C+E
	

	024
	As-built drawings
	
	6C+E
	
	6C+E
	

	PROCUREMENT

	025
	List of Sub-Suppliers ( table giving: part of equipment, tag no., sub-supplier reference)(5.1.3)
	4N
	
	
	6C+E
	

	026
	Unpriced copy of sub-orders
	
	6C+E
	
	
	

	MANUFACTURING

	027
	Weld and NDT Map
	
	6C+E
	
	6C+E
	

	028
	Surface Preparation and Painting Procedures
	
	6C+E
	
	6C+E
	

	029
	Heat Treatment Procedures
	
	6C+E
	
	6C+E
	

	030
	Welding Procedure Specification (including repair procedures).
	
	6C+E
	
	6C+E
	

	031
	Welder Qualification Procedure
	
	6C+E
	
	6C+E
	

	032
	Fabrication Degree
	3N
	
	
	
	

	TESTING

	033
	Hydrostatic / Pneumatic Testing Procedure
	
	6C+E
	
	6C+E
	

	034
	Non-Destructive Testing/Examination Procedures
	
	6C+E
	
	6C+E
	

	RECORDS, REPORTS & CERTIFICATES

	035
	Material Conformity Certificate
	
	6C+E
	
	6C+E
	

	036
	Testing Authority Approval Certificate (if any)
	
	6C+E
	
	6C+E
	

	037
	Ingress Protection Certificate
	
	6C+E
	
	6C+E
	

	038
	Conformity Certificates (sub-supplier/equipment)
	
	6C+E
	
	6C+E
	

	039
	Material Certificates Identification Diagram. (cross-reference material location ; certificates for critical components)
	
	6C+E
	
	6C+E
	

	040
	Welding Procedure Qualification Record
	
	6C+E
	
	6C+E
	

	042
	Welder Qualification Records.
	
	6C+E
	
	6C+E
	

	043
	NDT Operator Qualifications
	
	6C+E
	
	6C+E
	

	044
	Detailed NDT Reports
	
	6C+E
	
	6C+E
	

	045
	Weld/ NDT Identification Diagram. (Cross-reference weld locations, WPS, welders, NDT reports).
	
	6C+E
	
	6C+E
	

	046
	Dimensional Control Reports
	
	6C+E
	
	6C+E
	

	047
	Hardness Test Reports
	
	6C+E
	
	6C+E
	

	048
	PWHT Charts & Reports, including calibration records of recorders (for each heat treatment)
	
	6C+E
	
	6C+E
	

	049
	Surface Preparation & Coating Reports
	
	6C+E
	
	6C+E
	

	050
	Hydrostatic / Pneumatic Testing Certificates
	
	6C+E
	
	6C+E
	

	051
	Welding Consumable Certificate
	
	6C+E
	
	6C+E
	

	052
	Inspection and Test Reports(if any)
	
	6C+E
	
	6C+E
	

	053
	Rust Prevention Report
	
	6C+E
	
	6C+E
	

	054
	Non-Conformities Report
	
	6C+E
	
	6C+E
	

	INSTALLATION

	055
	Sub-Assembly Documentation
	
	6C+E
	
	6C+E
	

	056
	Sub-Assembly Drawings
	
	6C+E
	
	6C+E
	

	057
	Erection/Installation Manual (if required)
	
	6C+E
	
	6C+E
	

	058
	Name Plate Documents
	
	6C+E
	
	6C+E
	

	059
	Handling, Transportation & Storage Instructions
	
	6C+E
	
	6C+E
	

	060
	Unpacking & Inspection Instructions
	
	6C+E
	
	
	

	061
	Preliminary Packing List
	4N
	
	
	
	

	062
	Packing List
	
	6C+E
	
	6C+E
	

	OPERATION & MAINTENANCE

	063
	List of Spare Parts Commissioning & Start-up
	4N
	6C+E
	
	6C+E
	136

	064
	List of Spare Parts 2 Years Operation
	4N
	6C+E
	
	6C+E
	136

	VENDOR FINAL DOCUMENTS

	065
	Vendor Final Book
	
	
	
	6C+E
	

	066
	All others documents (if required) will be listed in the order
	
	6C+E
	
	
	

	NOTES:
(1) N= Number of document, C=Copy, E=Electronic Copy  
(2) Starting from date of order placement
(3) Starting from reception of documentation without comments
(4) First issue of the document is subjected to the release of payment milestone as per purchase order
(5) Calendar days after reception of drive data
(6) Prior to testing
(7) One copy each bid copy
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[bookmark: _Toc13909578][bookmark: _Toc92099257][bookmark: _Toc92185851][bookmark: _Toc95215560][bookmark: _Toc96241132] DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION


Requisition No.: 
Description: 
Equipment No.:  

	Item No.
	Description
of proposed exception
	Recommended revision to job specification
	Reason for proposed exception
	Effect on base
proposal if CONTRACTOR rejects exception
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	نگهداشت و افزایش تولید میدان نفتی بینک
سطح الارض 

احداث رديف تراكم گاز در ايستگاه جمع آوري بينك 
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NISOC

	شماره صفحه:  2   از  27
	PMR FOR PIG TRAPS
	شماره پیمان:

	
	نسخه
	سریال
	نوع مدرک 
	رشته 
	تسهیلات
	صادرکننده
	بسته کاری
	پروژه 
	9184 – 073 - 053

	
	D01
	0001
	MR
	ME
	320
	PEDCO
	PPL
	BK
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                                    SPARE PARTS LIST

                                  (Based on E & C- QC- SP-1)
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