


 NISOC	نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک							 شرکت توسعه و پتروایران 	
	TBE FOR GAS AIR COOLERS								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	پروژه BK	بسته کاری GCS	صادر کننده PEDCO	تسهیلات 120	رشته ME	نوع مدرک TB	سریال 0004	نسخه D00	شماره صفحه: ۱ از ۳

طرح نگهداشت و افزایش تولید ۲۷ مخزن

TBE FOR GAS AIR COOLERS

نگهداشت و افزایش تولید میدان نفتی بینک

D00	AUG.2022	IFI	H.Adineh	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue / Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval



Class: 3 CLIENT Doc. Number: F0Z-709224

status: IDC: Inter-Discipline Check
 IFC: Issued For Comment
 IFA: Issued For Approval
 AFD: Approved For Design
 AFC: Approved For Construction
 AFP: Approved For Purchase
 AFQ: Approved For Quotation
 IFI: Issued For Information
 AB-R: As-Built for CLIENT Review
 AB-A: As-Built -Approved

 NISOC	تکداشت و افزایش تولید میدان نفتی بینک سطح الارض								
	احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک								
	TBE FOR GAS AIR COOLERS								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	پروژه BK	بسته کاری GCS	صادرکننده PEDCO	تسهیلات 120	رشته ME	نوع مدرک TB	سریال 0004	نسخه D00	شماره صفحه: ۳ از ۳

REVISION RECORD SHEET

Page	D00	D01	D02	D03	D04	Page	D00	D01	D02	D03	D04
1	X					59					
2	X					60					
3	X					61					
4						62					
5						63					
6						64					
7						65					
8						66					
9						67					
10						68					
11						69					
12						70					
13						71					
14						72					
15						73					
16						74					
17						75					
18						76					
19						77					
20						78					
21						79					
22						80					
23						81					
24						82					
25						83					
26						84					
27						85					
28						86					
29						87					
30						88					
31						89					
32						90					
33						91					
34						92					
35						93					
36						94					
37						95					
38						96					
39						97					
40						98					
41						99					
42						100					
43						101					
44						102					
45						103					
46						104					
47						105					
48						106					
49						107					
50						108					
51						109					
52						110					
53						111					
54						112					
55						113					
56						114					
57						115					
58						116					

 NISOC	تگداشت و افزایش تولید میدان نفتی بینک سطح الارض احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک								
	TBE FOR GAS AIR COOLERS								
شماره پیمان: ۰۵۳ - - ۷۳ - ۹۱۸۴	پروژه BK	بسته کاری GCS	صادر کننده PEDCO	تهیهات 120	رشته ME	نوع مدرک TB	سریال 0004	نسخه D00	شماره صفحه: ۳ از ۳

REQ. NO. : BK-GCS-PEDCO-120-ME-MR-0004	BIDDER NAME:	کولرهای هوایی آبان (AAC)	فاتح صنعت کیمیا (FSK)	ماشین سازی کونا (MSK)	دمافین (DDT)	پولاد ورزان کیمیا (PVK)
QUOTATION NO.:	012-AC-3991	TEC 00344	SA-Fo-09/00	N° 00112Q/2	1401-Pkco-286	
QUOTATION DATE:	2022.08.06	2022.08.17	2022.08.09		2022.07.27	

NO.	DESCRIPTION	REFERENCE / SPECIFIED	MEETS REQUISITION REQUIREMENTS				
A Scope of Work And Supply							
1	Equipment Quantity	2 Units / 6 Sets	confirmed	confirmed	confirmed	confirmed.	confirmed
2	Appurtenances / Accessories	Requisition	confirmed	Please clarify (note-1)	confirmed	confirmed.	confirmed
3	Steel Structure, Access ways with Ladders/Side walk ways	Requisition	confirmed	confirmed	confirmed	confirmed.	confirmed
4	Motor / Fans	Requisition	confirmed	confirmed	confirmed	confirmed.	confirmed
5	Speed Reducer (V-Belt, HTD, Gear Type)	Requisition	V-belts	confirmed	confirmed	Vbelt	V-BELT
6	Vibration Switches	Requisition	confirmed	confirmed	confirmed	confirmed./1 per fan	confirmed
7	Spare Parts (Pre-Commissioning, Commissioning & Start-up)	Requisition	confirmed	confirmed	confirmed	confirmed.	confirmed
8	Spare Parts for 2 Years Operation	Requisition (As Optional)	confirmed	confirmed	confirmed	is given as main but separately.-it can be given as option in next offer. (Note 1)	confirmed
9	Surface Preparation & Painting	Requisition	confirmed	confirmed	confirmed	confirmed.	confirmed
10	Packing and Marking	Requisition	confirmed	confirmed	confirmed	confirmed.	confirmed
11	Preservation	Requisition	confirmed	confirmed	confirmed	confirmed.	confirmed
B Technical Requirements							
1	Codes and Standards	Requisition	API 661 / ASME VIII DIV.1	confirmed	confirmed	ASME VIII div 1 + API 661+IPS 245	confirmed
2	Design Data	Requisition	confirmed	confirmed	confirmed	confirmed.	confirmed
3	Material	Requisition	confirmed	confirmed	confirmed	confirmed.	confirmed
4	Thermal/Mechanical Guarantee	Requisition (The guarantee period shall be eighteen (18) months from the date of delivery and/or twelve (12) months from the installation date of each equipment/packages at site. VENDOR shall guarantee the performance of supplied items)	confirmed	confirmed	confirmed	confirmed.	confirmed
C Test and Inspection							
1	Test and Inspection	Requisition	confirmed	confirmed	confirmed	confirmed.	confirmed
D Document Requirements							
1	Documentation	Requisition	confirmed	confirmed	confirmed	confirmed.	confirmed
2	Country of Origin of Material	Contract	confirmed	confirmed	confirmed	Please send AVL.	as per MOP-AVL
3	Material Test Certificate	EN 10204 , NACE MR 0175/ISO 15156 + Requisition	confirmed	confirmed	confirmed	confirmed.	confirmed
E Deviations / Alternatives							
1	Deviations	Vendor 's Quotation	N/A	Will be provided after closing TCL	confirmed	Deviation List is attached	No Deviation
2	Alternatives	Vendor 's Quotation	N/A	No	confirmed	Section 1-2 of proposal shows optional items.	No Aletnatives
F	Manufacturer's Location	-	Shiraz-Iran	Shiraz-Iran	Tehran-Iran	Tehran-Iran	Shiraz- Iran
G	General Technical acceptance of Quotation	-			confirmed	damafin clarification list rev.0 was submitted.	confirmed
FINAL CONCLUSION			ACCEPTED	ACCEPTED	ACCEPTED	ACCEPTED	ACCEPTED

Notes:
1) N/A.: NOT APPLICABLE