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1.0 INTRODUCTION 

Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km 
northwest of Genaveh city.  

With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has 
been defined by NIOC/NISOC and awarded to Petro Iran Development Company 
(PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of 
the Project to "Hirgan Energy - Design and Inspection" JV. 

As a part of the Project, construction of well location, access road, wellhead facilities (with electric 
power supply) for W007S shall be done. In addition, construction of new flowline from 
aforementioned well location to Binak B/C unit (with extension of relevant manifold) is in the 
Project scope of work. 

GENERAL DEFINITION 

The following terms shall be used in this document. 

CLIENT:  National Iranian South Oilfields Company (NISOC)  
PURCHASER:  Means the "Company" where this document is a part of 

direct purchaser order by the "Company", and the 
“Contractor” where this document is a part of contract 
document. 

PROJECT: Binak Oilfield Development – Construction of Well 
Location, Wellhead Facilities, Electrification Facilities, 
Flowlines for W007S and Extension of Binak B/C 
Manifold 

EPD/EPC CONTRACTOR (GC): Petro Iran Development Company (PEDCO) 
EPC CONTRACTOR: Joint Venture of: Hirgan Energy – Design & 

Inspection(D&I) Companies 
VENDOR: The firm or person who will fabricate the equipment or 

material. 
EXECUTOR:  Executor is the party which carries out all or part of 

construction and/or commissioning for the project. 
THIRD PARTY INSPECTOR (TPI): The firm appointed by EPD/EPC CONTRACTOR (GC) 

and approved by CLIENT (in writing) for the inspection 
of goods. 

SHALL: Is used where a provision is mandatory. 
SHOULD: Is used where a provision is advisory only. 
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WILL:  Is normally used in connection with the action by 
CLIENT rather than by an EPC/EPD CONTRACTOR, 
supplier or VENDOR. 

MAY:  Is used where a provision is completely discretionary. 
  

2.0 GENERAL 

• This document presents the item material requisitions for Contractor’s use as appropriate.  
• This material requisition covers the requirements for the design, manufacturing, testing and 

supply of On/Off & Shutdown Valves as listed below. All equipment/devices/items shall 
conform to this requisition and all specifications which have been mentioned in attachment 1 
of this material requisition. 

• The vendor's supply shall include:  
 

No. Item Description Total QTY. 

1 ESDV-1701A On/Off & Shutdown Valves , Full Bore Ball 
Valve/Trunnion Mounted , 4"/API 3000 1 

2 ESDV-1701B On/Off & Shutdown Valves , Full Bore Ball 
Valve/Trunnion Mounted , 4"/API 3000 1 

3 ESDV-1701C On/Off & Shutdown Valves , Full Bore Ball 
Valve/Trunnion Mounted , 4"/API 3000 1 

4 ESDV-1701D On/Off & Shutdown Valves , Full Bore Ball 
Valve/Trunnion Mounted , 4"/API 3000 1 

5 ESDV-1701E On/Off & Shutdown Valves , Full Bore Ball 
Valve/Trunnion Mounted , 4"/API 3000 1 

6 ESDV-1701F On/Off & Shutdown Valves , Full Bore Ball 
Valve/Trunnion Mounted , 4"/API 3000 1 

 
** Actuator /limit switches of solenoid valves and all required accessories shall be provided by 

vendor as per datasheet. 

3.0 REFERENCE / ATTACHED DOCUMENTS 

a. Specified documents in attachment 1 shall be considered as a part of this material 
Requisition. 

b. All codes and standards which have been referenced in above mentioned specs shall be 
considered. 

D02 



 
 

 نکیب ینفت دانیم دیتول شینگهداشت و افزا
  الارض فعالیت هاي رو زمینی در بسته هاي کاري تحت

 

، خطوط جریانیی، سرچاه ساتیتاسساخت موقعیت چاه، 
توسعه  و W007Sمربوط به موقعیت  یبرق رسان لاتیتسه

 نکیچندراهه کلاستر ب

 
NISOC 

 19 از    6  :شماره صفحه

PMR FOR ON/OFF & SHUTDOWN VALVES - EXTENSION OF 
BINAK B/C MANIFOLD شماره پیمان: 

 053 - 073 – 9184  پروژه بسته کاري صادرکننده تسهیلات  رشته  نوع مدرك سریال نسخه
D02 0004 MR IN 110 PEDCO W007S BK 

  

 

c. In case of any conflict between the contents of this document or any discrepancy between 
this document and other project documents or reference standards, this issue must be 
reported to the CLIENT. The final decision in this situation will be made by CLIENT. 

d. Deviations 
Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 
must be clearly stated in a separate dedicated section of the proposal in the format submitted 
in attachment 3. 
The proposed deviations/comments list shall include as minimum: 

• Reference for the involved specification, chapter and paragraph. 
• Technical justification for the non-compliance. 
• Detailed description of the proposed alternative. 

If no exceptions or clarifications exist, either for the complete referenced document or an 
individual paragraph, the supplier shall be considered to be in full compliance with the 
relevant document. 
The supplier may propose materials of equivalent or better quality compared to those 
indicated in the equipment data sheet. Even these cases shall be duly included/technically 
supported in the deviations/clarifications list. 

4.0 SUBJECT OF THE SUPPLY 

The supplier shall supply all above on/off & shutdown valves. The scope of supply is detailed at 
part 5. The supplier shall include in the supply, all other equipment/devices/items not listed in the 
following, but necessary for a good design and a safe operation, taking into account process data 
and installation conditions such as area classification and climatic conditions. 

The grade of shop assembly of the equipment/devices/items supplied shall be at maximum 
extent to facilitate site erection and pre-commissioning activities. 

5.0 LIMITS OF SUPPLY 

5.1 SCOPE OF SUPPLY 

5.1.1 MAIN DESCRIPTION 
The scope of supply includes 6 Nos. On/Off & Shutdown Valves, Main feature are as 
below: 

• On/Off & Shutdown Valves, Full Bore Ball Valve / Trunnion Mounted 
• Actuator 
• Limit Switch 
• Solenoid valves 
• Air set 
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• Painting and coating (As per Specification For Painting) 
The supplier shall assume overall responsibility for the design, manufacture, assembly, 
test and performance of all equipment/devices/items supplied as indicated in this 
requisition. This shall include, but not be limited to: 

• Resolve engineering issues relating to equipment/devices/items within the scope of 
supply. 

• Provide detailed design and documentation of all equipment/devices/items and 
components within the scope of supply in accordance with attachment 2 of this 
document. 

• Provide all necessary information documents in order to allow the contractor to erect, 
install and verify the proposed equipment/devices/items. 

• Implement a quality assurance plan 
• The quality plan applied to the scope of supply shall include: 

- QA/QC organization CHART and procedures that shall be submitted for approval. 
- Plan for HOLD points in the production process proposed to CLIENT for witness or 

approval particular activities. 
- Production schedule indicating main quality manufacturing processes, inspection and 

tests. 
- Qualification of all personnel performing tests to be reviewed by the inspector 
- Supplier shall also provide the description of the following quality activities: 

o Sub suppliers products quality 
o Quality check and identification of the materials and equipment entering in their 

manufacturing shop. 
• Calibration of test instruments and equipment 
• Provide detailed specifications and data sheets. 

 
5.1.2 SPARE PARTS 

• The Vendor shall provide certain quantities of consumable for the installation, pre-
commissioning, commissioning, start-up and up to the end of the guarantee period. 

• The quantities shall be estimated by Vendor and shall be based upon the Vendor’s 
experience. The following two periods shall be taken into account: 
 Pre-commissioning and commissioning period where the consumption of consumable 

is greater 
 Normal use of the System 

• The VENDOR shall provide lists of recommended spare parts, which shall include the 
original part numbers with prices for commissioning, start-up and two years operation. 
All spare parts shall be identified individually.  

• Spare parts for commissioning and start-up; a qualified and complete list based on 
PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1). 
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• Spare parts for two years operation; a qualified and complete list based on PROJECT 
SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1). 

• The VENDOR shall be able to provide spares back up and support for the plant life of at 
least 20 years.  

• SPIR form shall be approved by CLIENT prior to procurement.  

5.1.3 OTHER ITEMS 
No other item is required 

5.2 EXCLUSIONS 

No exclusion is applicable. 

5.3 BATTERY LIMITS 

No battery limit is applicable. 

6.0 INSPECTION AND TESTS 

The equipment shall be inspected and tested in accordance with the quality control plan issued 

by the vendor and approved by the CLIENT/EPC CONTRACTOR before the award of the order. 

The QC plan shall at least be according to the Commodity Procurement and Manufacturing 

Inspection Instruction (Doc.s No.s E&C-QC-IN-SP-1, ICE-EID-MI-SP01) and data sheets. 

Presence of an inspector in the manufacturer's factory during construction, inspecting 

manufacturer's shop and warehouse and construction progress as per the specific time schedule 

also in final stages of construction, witness of required test,final inspection, static, functional 

tests, etc.( Inspection Level 2) based on purchase requirements, standards and Project ITP is 

required. 

The supplier shall in any case conduct all the tests required by contractual documents, 

specifications, codes and standards, manufacturer standard quality system and keep the relevant 

documentation. 

All required manufacturing and function test/inspection also Factory acceptance test /Site 

acceptance test and Quality Assurance Requirements shall be considered in vendor 

responsibility as per project specification. 
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7.0 VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE 

• Vendor document shall be according to attachment 2 of this document. 

• All documents, preliminary or final, are to be stamped and signed by the supplier. 

• Failure in dispatch of the required documents shall cause the supply to be considered as 

unfulfilled. 

• PURCHASER’s approval does not relieve vendor, in any way, from his obligation to fulfill the 

requirements of the purchase order documents. 

• All vendor drawings and documents shall be in English language. 

• All drawings and documents are to be identified as per clause 1 “GENERAL DEFINITION” 

8.0 VENDOR RESPONSIBILITY 

VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, testing, 

final check-out and satisfactory operation of the equipment/devices/items. The engineering 

coordination also includes responsibility for handing and expediting drawings. 

Preparation of complete final book, Training courses and assistance during Pre-

Commissioning/Commissioning/Startup are also in VENDOR responsibility as per project 

specification. 

Also VENDOR shall be responsible for ensuring that all relevant information and documentation 

is passed on the sub-suppliers. 

9.0 PRESERVATION, STORAGE AND SHIPMENT 

Instrumentation shall be adequately protected, suitable for shipment and storage at site, prior to 

dispatch from the Supplier’s works. All instrument items shall be protected from vibrations and 

shocks normally expected during handling, loading/unloading and shipment. 

The packing shall also be suitable for storage of the instrumentation for up to 6 months in the 

harsh outdoor environment described in Section 6.1. The packing shall be adequate to resist the 

humidity, temperature extremes and corrosion conditions to be expected in the various site 

locations. The pressure relief valves and its accessories shall be supplied pre-assembled. Valves 
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shall be supplied as a whole, complete with all the accessories like cap, lifting lever, test gag, etc. 

All threaded and flanged openings shall be suitably covered to prevent entry of foreign material. 

10.0 GUARANTEE AND WARRANTY 

All material and Equipment/Devices/Items in VENDOR’s scope of work/supply shall be 

guaranteed by VENDOR. 

The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) 

months from the installation date of each equipment/packages at site 

VENDOR shall guarantee the performance of supplied items. 

VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions 

herein specified, and that all materials and components are free from any defects; verifications of 

all calculations are in VENDOR’s responsibility. 

VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or 

services. If, within the guarantee period, any defects occur which are due to faulty material and/or 

services included in his scope (design, manufacturing, inspection, testing, supply & etc.), 

VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or 

services to the complete satisfaction of CLIENT’s representative. These repairs, replacement or 

adjustments shall be made only at such time as will be least detrimental to the operation of the 

CLIENT’s business. 

VENDOR warrants promptly repairing or replacing the defective parts in the warranty period. 

Vendor shall ensure a correct and safe operation of the unit, providing all safety protection 

Devices. 

Vendor shall be responsible for the safe, reliable, continuous functioning of the 

Equipment/Devices/Items. 

VENDOR is fully responsible for the design of package for correct and safe operation based on 

project requirement during package life time; therefore, VENDOR shall specify any 
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documents/specifications which may be required for design, manufacture and finalizing of 

Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; 

otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations 

from the Equipment/Devices/Items. 

11.0 DEVIATION 

VENDOR’s proposal shall be prepared in strict compliance with the requirements set forth in the 

relevant specifications of tender documents. 

VENDOR shall include in his proposal the statement of compliance with the tender documents 

should VENDOR wish to submit exception to the requirements of tender documents. They shall 

be submitted for CLIENT’s approval.  

Other than deviation which will be signed and sent during P.O  phase, construction and test 

phases also should be provided by vendor.  

12.0 PRICE BREAKDOWN 

Breakdown price of following items shall be included in the proposal, as well as total price. 

1) Material and Fabrication for each Section Separately 
2) Pre-commissioning & commissioning spare parts (E&C-QC-SP-1) 
3) 2 years operational spare parts (SP-1) 
4) Packing & transportation 
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ATTACHMENT 1 

LIST OF REFERENCE / APPLICABLE DOCUMENTS 
 

No. Document No. Document Title Rev. 

Process 

1.  BK-GNRAL-PEDCO-000-PR-DC-
0001 Process Design Criteria D02 

2.  BK-GNRAL-PEDCO-000-PR-DB-
0001 Process Basis Of Design D07 

3.  BK-W007S-PEDCO-110-PR-PI-0001 P&ID - Extension of Binak B/C Manifold D02 
Piping 

4.  BK-SSGRL-PEDCO-110-PI-SP-0001 Piping Material Specification D02 
5.  BK-GNRAL-PEDCO-000-PI-SP-0006 Specification For Painting D04 

Instrument 

6.  BK-GNRAL-PEDCO-000-IN-SP-0001 Specification For Instrumentation D04 

7.  BK-SSGRL-PEDCO-110-IN-DC-
0002 Instrument & Control System Design Criteria  D01 

8.  BK-W007S-PEDCO-110-IN-DT-0005 Data Sheets For On/Off & Shutdown Valves - 
Extension of Binak B/C Manifold D02 

9.  BK-GNRAL-PEDCO-000-IN-SP-0006 Specification For On-off /Shut Down Valves 
(ESDV/MOV) D03 

10.  BK-W007S-PEDCO-110-IN-DG-0003 Instrument Hook-up Diagram - Extension of Binak 
B/C Manifold D00 

General  
11.  ICE-EID-MI-SP01 دستورالعمل بازرسی، خرید و ساخت کالا D01 
12.  ICE-EID-MI-SP02 دستورالعمل انتخاب سطح بازرسی کالا و تجھیزات D01 
13.  E&D-QC-SP-1 راھبری دو سالانھ  دستورالعمل تامین قطعات یدکی راه اندازی و  - 

14.  BK-GNRAL-PEDCO-000-QC-PR-
0022 

Specification For Final Data Book (FDB) 
Requirements D00 

15.  BK-GNRAL-PEDCO-000-QC-PR-
0045 Packing, Marking, Transportation Procedure D00 

 
**NOTE: List of Documents will be Finalized in VPIS.  
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ATTACHMENT 2 

 VENDOR DOCUMENTS MIN. REQUIREMENT  
 

NO. DESCRIPTION 

WITH 
BID AFTER ORDERING AT THE 

FINAL 
INSPECTION 

(4) 
Q./TYPE 

(1) 
Q./TY

PE 
(1) 

DELIVERY 
DATE (2) 

PURPO
SE 
(3) 

FINAL 
ISSUE 

MANAGEMENT 
1  Vendor Document Index and Schedule 4N (5) 2W A (5) X 

2  Organization Brief 4N (5) 2W I (5)  

3  
Schedule Level 1, 2, 3 & 4 showing 
Engineering, Procurement, Fabrication, 
Inspection, Testing, and Delivery Plan. 

4N (5) 3W A (5) X 

4  Physically Progress Report (Every 2 Weeks))  (5) 2W I (5)  

5  Project Organization Chart 4N (5) 2W I (5) X 

6  Reference List 4N (5) 2W I (5)  

7  Vendor Catalogue 4N (5) 2W I (5) X 

HSE 

8  HSE Procedure  (5) 4W A (5) X 

ENGINEERING 

9  Specifications / Data Sheets (Completed)  (5) 4W A (5) X 

10  Dimensional Outlines 4N (5) 4W A (5) X 

11  Mounting Details   (5) 4W A (5) X 

12  Schematic Wiring and Tubing Diagram 4N (5) 4W A (5) X 

13  Electric Power & Utility Consumption List  (5) 4W A (5) X 

14  General Arrangement  4N (5) 4W A (5) X 

15  Detailed Dimensions of Cut- Outs  (5) 4W A (5) X 

16  Parts / Material List  4N (5) 4W A (5) X 
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NO. DESCRIPTION 

WITH 
BID AFTER ORDERING AT THE 

FINAL 
INSPECTION 

(4) 
Q./TYPE 

(1) 
Q./TY

PE 
(1) 

DELIVERY 
DATE (2) 

PURPO
SE 
(3) 

FINAL 
ISSUE 

17  Technical Description and Relevant 
Catalogues 4N (5) 4W A (5) X 

18  List of Deviations from the Specification and 
Data Sheets 4N (5) 4W A (5)  

PROCUREMENT 

19  
List of Sub-Vendors ( table giving: part of 
equipment, tag no., sub-vendor 
reference)(5.1.3) (if any) 

4N (5) 4W A (5)   

20  Unpriced copy of sub-orders 4N (5) 4W I -  

21  Packing Spec. / Shipping Schedule 4N (5) 4W I -  

22  Weight List/ Shipping List  4N (5) 4W I (5)  

23  Mechanical & Performance Guarantees 4N (5) 4W I -  

QUALITY , MANUFACTURING, TESTING 

24  
Quality Assurance Manual /Quality 
Management System Certificate (according to 
latest rev. of ISO) 

 (5) 3W A (5)  

25  Preliminary Project Schedule  (5) 4W I -  

26  Weld and NDT Map (if any)  (5) 4W I (5) X 

27  Surface Preparation and Painting Procedures  (5) 4W I (5) X 

28  Welder Qualification Procedure (if any)  (5) 4W I (5) X 

29  Fabrication Degree  (5) 4W I (5) X 

30  Hydrostatic / Pneumatic  Test Procedure  (5) 4W I (5) X 

31  Quality Control Plan  (5) 4W I (5) X 

32  Manufacturing, Test & Inspection Procedures  4N (5) 4W A (5) X 

33  Performance & Functional Test Procedure  (5) 4W 
A 

(5) X 

34  Non-Destructive-Testing/Examination 
Procedures  (5) 4W A (5) X 

35  Factory Acceptance Test (FAT) Procedure  (5) 4W A (5) X 

36  Site Acceptance Test (SAT) Procedure  (5) 4W A (5) X D02 
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NO. DESCRIPTION 

WITH 
BID AFTER ORDERING AT THE 

FINAL 
INSPECTION 

(4) 
Q./TYPE 

(1) 
Q./TY

PE 
(1) 

DELIVERY 
DATE (2) 

PURPO
SE 
(3) 

FINAL 
ISSUE 

RECORDS, REPORTS & CERTIFICATES 
37  Material Conformity Certificate  (5) 4W I (5) X 
38  Testing Authority Approval Certificate (if any)  (5) 4W I (5) X 
39  Hazardous Area Certificates  (5) 4W I (5) X 
40  Ingress Protection Certificate  (5) 4W I (5) X 

41  Conformity Certificates (sub-vendor / 
equipment)  (5) 4W I (5) X 

42  
Material Certificates Identification Diagram. 
(cross-reference material location ; certificates 
for critical components) 

 (5) 4W I (5) X 

43  Welding Procedure Qualification Record. (if 
any)  (5) 4W I (5)  

44  Welder Qualification Records.   (5) 4W I (5)  

45  NDT Operator Qualifications  (5) 4W I (5) X 

46  Detailed NDT Reports  (5) 4W A (5)  

47  
Weld/ NDT Identification Diagram. (Cross-
reference weld locations, WPS, welders, NDT 
reports).  

 (5) 4W A (5) X 

48  Hardness Test Reports  (5) 4W A (5) X 

49  PWHT Charts & Reports, including calibration 
records of recorders (for each heat treatment)  (5) 4W I (5) X 

50  Pressure Test Reports / Certificates  (5) 4W A (5) X 

51  FAT Test Report / Certificates  (5) 4W A (5) X 

52  SAT Test Report / Certificates  (5) 4W A (5) X 

53  Performance Test Report / Certificates  (5) 4W A (5) X 

54  Material Test Certificates  (5) 4W I (5) X 

55  Calibration Curves of Control Equipment  (5) 4W I (5) X 

56  Calibration Test Certificates  (5) 4W I (5) X 

57  Surface Preparation & Coating Reports  (5) 4W A (5)  

58  Hydrostatic / Pneumatic Testing Certificates  (5) 4W I (5) X 
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NO. DESCRIPTION 

WITH 
BID AFTER ORDERING AT THE 

FINAL 
INSPECTION 

(4) 
Q./TYPE 

(1) 
Q./TY

PE 
(1) 

DELIVERY 
DATE (2) 

PURPO
SE 
(3) 

FINAL 
ISSUE 

59  Welding Consumable Certificate (if any)  (5) 4W I (5) X 

60  Test & Inspection Reports   (5) 4W A (5)  

61  Rust Prevention Report  (5) 4W A (5)  

62  Non-Conformities Report  (5) 4W A (5)  

63  Letter of Conformity  (5) 4W A (5)  

64  Welding Inspection Reports  (5) 4W A (5) X 

65  VT Inspection Report  (5) 4W A (5) X 

66  Monthly Progress Report  (5) 4W A (5)  

INSTALLATION 
67  Sub-Assembly Documentation  (5) 4W A (5)  

68  Sub-Assembly Drawings  (5) 4W A (5)  

69  Erection/Installation Manual (if required)  (5) 4W A (5)  

70  Name Plate Documents 4N (5) 4W A (5)  

71  Handling, Transportation & Storage 
Instructions 

4N (5) 4W A (5)  

72  Unpacking & Inspection Instructions  (5) 4W A (5)  

73  Preliminary Packing List  (5) 4W A (5)  

74  Packing List  (5) 4W A (5)  

OPERATION & MAINTENANCE 
75  Operating Instructions  (5) 4W A (5)  

76  Maintenance Instructions   (5) 4W A (5)  

77  Commissioning & Start-up Manual  (5) 4W A (5)  

78  List of Spare Parts Commissioning & Start-up 4N (5) 4W A (5)  

79  List of Spare Parts 2 Years Operation 4N (5) 4W A (5)  

80  List of Special Tools 4N (5) 4W A (5)  

81  Lube Oil Schedule  (5) 4W A (5)  

82  Software Manual (incl. Troubleshooting)  (5) 4W A (5)  
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NO. DESCRIPTION 

WITH 
BID AFTER ORDERING AT THE 

FINAL 
INSPECTION 

(4) 
Q./TYPE 

(1) 
Q./TY

PE 
(1) 

DELIVERY 
DATE (2) 

PURPO
SE 
(3) 

FINAL 
ISSUE 

83  Consumables List  (5) 4W A (5)  

84  Function Test Procedure  (5) 4W A (5) X 

OTHERS 

85  Vendor Final Book  (5) 4W A (5) X 

86  All others documents (if required) will be listed 
in the order    

  
 

NOTES : 

*** The electronic file (Native/PDF) and Hardcopy version shall be provided in all stages by vendor. 
(1) Q : QUANTITY ; TYPE : C = COPY,R = REPRODUCIBLE,      P = POLYESTER,    M = MICROFILM,           
E = ELECTRONIC,      N=NUMBER OF DOCUMENT 
(2) W = CONSECUTIVE CALENDAR WEEK, M = CONSECUTIVE CALENDAR MONTH 
(3) A = FOR APPROVAL - I = FOR INFORMATION 
(4) X = DOCUMENTS TO BE SUBMITTED AT THE FINAL INSPECTION 
(5) ‘‘6 C+E’‘ COPY OF DOCUMENT. 
(6) MECHANICAL CATALOGUE INCLUDING FINAL DRAWINGS/DOCUMENTS, UNPRICED PURCHASE ORDER 
& SUB- PURCHASE ORDER, MAINTENANCE DOSSIER ETC. 

 
  (7) ALL DOCUMENTS AND/OR DRAWINGS FOR THIS PROJECT SHALL ALSO BE SUBMITTED IN THE 
ELECTRONIC FILES BY  

USING THE FOLLOWING SOFTWARE. 
MS OFFICE WORD 2013 OR UPPER VERSION (ENGLISH) FOR WORD PROCESSING 
MS OFFICE EXCEL 2013 OR UPPER VERSION (ENGLISH) FOR SPREAD SHEET 
AUTO CAD 2005 (ENGLISH) FOR DRAWING 

(8) IN ORDER TO DESIGN AND MANUFACTURE THE INSTRUMENTS, VENDOR SHALL CONSIDER THE 
SEISMIC FACTOR,  

SUITABLE FOR SEISMIC UBC 97 zone 4, AND THE RESULTS SHALL BE PROVIDED BY VENDOR. 
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ATTACHMENT 3 

DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION 
 

Requisition No.:  

Description:  

Equipment No.:   

Item 
No. 

Description 
of proposed exception 

Recommended 
revision to job 
specification 

Reason for 
proposed 
exception 

Effect on base 
proposal if CONTRACTOR 

rejects exception 
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ATTACHMENT 4 

ALTERNATIVES TO JOB SPECIFICATION 
 

Requisition No.:  

Description:  

Equipment No.:   

Item 
No. 

Job Specification No. & 
Paragraph No. 

Requirements of Job 
Specification 

Description of 
Proposed 

Alternative 
Reason for Proposed 

Alternative 
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