
	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 1 از 17	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0003		D02

طرح نگهداشت و افزایش تولید 27 مخزن

PMR FOR INSTRUMENT BULK ITEMS - W028

نگهداشت و افزایش تولید میدان نفتی بینک



D02	NOV. 2023	FI	P.Hajisadeghi	M.Fakharian	S.Faramarzpour	
D01	SEP. 2022	IFI	P.Hajisadegi	M.Fakharian	M.Mehrshad	
D00	JAN. 2022	IFI	P.Hajisadegi	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue/Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval

Class: 3

CLIENT Doc. Number: F0Z-707582

Status:

IDC: Inter-Discipline Check
 IFC: Issued For Comment
 IFA: Issued For Approval
 AFD: Approved For Design
 AFC: Approved For Construction
 AFP: Approved For Purchase
 AFQ: Approved For Quotation
 IFI: Issued For Information
 AB-R: As-Built for CLIENT Review
 AB-A: As-Built –Approved

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>																									
شماره پیمان: 053 - 073 - 9184	<table><tr><th colspan="8">PMR FOR INSTRUMENT BULK ITEMS - W028</th></tr><tr><th>نسخه</th><th>سریال</th><th>نوع مدرک</th><th>رشته</th><th>تسهیلات</th><th>صادر کننده</th><th>بسته کاری</th><th>پروژه</th></tr><tr><td>D02</td><td>0003</td><td>MR</td><td>IN</td><td>110</td><td>PEDCO</td><td>W028</td><td>BK</td></tr></table>	PMR FOR INSTRUMENT BULK ITEMS - W028								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادر کننده	بسته کاری	پروژه	D02	0003	MR	IN	110	PEDCO	W028	BK	شماره صفحه : 2 از 17
PMR FOR INSTRUMENT BULK ITEMS - W028																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادر کننده	بسته کاری	پروژه																			
D02	0003	MR	IN	110	PEDCO	W028	BK																			

REVISION RECORD SHEET


PAGE	D00	D01	D02	D03	D04
1	X	X	X		
2	X	X	X		
3	X				
4	X				
5	X		X		
6	X	X	X		
7	X	X			
8	X	X	X		
9	X				
10	X	X	X		
11	X	X	X		
12	X	X			
13	X				
14	X				
15	X	X			
16	X				
17		X			
18					
19					
20					
21					
22					
23					
24					
25					
26					
27					
28					
29					
30					
31					
32					
33					
34					
35					
36					
37					
38					
39					
40					
41					
42					
43					
44					
45					
46					
47					
48					
49					
50					
51					
52					
53					
54					
55					
56					
57					
58					
59					
60					
61					
62					
63					
64					
65					

PAGE	D00	D01	D02	D03	D04
66					
67					
68					
69					
70					
71					
72					
73					
74					
75					
76					
77					
78					
79					
80					
81					
82					
83					
84					
85					
86					
87					
88					
89					
90					
91					
92					
93					
94					
95					
96					
97					
98					
99					
100					
101					
102					
103					
104					
105					
106					
107					
108					
109					
110					
111					
112					
113					
114					
115					
116					
117					
118					
119					
120					
121					
122					
123					
124					
125					
126					
127					
128					
129					
130					

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 3 از 17	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0003	D02	

CONTENTS

1.0	INTRODUCTION	4
2.0	GENERAL	4
3.0	REFERENCE / ATTACHED DOCUMENTS	5
4.0	SUBJECT OF THE SUPPLY	5
5.0	LIMITS OF SUPPLY	6
5.1	SCOPE OF SUPPLY	6
5.2	EXCLUSIONS	7
5.3	BATTERY LIMITS	8
6.0	INSPECTION AND TESTS	8
7.0	VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE.....	8
8.0	UNIT RESPONSIBILITY	8
9.0	GUARANTEE AND WARRANTY	9
10.0	DEVIATION	9
11.0	PRICE BREAKDOWN.....	10
	ATTACHMENT 1	11
	ATTACHMENT 2	12
	ATTACHMENT 3	16
	ATTACHMENT 4	17

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 4 از 17	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0003	D02	

1.0 INTRODUCTION

Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city.

With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.

As a part of the Project, construction of well location, access road, wellhead facilities for W028 shall be done. In addition, construction of new flow line from aforementioned well location to Binak B/C unit are in the Project scope of work.

GENERAL DEFINITION

The following terms shall be used in this document.

CLIENT:	National Iranian South Oilfields Company (NISOC)
PROJECT:	Binak Oilfield Development – Construction of Well Location, Wellhead Facilities & Flowline for W028
EPD/EPC CONTRACTOR (GC):	Petro Iran Development Company (PEDCO)
EPC CONTRACTOR:	Joint Venture of : Hirgan Energy – Design & Inspection(D&I) Companies
VENDOR:	The firm or person who will fabricate the equipment or material.
EXECUTOR:	Executor is the party which carries out all or part of construction and/or commissioning for the project.
THIRD PARTY INSPECTOR (TPI):	The firm appointed by EPD/EPC CONTRACTOR (GC) and approved by CLIENT (in writing) for the inspection of goods.
SHALL:	Is used where a provision is mandatory.
SHOULD:	Is used where a provision is advisory only.
WILL:	Is normally used in connection with the action by CLIENT rather than by an EPC/EPD CONTRACTOR, supplier or VENDOR.
MAY:	Is used where a provision is completely discretionary.

2.0 GENERAL

- This document presents the item material requisitions for Contractor's use as appropriate.

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 5 از 17	
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0003	D02	



- This material requisition covers the requirements for the design, manufacturing, testing and supply of Instrument Tubes and Fittings/ cable trays with accessories as listed in part 5. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.

3.0 REFERENCE / ATTACHED DOCUMENTS

- Specified documents in attachment 1 shall be considered as a part of this material Requisition.
- All codes and standards which have been referenced in above mentioned specs shall be considered.
- In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
- Deviations

Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.

The proposed deviations/comments list shall include as minimum:

- Reference for the involved specification, chapter and paragraph.
- Technical justification for the non-compliance.
- Detailed description of the proposed alternative.


If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, the supplier shall be considered to be in full compliance with the relevant document.

The supplier may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.

4.0 SUBJECT OF THE SUPPLY

The supplier shall supply Instrument Tube and fitting/ Cable trays with accessories. The scope of supply is detailed at part. 5. The supplier shall include in the supply, all other equipment/devices/items not listed in the following, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.

The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 6 از 17	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0003	D02	

5.0 LIMITS OF SUPPLY

5.1 SCOPE OF SUPPLY

5.1.1 MAIN DESCRIPTION

The scope of supply includes:

- Tube and fittings
- Cable tray and accessories




The vendor's supply shall include:

No.	Item	Description
1	Instrument Tube and Fitting (*)	As per attached documents, "MTO For Instrument Tube and Fitting - W028, BK-W028-PEDCO-110-IN-MT-0001"
2	Cable trays with accessories	As per attached documents, " MTO For Instrument Cable Tray - W028, BK-W028-PEDCO-110-IN-MT-0002"

*: Except for items that considered by WHCP/instrument Vendor in above mentioned MTOs.

The supplier shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:

- Resolve engineering issues relating to equipment/devices/items within the scope of supply.
- Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
- Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
- Implement a quality assurance plan
- The quality plan applied to the scope of supply shall include:
 - QA/QC Organization Chart and procedures that shall be submitted for approval.
 - Plan for HOLD points in the production process proposed to CLIENT for witness or approval particular activities.

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 7 از 17	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0003	D02	

- Production schedule indicating main quality manufacturing processes, inspection and tests.
- Qualification of all personnel performing tests to be reviewed by the inspector
- Supplier shall also provide the description of the following quality activities:
 - o Sub suppliers products quality
 - o Quality check and identification of the materials and equipment entering in their manufacturing shop.
- Calibration of test instruments and equipment
- Provide detailed specifications and data sheets.

5.1.2 SPARE PARTS

- The Vendor shall provide certain quantities of consumable for the installation, pre-commissioning, commissioning, start-up and up to the end of the guarantee period.
- The quantities shall be estimated by Vendor and shall be based upon the Vendor's experience. The following two periods shall be taken into account:
 - Pre-commissioning and commissioning period where the consumption of consumable is greater
 - Normal use of the System
- The VENDOR shall provide lists of recommended spare parts, which shall include the original part numbers with prices for commissioning, start-up and two years operation. All spare parts shall be identified individually.
- Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- The VENDOR shall be able to provide spares back up and support for the plant life of at least 20 years.
- SPIR form shall be approved by CLIENT prior to procurement.

5.1.3 OTHER ITEMS

No Other Items.

5.2 EXCLUSIONS

The following items are excluded by the vendor scope of supply and will be provided by CLIENT/EPC CONTRACTOR:

- Installation interconnecting tubes and fittings (refer to items that is specified to be supplied by WHCP vendor in document, " MTO For Instrument Tube and Fitting, BK-W028-PEDCO-110-IN-MT-0001")

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 8 از 17	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0003	D02	

5.3 BATTERY LIMITS

No battery limit is applicable.

6.0 INSPECTION AND TESTS



- 7.0** The equipment shall be inspected and tested in accordance with the Inspection & Test plan (ITP) issued by the vendor and approved by the CLIENT/EPC CONTRACTOR before the award of the order . The Inspection & Test plan (ITP) shall be at least according to the Commodity Procurement and Manufacturing Inspection Instruction (Docs .Nos. ICE-EID-MI-SP01-Rev01), Inspection Level of Commodity and Equipment (Docs .Nos. ICE-EID-MI-SP02-Rev01) and Data Sheets. The vendor shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation. All required manufacturing and function test/inspection also Factory Acceptance Test /Site Acceptance Test and Quality Assurance requirements shall be considered in vendor responsibility as per project specification.

8.0 VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE



- Vendor document shall be according to attachment 2 of this document.
- All documents, preliminary or final, are to be stamped and signed by the supplier.
- Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
- PURCHASER's approval does not relieve vendor, in any way, from his obligation to fulfill the requirements of the purchase order documents.
- All vendor drawings and documents shall be in English language.

All drawings and documents are to be identified as per clause 1 **“GENERAL DEFINITION”**

9.0 UNIT RESPONSIBILITY

VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, testing, final check-out and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.

Also VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub-suppliers.

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>							
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 9 از 17
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	W028	PEDCO	110	IN	MR	0003	D02

10.0 GUARANTEE AND WARRANTY

All material and Equipment/Devices/Items in VENDOR's scope of work/supply shall be guaranteed by VENDOR.

The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/packages at site

VENDOR shall guarantee the performance of supplied items.

VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR's responsibility.

VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT's representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT's business.

VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.

Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.

Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.

VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.

11.0 DEVIATION

VENDOR's proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>							
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 10 از 17
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	W028	PEDCO	110	IN	MR	0003	D02



VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for **CLIENT**'s approval.

12.0 PRICE BREAKDOWN

Breakdown price of following items shall be included in the proposal, as well as total price.

- 1) Material and Fabrication for each Section Separately
- 2) Pre-commissioning & commissioning spare parts (E&C-QC-SP-1)
- 3) 2 years operational spare parts (E&C-QC-SP-1)
- 4) Packing & transportation



	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 11 از 17	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0003		D02


ATTACHMENT 1

LIST OF REFERENCE / APPLICABLE DOCUMENTS



No.	Document No.	Document Title	Rev.
Instrument			
1.	BK-GNRAL-PEDCO-000-IN-SP-0001	Specification For Instrumentation	D04
2.	BK-SSGRL-PEDCO-110-IN-DG-0001	Instrument Hook-up Diagram - Wellheads	D04
3.	BK-SSGRL-PEDCO-110-IN-DC-0002	Instrument & Control System Design Criteria	D03
4.	BK-W028-PEDCO-110-IN-MT-0001	MTO For Instrument Tube and Fitting - W028	D03
5.	BK-W028-PEDCO-110-IN-MT-0002	MTO For Instrument Cable Tray -- W028	D03
Process			
6.	BK-W028-PEDCO-110-PR-PI-0001	P&ID - W028	D06
7.	BK-GNRAL-PEDCO-000-PR-DC-0001	Process Design Criteria	D02
8.	BK-GNRAL-PEDCO-000-PR-DB-0001	Process Basis Of Design	D08
Piping			
9.	BK-SSGRL-PEDCO-110-PL-SP-0001	Pipeline Material Specification	D05
10.	BK-SSGRL-PEDCO-110-PI-SP-0001	Piping Material Specification	D03
General			
11.	ICE-EID-MI-SP01-Rev01	دستورالعمل بازرسی، خرید و ساخت کالا	D00
12.	ICE-EID-MI-SP02-Rev01	دستورالعمل انتخاب سطح بازرسی کالا و تجهیزات	D00
13.	E&C-QC-SP-1	دستورالعمل تامین قطعات یدکی راه اندازی و راهبری دو سالانه	D00
14.	BK-GNRAL-PEDCO-000-QC-PR-0022	Specification For Final Data Book (FDB) Requirements	D00
15.	BK-GNRAL-PEDCO-000-QC-PR-0045	Packing, Marking, Transportation Procedure	D00

**NOTE: List of Documents will be Finalized in VDLS.

	<p>نگهداشت و افزایش تولید میدان نفتی بینک فعالیت های رو زمینی در بسته های کاری تحت الارض ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028								شماره صفحه : 12 از 17
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	
	BK	W028	PEDCO	110	IN	MR	0003	D02	

ATTACHMENT 2

VENDOR DOCUMENTS MIN. REQUIREMENT


NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	
MANAGEMENT							
1	Vendor Document Index and Schedule	4N	(5)	2W	A	(5)	X
2	Organization Brief	4N	(5)	2W	I	(5)	
3	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.	4N	(5)	3W	A	(5)	X
4	Physically Progress Report (Every 2 Weeks))		(5)	2W			
5	Project Organization Chart	4N	(5)	2W			X
6	Reference List	4N	(5)	2W	I	(5)	
7	Vendor Catalogue	4N	(5)	2W	I	(5)	X
QUALITY							
8	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)	4N			A	(5)	
9	Preliminary Inspection and Test Plan	4N					
10	Inspection and Test Plan		(5)	3W	A	(5)	
HSE							
11	HSE Procedure		(5)	4W	A	(5)	X
ENGINEERING							
12	Dimensional Outlines	4N	(5)	4W	A	(5)	X
13	Mounting Details		(5)	4W	A	(5)	X
14	General Arrangement	4N	(5)	4W	A	(5)	X

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 13 از 17	
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0003		D02

NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	
15	Hook-Up Diagrams		(5)	4W	A	(5)	X
16	Parts/Material List	4N	(5)	4W	A	(5)	X
17	Technical Description and Relevant Catalogues	4N	(5)	4W	A	(5)	X
18	List of Deviations from the Specification and Data Sheets	4N	(5)	4W	A	(5)	
19	Final Data Book				A	(5)	X
PROCUREMENT							
20	List of Sub-Vendors (table giving: part of equipment, tag no., sub-vendor reference)(5.1.3)	4N	(5)	4W	A	(5)	
21	Unpriced copy of sub-orders	4N	(5)	4W	I	-	
22	Packing Spec. / Shipping Schedule	4N	(5)	4W	I	-	
23	Weight List/ Shipping List	4N	(5)	4W	I	(5)	
24	Mechanical & Performance Guarantees	4N	(5)	4W	I	-	
MANUFACTURING							
25	Preliminary Project Schedule		(5)	4W	I	-	
26	Surface Preparation and Painting Procedures		(5)	4W	I	(5)	X
27	Fabrication Degree		(5)	4W	I	(5)	X
TESTING							
28	Manufacturing, Test & Inspection Procedures	4N	(5)	4W	A	(5)	X
29	Performance & Functional Test Procedure		(5)	4W	A	(5)	X
30	Non-Destructive Testing/Examination Procedures		(5)	4W	A	(5)	X
31	Factory Acceptance Test (FAT) Procedure		(5)	4W	A	(5)	X
RECORDS, REPORTS & CERTIFICATES							
32	Material Conformity Certificate		(5)	4W	I	(5)	X
33	Testing Authority Approval Certificate		(5)	4W	I	(5)	X

	<p>نگهداشت و افزایش تولید میدان نفتی بینک فعالیت های رو زمینی در بسته های کاری تحت الارض ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028								شماره صفحه : 14 از 17
	پروژه BK	بسته کاری W028	صادر کننده PEDCO	تسهیلات 110	رشته IN	نوع مدرک MR	سریال 0003	نسخه D02	

NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	
34	Hazardous Area Certificates.		(5)	4W	I	(5)	X
35	Conformity Certificates (sub-vendor/equipment)		(5)	4W	I	(5)	X
36	Material Certificates Identification Diagram. (cross-reference material location ; certificates for critical components)		(5)	4W	I	(5)	X
37	Hardness Test Reports		(5)	4W	A	(5)	X
38	Pressure Test Reports / Certificates		(5)	4W	A	(5)	X
39	FAT Test Report / Certificates		(5)	4W	A	(5)	
40	Performance Test Report / Certificates		(5)	4W	A	(5)	X
41	Material Test Certificates		(5)	4W	I	(5)	X
42	Surface Preparation & Coating Reports		(5)	4W	A	(5)	
43	Test & Inspection Reports		(5)	4W	A	(5)	
44	Rust Prevention Report		(5)	4W	A	(5)	
45	Non-Conformities Report		(5)	4W	A	(5)	
46	Letter of Conformity		(5)	4W	A	(5)	
INSTALLATION							
47	Sub-Assembly Documentation		(5)	4W	A	(5)	
48	Sub-Assembly Drawings		(5)	4W	A	(5)	
49	Erection/Installation Manual (if required)		(5)	4W	A	(5)	
50	Handling, Transportation & Storage Instructions	4N	(5)	4W	A	(5)	
51	Unpacking & Inspection Instructions		(5)	4W	A	(5)	
52	Preliminary Packing List		(5)	4W	A	(5)	
53	Packing List		(5)	4W	A	(5)	
OPERATION & MAINTENANCE							
54	Operating Instructions		(5)	4W	A	(5)	
55	Maintenance Instructions		(5)	4W	A	(5)	

	<p>نگهداشت و افزایش تولید میدان نفتی بینک فعالیت های رو زمینی در بسته های کاری تحت الارض ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی مربوط به موقعیت W028</p>								
شماره پیمان: 053 - 073 - 9184	PMR FOR INSTRUMENT BULK ITEMS - W028								شماره صفحه : 15 از 17
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	
	BK	W028	PEDCO	110	IN	MR	0003	D02	

NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTI ON (4)
		Q./TYPE (1)	Q./TY PE (1)	DELIVERY DATE (2)	PURPO SE (3)	FINAL ISSUE	
56	Commissioning & Start-up Manual		(5)	4W	A	(5)	
57	List of Spare Parts Commissioning & Start-up	4N	(5)	4W	A	(5)	
58	List of Spare Parts 2 Years Operation	4N	(5)	4W	A	(5)	
59	List of Special Tools	4N	(5)	4W	A	(5)	
60	Consumables List		(5)	4W	A	(5)	
OTHERS							
61	Vendor Final Book		(5)	4W	A	(5)	X
62	All others documents (if required) will be listed in the order						

NOTES :

*** The electronic file (Native/PDF) and Hardcopy version shall be provided in all stages by vendor.

(1) Q : QUANTITY ; TYPE : C = COPY, R = REPRODUCIBLE, P = POLYESTER, M = MICROFILM, E = ELECTRONIC, N=NUMBER OF DOCUMENT

(2) W = CONSECUTIVE CALENDAR WEEK, M = CONSECUTIVE CALENDAR MONTH

(3) A = FOR APPROVAL - I = FOR INFORMATION

(4) X = DOCUMENTS TO BE SUBMITTED AT THE FINAL INSPECTION

(5) "6 C+E" COPY OF DOCUMENT.

(6) MECHANICAL CATALOGUE INCLUDING FINAL DRAWINGS/DOCUMENTS, UNPRICED PURCHASE ORDER & SUB-PURCHASE ORDER, MAINTENANCE DOSSIER ETC.

(7) ALL DOCUMENTS AND/OR DRAWINGS FOR THIS PROJECT SHALL ALSO BE SUBMITTED IN THE ELECTRONIC FILES BY USING THE FOLLOWING SOFTWARE.

MS OFFICE WORD 2013 OR UPPER VERSION (ENGLISH) FOR WORD PROCESSING

MS OFFICE EXCEL 2013 OR UPPER VERSION (ENGLISH) FOR SPREAD SHEET

AUTO CAD 2005 (ENGLISH) FOR DRAWING

(8) IN ORDER TO DESIGN AND MANUFACTURE THE INSTRUMENTS, VENDOR SHALL CONSIDER THE SEISMIC FACTOR,

SUITABLE FOR SEISMIC UBC 97 ZONE 4, AND THE RESULTS SHALL BE PROVIDED BY VENDOR.

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR FOR INSTRUMENT BULK ITEMS - W028							شماره صفحه : 16 از 17	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0003	D02	

ATTACHMENT 3

DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION

Requisition No.:

Description:

Equipment No.:

Item No.	Description of proposed exception	Recommended revision to job specification	Reason for proposed exception	Effect on base proposal if CONTRACTOR rejects exception

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>																	
شماره پیمان:	PMR FOR INSTRUMENT BULK ITEMS - W028	شماره صفحه : 17 از 17																
053 – 073 – 9184	<table><tr><td>پروژه</td><td>بسته کاری</td><td>صادر کننده</td><td>تسهیلات</td><td>رشته</td><td>نوع مدرک</td><td>سریال</td><td>نسخه</td></tr><tr><td>BK</td><td>W028</td><td>PEDCO</td><td>110</td><td>IN</td><td>MR</td><td>0003</td><td>D02</td></tr></table>		پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	W028	PEDCO	110	IN	MR	0003	D02
	پروژه		بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه									
BK	W028	PEDCO	110	IN	MR	0003	D02											

ATTACHMENT 4

ALTERNATIVES TO JOB SPECIFICATION

Requisition No.:

Description:

Equipment No.:

Item No.	Job Specification No. & Paragraph No.	Requirements of Job Specification	Description of Proposed Alternative	Reason for Proposed Alternative