

 NISOC	نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک							 	
	TBE FOR PRESSURE VESSELS								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	پروژه BK	بسته کاری GCS	صادر کننده PEDCO	تسهیلات 120	رشته ME	نوع مدرک TB	سریال 0003	نسخه D01	شماره صفحه: ۱ از ۳

طرح نگهداشت و افزایش تولید ۲۷ مخزن

TBE FOR PRESSURE VESSELS

نگهداشت و افزایش تولید میدان نفتی بینک

D01	Oct.2024	IFI	V.Amjadi	M.Fakharian	M.Sadeghian	
D00	Dec.2022	IFI	H.Adineh	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue / Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval

Class: 3	CLIENT Doc. Number: F0Z-709222
----------	--------------------------------

status: IDC: Inter-Discipline Check
 IFC: Issued For Comment
 IFA: Issued For Approval
 AFD: Approved For Design
 AFC: Approved For Construction
 AFP: Approved For Purchase
 AFQ: Approved For Quotation
 IFI: Issued For Information
 AB-R: As-Built for CLIENT Review
 AB-A: As-Built –Approved

 NISOC	نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک								
	TBE FOR PRESSURE VESSELS								
	شماره پیمان:	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک		سریال
۰۵۳ - ۰۷۳ - ۹۱۸۴	BK	GCS	PEDCO	120	ME	TB	0003	D01	شماره صفحه: ۳ از ۲

REVISION RECORD SHEET

Page	D00	D01	D02	D03	D04	Page	D00	D01	D02	D03	D04
1	X	X				59					
2	X	X				60					
3	X	X				61					
4						62					
5						63					
6						64					
7						65					
8						66					
9						67					
10						68					
11						69					
12						70					
13						71					
14						72					
15						73					
16						74					
17						75					
18						76					
19						77					
20						78					
21						79					
22						80					
23						81					
24						82					
25						83					
26						84					
27						85					
28						86					
29						87					
30						88					
31						89					
32						90					
33						91					
34						92					
35						93					
36						94					
37						95					
38						96					
39						97					
40						98					
41						99					
42						100					
43						101					
44						102					
45						103					
46						104					
47						105					
48						106					
49						107					
50						108					
51						109					
52						110					
53						111					
54						112					
55						113					
56						114					
57						115					
58						116					

 NISOC	نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض							 شرکت توسعه و پارسا			
	احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک										
	TBE FOR PRESSURE VESSELS										
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	پروژه BK	بسته کاری GCS	صادر کننده PEDCO	تجهیزات 120	رشته ME	نوع مدرک TB	سریال 0003	نسخه D01	شماره صفحه: ۳ از ۳		
REQ. NO.: BK-GCS-PEDCO-120-ME-MR-0003		BIDDER NAME:		سازه صنعت سنا فارس		تهران جوان		پترو تجهیز پارت اروین		ایدریل خاورمیانه	
QUOTATION NO.:				TEC-1403166		TJFG/TO/530		PSE-Tech-0011		IDR-TCP-403020	
QUOTATION DATE:				10/19/2024		10/7/2024		10/16/2024		10/6/2024	
NO.	DESCRIPTION	REFERENCE / SPECIFIED	MEETS REQUISITION REQUIREMENTS								
			Status		Status		Status		Status		
A Scope of Work And Supply											
1	Total No. Required	Requisition	Confirmed	Y	Confirmed	Y	Confirmed	Y	Confirmed	Y	Y
2	Appurtenances / Accessories	Requisition	Confirmed	Y	Confirmed (as Optional Offer)	Y	Confirmed (as Optional Offer)	Y	Confirmed (as Optional Offer)	Y	Y
3	Spare Parts	Requisition	Confirmed	Y	Confirmed	Y	Confirmed	Y	Confirmed	Y	Y
4	Surface Preparation & Painting	Requisition	Confirmed	Y	Confirmed	Y	Confirmed	Y	Confirmed	Y	Y
5	Packing and Marking	Requisition	Confirmed	Y	Confirmed	Y	Confirmed	Y	Confirmed	Y	Y
B Technical Requirements											
1	Design Codes & Standards	Requisition	Confirmed	Y	Confirmed	Y	Confirmed	Y	Confirmed	Y	Y
2	Design Condition	Requisition	Confirmed	Y	Confirmed	Y	Confirmed	Y	Confirmed	Y	Y
3	Material	Requisition	Confirmed	Y	Confirmed	Y	Confirmed	Y	Confirmed	Y	Y
6	Mechanical Guarantee	Requisition	Confirmed	Y	Confirmed	Y	Confirmed	Y	Confirmed	Y	Y
C Test and Inspection											
1	Test and Inspection	Approved ITP (Finalized in PIM)	Confirmed	Y	Confirmed	Y	Confirmed	Y	Confirmed	Y	Y
D Document Requirements											
1	Documentation	Approved VPIS (by NISOC)	Confirmed	Y	Confirmed	Y	Confirmed	Y	Confirmed	Y	Y
2	Material Test Certificate	Requisition	Confirmed	Y	Confirmed	Y	Confirmed	Y	Confirmed	Y	Y
E Deviations / Alternatives											
1	Deviations	Vendor 's Quotation	No Deviation	Y	No Deviation	Y	No Deviation	Y	No Deviation	Y	Y
General Technical Acceptance of Quotation			Accepted		Accepted		Accepted		Accepted		
FINAL CONCLUSION											
Notes:											
1) ABBREVIATIONS: Y: ACCEPTED By Bidder, N: NOT ACCEPTED By Bidder, N.A.: NOT APPLICABLE, VTF: Vendor to Follow											
2) In case of any conflict between the contents of TBE & TCL with bidder offers, TBE & TCL has priority and bidder will revise the offer before PO.											