

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES							شماره صفحه : ۱ از ۲۳	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	ME	MR	0013	D01	

## طرح نگهداشت و افزایش تولید ۲۷ مخزن

## PMR FOR OVERHEAD TRAVELLING CRANES

### نگهداشت و افزایش تولید میدان نفتی بینک

D01	JAN.2025	IFI	V.Amjadi	M.Fakharian	S.Faramarzpour	
D00	SEP. 2022	IFI	H. Adineh	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue/Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval

Class: 3

CLIENT Doc. Number: F0Z-709239

#### Status:



IDC: Inter-Discipline Check  
 IFC: Issued For Comment  
 IFA: Issued For Approval  
 AFD: Approved For Design  
 AFC: Approved For Construction  
 AFP: Approved For Purchase  
 AFQ: Approved For Quotation  
 IFI: Issued For Information  
 AB-R: As-Built for CLIENT Review  
 AB-A: As-Built –Approved

 <p>NISOC</p>	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																	
<p>شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴</p>	<p>PMR FOR OVERHEAD TRAVELLING CRANES</p> <table border="1"> <tr> <td>پروژه</td> <td>بسته کاری</td> <td>صادر کننده</td> <td>تسهیلات</td> <td>رشته</td> <td>نوع مدرک</td> <td>سریال</td> <td>نسخه</td> </tr> <tr> <td>BK</td> <td>GCS</td> <td>PEDCO</td> <td>120</td> <td>ME</td> <td>MR</td> <td>0013</td> <td>D01</td> </tr> </table>	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	GCS	PEDCO	120	ME	MR	0013	D01	<p>شماره صفحه: ۲ از ۲۳</p>
پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه											
BK	GCS	PEDCO	120	ME	MR	0013	D01											

### REVISION RECORD SHEET



PAGE	D00	D01	D02	D03	D04
1	X	X			
2	X	X			
3	X				
4	X	X			
5	X				
6	X	X			
7	X	X			
8	X	X			
9	X	X			
10	X	X			
11	X	X			
12	X	X			
13	X	X			
14	X	X			
15	X				
16	X	X			
17	X				
18	X	X			
19	X				
20	X				
21	X	X			
22	X				
23	X				
24					
25					
26					
27					
28					
29					
30					
31					
32					
33					
34					
35					
36					
37					
38					
39					
40					
41					
42					
43					
44					
45					
46					
47					
48					
49					
50					
51					
52					
53					
54					
55					
56					
57					
58					
59					
60					
61					
62					
63					
64					
65					

PAGE	D00	D01	D02	D03	D04
66					
67					
68					
69					
70					
71					
72					
73					
74					
75					
76					
77					
78					
79					
80					
81					
82					
83					
84					
85					
86					
87					
88					
89					
90					
91					
92					
93					
94					
95					
96					
97					
98					
99					
100					
101					
102					
103					
104					
105					
106					
107					
108					
109					
110					
111					
112					
113					
114					
115					
116					
117					
118					
119					
120					
121					
122					
123					
124					
125					
126					
127					
128					
129					
130					

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>							
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES							شماره صفحه: ۳ از ۲۳
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	GCS	PEDCO	120	ME	MR	0013	D01

## CONTENTS

<b>1.0</b>	<b>INTRODUCTION .....</b>	<b>4</b>
<b>2.0</b>	<b>GENERAL .....</b>	<b>5</b>
<b>3.0</b>	<b>REFERENCE / ATTACHED DOCUMENTS .....</b>	<b>5</b>
<b>4.0</b>	<b>SUBJECT OF THE SUPPLY .....</b>	<b>6</b>
<b>5.0</b>	<b>LIMITS OF SUPPLY.....</b>	<b>6</b>
<b>5.1</b>	<b>SCOPE OF SUPPLY.....</b>	<b>6</b>
5.1.1	MAIN DESCRIPTION .....	6
5.1.2	SPARE PARTS .....	8
5.1.3	OTHER ITEMS .....	8
<b>5.2</b>	<b>EXCLUSIONS .....</b>	<b>9</b>
<b>6.0</b>	<b>INSPECTION AND TESTS .....</b>	<b>9</b>
<b>7.0</b>	<b>VENDOR DOCUMENTATION REQUIREMENTS &amp; SCHEDULE.....</b>	<b>9</b>
<b>8.0</b>	<b>UNIT RESPONSIBILITY .....</b>	<b>10</b>
<b>9.0</b>	<b>GUARANTEE AND WARRANTY .....</b>	<b>10</b>
<b>10.0</b>	<b>DEVIATION .....</b>	<b>11</b>
<b>11.0</b>	<b>PRICE BREAKDOWN.....</b>	<b>11</b>
<b>ATTACHMENT 1 .....</b>	<b>12</b>	
11.1	LIST OF REFERENCE / APPLICABLE DOCUMENTS.....	12
<b>ATTACHMENT 2 .....</b>	<b>14</b>	
11.2	VENDOR DOCUMENTS MIN. REQUIREMENT .....	14
<b>ATTACHMENT 3 .....</b>	<b>22</b>	
11.3	DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION .....	22
<b>ATTACHMENT 4 .....</b>	<b>23</b>	
11.4	ALTERNATIVES TO JOB SPECIFICATION .....	23

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR FOR OVERHEAD TRAVELLING CRANES</th></tr><tr><td>پروژه</td><td>بسته کاری</td><td>صادر کننده</td><td>تسهیلات</td><td>رشته</td><td>نوع مدرک</td><td>سریال</td><td>نسخه</td></tr><tr><td>BK</td><td>GCS</td><td>PEDCO</td><td>120</td><td>ME</td><td>MR</td><td>0013</td><td>D01</td></tr></table>	PMR FOR OVERHEAD TRAVELLING CRANES								پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	GCS	PEDCO	120	ME	MR	0013	D01	شماره صفحه : ۴ از ۲۳
PMR FOR OVERHEAD TRAVELLING CRANES																										
پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه																			
BK	GCS	PEDCO	120	ME	MR	0013	D01																			

## 1.0 INTRODUCTION

Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city.

With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.



As a part of the Project, a New Gas Compressor Station (adjacent to existing Binak GCS) shall be constructed to gather of 15 MMSCFD (approx.) associated gases and compress & transfer them to Siahmakan GIS.

### GENERAL DEFINITION



The following terms shall be used in this document.

CLIENT:	National Iranian South Oilfields Company (NISOC)
PROJECT:	Binak Oilfield Development – Surface Facilities; New Gas Compressor Station
EPD/EPC CONTRACTOR (GC):	Petro Iran Development Company (PEDCO)
EPC CONTRACTOR	Joint Venture of : Hirgan Energy – Design & Inspection
<u>/PURCHASER:</u>	(D&I) Companies
VENDOR:	The firm or person who will fabricate the equipment or material.
EXECUTOR:	Executor is the party which carries out all or part of construction and/or commissioning for the project.
THIRD PARTY INSPECTOR (TPI):	The firm appointed by EPD/EPC CONTRACTOR (GC) and approved by CLIENT (in writing) for the inspection of goods.
SHALL:	Is used where a provision is mandatory.
SHOULD:	Is used where a provision is advisory only.
WILL:	Is normally used in connection with the action by CLIENT rather than by an EPC/EPD CONTRACTOR, supplier or VENDOR.
MAY:	Is used where a provision is completely discretionary.

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR FOR OVERHEAD TRAVELLING CRANES</th></tr><tr><th>پروژه</th><th>بسته کاری</th><th>صادر کننده</th><th>تسهیلات</th><th>رشته</th><th>نوع مدرک</th><th>سریال</th><th>نسخه</th></tr><tr><td>BK</td><td>GCS</td><td>PEDCO</td><td>120</td><td>ME</td><td>MR</td><td>0013</td><td>D01</td></tr></table>	PMR FOR OVERHEAD TRAVELLING CRANES								پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	GCS	PEDCO	120	ME	MR	0013	D01	شماره صفحه: ۵ از ۲۳
PMR FOR OVERHEAD TRAVELLING CRANES																										
پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه																			
BK	GCS	PEDCO	120	ME	MR	0013	D01																			

## 2.0 GENERAL

- This document presents the item material requisitions for Contractor's use as appropriate.
- This material requisition covers the requirements for the design, manufacturing, testing and supply of overhead travelling cranes as listed below. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.
- The vendor's supply shall include:

No.	Item	Description	Total QTY.
1	Cr-101	Main Compressor Shelter Crane	1
2	Cr-102	Utility Shelter Crane	1
3	Cr-103	Chemical Inj. Package & Chemical Storage Shelter Crane	1
4	Cr-104	Fire Water Pumps Shelter Crane	1

## 3.0 REFERENCE / ATTACHED DOCUMENTS





- Specified documents in attachment 1 shall be considered as a part of this material Requisition.
- All codes and standards which have been referenced in above mentioned specs shall be considered.
- In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
- Deviations

Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.

The proposed deviations/comments list shall include as minimum:

- Reference for the involved specification, chapter and paragraph.
- Technical justification for the non-compliance.
- Detailed description of the proposed alternative.

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR FOR OVERHEAD TRAVELLING CRANES</th></tr><tr><th>پروژه</th><th>بسته کاری</th><th>صادر کننده</th><th>تسهیلات</th><th>رشته</th><th>نوع مدرک</th><th>سریال</th><th>نسخه</th></tr><tr><td>BK</td><td>GCS</td><td>PEDCO</td><td>120</td><td>ME</td><td>MR</td><td>0013</td><td>D01</td></tr></table>	PMR FOR OVERHEAD TRAVELLING CRANES								پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	GCS	PEDCO	120	ME	MR	0013	D01	شماره صفحه: ۶ از ۲۳
PMR FOR OVERHEAD TRAVELLING CRANES																										
پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه																			
BK	GCS	PEDCO	120	ME	MR	0013	D01																			

If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, the **vendor** shall be considered to be in full compliance with the relevant document.

The **vendor** may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.

#### 4.0 SUBJECT OF THE SUPPLY



The **vendor** shall supply overhead travelling cranes completely assembled and tested. The scope of supply is detailed at para. 5. The **vendor** shall include in the supply, all other equipment/devices/items not listed in the following, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.

The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.

#### 5.0 LIMITS OF SUPPLY





##### 5.1 SCOPE OF SUPPLY

##### 5.1.1 MAIN DESCRIPTION

Vendor's technical proposal shall include but not be limited to equipment, materials specified in the following items:



- Complete set of crane
- Rope
- Hook
- Lifting motor (if electrical)
- Bridge (for overhead traveling crane)
- Traverse motor (if electrical)
- Bridge sliding motor (if electrical)
- Electrical and control panels, (if electrical)
- Manual control units (if electrical)

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES							شماره صفحه: ۷ از ۲۳	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	ME	MR	0013	D01	

- Push buttons (if electrical)
- Limit switches (if electrical)
- Disk brakes
- Festoons with cable trolley (if electrical)
- Junction box (if electrical)
- Mechanical limit stop
- Automatic electric limit stop (if electrical)
- Lifting chain -Travel chain
- Trolley
- Hook
- Test loads (125% rated load) at site
- Any other items not listed herein which are necessary for the satisfactory
- Design and operation of the crane sets shall be furnished by Vendor.
- Main Electrical Motor Driver with its accessories (if electrical)
- Initial charge of grease
- Special tools for erection and maintenance
- Spare parts for Start-up and Commissioning
- Spare parts for 2 Years Operation
- Name Plates


The **vendor** shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:

- Resolve engineering issues relating to equipment/devices/items within the scope of supply.
- Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
- Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
- Implement a quality assurance plan
- The quality plan applied to the scope of supply shall include:

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR FOR OVERHEAD TRAVELLING CRANES</th></tr><tr><th>پروژه</th><th>بسته کاری</th><th>صادر کننده</th><th>تسهیلات</th><th>رشته</th><th>نوع مدرک</th><th>سریال</th><th>نسخه</th></tr><tr><td>BK</td><td>GCS</td><td>PEDCO</td><td>120</td><td>ME</td><td>MR</td><td>0013</td><td>D01</td></tr></table>	PMR FOR OVERHEAD TRAVELLING CRANES								پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	GCS	PEDCO	120	ME	MR	0013	D01	شماره صفحه: ۸ از ۲۳
PMR FOR OVERHEAD TRAVELLING CRANES																										
پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه																			
BK	GCS	PEDCO	120	ME	MR	0013	D01																			

- QA/QC Organization Chart and procedures that shall be submitted for approval.
- Plan for HOLD points in the production process proposed to PURCHASER for witness or approval particular activities.
- Production schedule indicating main quality manufacturing processes, inspection and tests.
- Qualification of all personnel performing tests to be reviewed by the inspector
- **vendor** shall also provide the description of the following quality activities:
  - o Sub **vendor** products quality
  - o Quality check and identification of the materials and equipment entering in their manufacturing shop.
- Calibration of test instruments and equipment
- Provide detailed specifications and data sheets.

#### 5.1.2 SPARE PARTS



Following items shall be considered (supplied) and included in the bid documentation:

- Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- Capital spare parts (as option / if any)

#### 5.1.3 OTHER ITEMS

- Special tools required for installation and maintenance (a qualified and complete list has to be included in the bid documentation)
- Special tools required for installation and maintenance (a qualified and complete list has to be included in the bid documentation)
- Painting of all items in accordance with "Painting Specification".
- Preparation for shipment (if required)
- Free access to manufacturing plants for the PURCHASER's inspectors
- Certificates or declarations of conformance (as required) of all Ex-equipment.
- Daily rate for erection supervision (separate price)
- Daily rate for commissioning and start-up supervision (separate price)



 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES								شماره صفحه : ۹ از ۲۳
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	
	BK	GCS	PEDCO	120	ME	MR	0013	D01	

- Training for customer's personnel (separate price)
- KOM
- Technical/Clarification meeting
- Pre-Inspection Meeting (PIM)

## 5.2 EXCLUSIONS

D01

The following items are excluded by the vendor scope of supply and will be provided by purchaser:

1. Site Installation
2. Concrete foundation (which shall be anyway designed based on vendor's technical data)
3. Electrical supply
4. Shelter for Cranes

## 6.0 INSPECTION AND TESTS

D01

The equipment shall be inspected and tested in accordance with the Inspection & Test plan (ITP) issued by the vendor and approved by the CLIENT and EPC/EPD CONTRACTOR before the award of the order . The Inspection & Test plan (ITP) shall be at least according to the Commodity Procurement and Manufacturing Inspection Instruction (Docs .Nos. ICE-EID-MI-SP01-Rev01), Inspection Level of Commodity and Equipment (Docs .Nos. ICE-EID-MI-SP02-Rev01) and Data Sheets. The vendor shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation. All required manufacturing and function test/inspection also Factory Acceptance Test /Site Acceptance Test and Quality Assurance requirements shall be considered in vendor responsibility as per project specification.

## 7.0 VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE

D01

- Vendor document shall be according to attachment 2 of this document.
- All documents, preliminary or final, are to be stamped and signed by the vendor.

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES							شماره صفحه : ۱۰ از ۲۳	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		
	BK	GCS	PEDCO	120	ME	MR	0013	D01	

- Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
- PURCHASER's approval does not relieve vendor, in any way, from his obligation to fulfill the requirements of the purchase order documents.
- All vendor drawings and documents shall be in English language.
- ITP, QCP, MPS documents shall be presented at the PIM by vendor

All drawings and documents are to be identified as per clause 1 **"GENERAL DEFINITION"**

## 8.0 UNIT RESPONSIBILITY



VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, testing, final check-out and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.

Also VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub-vendor s.

## 9.0 GUARANTEE AND WARRANTY



All material and Equipment/Devices/Items in VENDOR's scope of work/supply shall be guaranteed by VENDOR.

The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/packages at site.

VENDOR shall guarantee the performance of supplied items (if any).

VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR's responsibility.

VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES							شماره صفحه : ۱۱ از ۲۳	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	ME	MR	0013	D01	

the complete satisfaction of CLIENT's representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT's business.

VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.

Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.

Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.

VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.

## 10.0 DEVIATION

VENDOR's proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.


VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for PURCHASER's approval.

## 11.0 PRICE BREAKDOWN



Breakdown price of following items shall be included in the proposal, as well as total price.

- 1) Material and Fabrication for each Section Separately
- 2) Pre-commissioning & commissioning spare parts (E&C-QC-SP-1)
- 3) 2 years operational spare parts (E&C-QC-SP-1)
- 4) Packing & transportation
- 5) Other fee (if any)

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR FOR OVERHEAD TRAVELLING CRANES</th></tr><tr><td>پروژه</td><td>بسته کاری</td><td>صادر کننده</td><td>تسهیلات</td><td>رشته</td><td>نوع مدرک</td><td>سریال</td><td>نسخه</td></tr><tr><td>BK</td><td>GCS</td><td>PEDCO</td><td>120</td><td>ME</td><td>MR</td><td>0013</td><td>D01</td></tr></table>	PMR FOR OVERHEAD TRAVELLING CRANES								پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	GCS	PEDCO	120	ME	MR	0013	D01	شماره صفحه : ۱۲ از ۲۳
PMR FOR OVERHEAD TRAVELLING CRANES																										
پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه																			
BK	GCS	PEDCO	120	ME	MR	0013	D01																			

## ATTACHMENT 1



D01

### 11.1 LIST OF REFERENCE / APPLICABLE DOCUMENTS

No.	Document Title	Document No.	Rev.
<b>Process</b>			
1	Process Basis of Design	BK-GNRAL-PEDCO-000-PR-DB-0001	D08
2	Process Design Criteria	BK-GNRAL-PEDCO-000-PR-DC-0001	D02
<b>Mechanical</b>			
3	Mechanical Design Criteria	BK-GNRAL-PEDCO-000-ME-DC-0001	D04
4	Specification For Overhead Travelling Cranes	BK-GCS-PEDCO-120-ME-SP-0009	D02
5	Mechanical Data Sheets For Overhead Traveling Cranes	BK-GCS-PEDCO-120-ME-DT-0027	D04
<b>Piping</b>			
6	Specification For Painting	BK-GNRAL-PEDCO-000-PI-SP-0006	D04
7	Unit Plot Plan Drawing	BK-GCS-PEDCO-120-PI-PY-0001	D06
8	NDT Plan For steel Structures	BK-GNRAL-PEDCO-000-QC-PR-0041	D00
<b>Structure</b>			
9	Structural Drawing For Chemical Injection and Storage Shelter	BK-GCS-PEDCO-120-ST-DW-0058	D05
10	Structural Drawing For Gas Compressor Shelter	BK-GCS-PEDCO-120-ST-DW-0060	D01
11	Structural Drawing For Fire Water Pump Shelter	BK-GCS-PEDCO-120-ST-DW-0066	D02
12	Structural Drawing For Utility Shelter	BK-GCS-PEDCO-120-ST-DW-0068	D03
13	Structural Design Criteria	BK-GNRAL-PEDCO-000-ST-DC-0001	D02
<b>Electrical</b>			
14	Electrical System Design Criteria	BK-GNRAL-PEDCO-000-EL-DC-0001	D02
15	Specification For LV Electro Motors	BK-GNRAL-PEDCO-000-EL-SP-0010	D03
16	Specification For Electrical Requirements of Packaged Units	BK-GNRAL-PEDCO-000-EL-SP-0011	D03
17	Specification For Power & Control Cables	BK-GNRAL-PEDCO-000-EL-SP-0014	D03
18	Specification For Distribution & Lighting Panels	BK-GNRAL-PEDCO-000-EL-SP-0013	D03
<b>Safety</b>			
19	Specification For Hazardous Area Classification	BK-GNRAL-PEDCO-000-SA-SP-0002	D03
<b>Control &amp; Instrumentation</b>			
20	Specification For Instrumentation	BK-GNRAL-PEDCO-000-IN-SP-0001	D04
21	Specification For Instrument and Control of Package Unit System (PU)	BK-GNRAL-PEDCO-000-IN-SP-0004	D02

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR FOR OVERHEAD TRAVELLING CRANES</th></tr><tr><th>پروژه</th><th>بسته کاری</th><th>صادر کننده</th><th>تسهیلات</th><th>رشته</th><th>نوع مدرک</th><th>سریال</th><th>نسخه</th></tr><tr><td>BK</td><td>GCS</td><td>PEDCO</td><td>120</td><td>ME</td><td>MR</td><td>0013</td><td>D01</td></tr></table>	PMR FOR OVERHEAD TRAVELLING CRANES								پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	GCS	PEDCO	120	ME	MR	0013	D01	شماره صفحه : ۱۳ از ۲۳
PMR FOR OVERHEAD TRAVELLING CRANES																										
پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه																			
BK	GCS	PEDCO	120	ME	MR	0013	D01																			

No.	Document Title	Document No.	Rev.
<b>General</b>			
22	دستورالعمل بازرسی، خرید و ساخت کالا	ICE-EID-MI-SP01-Rev01	D01
23	دستورالعمل تامین قطعات یدکی راه اندازی و دو سالانه	E&C-QC-SP-1	D01
24	دستورالعمل انتخاب سطح بازرسی کالا و تجهیزات	ICE-EID-MI-SP02-REV-01	D01
25	Specification For Final Data Book (FDB) Requirements	BK-GNRAL-PEDCO-000-QC-PR-0022	D00
26	Packing, Marking, Transportation Procedure	BK-GNRAL-PEDCO-000-QC-PR-0045	D00



 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>							
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES							شماره صفحه : ۱۴ از ۲۳
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	GCS	PEDCO	120	ME	MR	0013	D01

## ATTACHMENT 2



D01

### 11.2 VENDOR DOCUMENTS MIN. REQUIREMENT

Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
MANAGEMENT						
001	Vendor Document Index and Schedule (Deleted)	4N	6C+E		6C+E	
002	Organization Brief	3N	6C+E			
003	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.	4N	6C+E		6C+E	
004	Physically Progress Report (Every 2 Weeks))		6C+E			
005	Project Organization Chart	3N	6C+E			
006	Reference List	3N				
007	Vendor Catalogue	3N				
QUALITY						
008	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)	4N			6C+E	
009	Preliminary Inspection and Test Plan	4N				
010	Inspection and Test Plan		6C+E		6C+E	
HSE						
011	HSE Procedure		6C+E		6C+E	
012	Noise & Vibrations Calculations / Reports (If any)		6C+E		6C+E	
013	ESD Instructions		6C+E		6C+E	
INTERFACE						
014	Electrical & Instrumentation Cable Schedule (for all systems)		6C+E		6C+E	
015	Electrical & Instrumentation Wiring		6C+E		6C+E	



 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR FOR OVERHEAD TRAVELLING CRANES</th></tr><tr><th>پروژه</th><th>بسته کاری</th><th>صادر کننده</th><th>تسهیلات</th><th>رشته</th><th>نوع مدرک</th><th>سریال</th><th>نسخه</th></tr><tr><td>BK</td><td>GCS</td><td>PEDCO</td><td>120</td><td>ME</td><td>MR</td><td>0013</td><td>D01</td></tr></table>	PMR FOR OVERHEAD TRAVELLING CRANES								پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	GCS	PEDCO	120	ME	MR	0013	D01	شماره صفحه : ۱۵ از ۲۳
PMR FOR OVERHEAD TRAVELLING CRANES																										
پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه																			
BK	GCS	PEDCO	120	ME	MR	0013	D01																			

Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
	Drawings (for all systems)					
016	Package Data Sheets	4N	6C+E		6C+E	
017	Reliability, Availability, Maintainability Calculations/Reports	4N	6C+E		6C+E	
018	Performance Curves		6C+E		6C+E	
019	PFD's	4N	6C+E		6C+E	
020	Functional Description		6C+E		6C+E	
021	General Arrangements Drawings	4N	6C+E		6C+E	
022	Mechanical Equipment List	3N	6C+E		6C+E	
023	Electrical Equipment List	3N	6C+E		6C+E	
024	Control, Instrument & Cable List		6C+E		6C+E	
025	Interface Block Diagrams	3N	6C+E		6C+E	
026	Junction Box, Local Panels & Cabinets: wiring diagrams & termination drawings		6C+E		6C+E	
027	Functional Logic Diagram		6C+E		6C+E	
028	P & ID's	3N	6C+E		6C+E	
029	Utility Consumption List	3N	6C+E		6C+E	
030	Power Supply Requirements	3N	6C+E		6C+E	
031	Single Line Diagram	3N	6C+E		6C+E	
032	Earthing Details	3N	6C+E		6C+E	
033	Weight / Centre of Gravity Drawings & Data's		6C+E		6C+E	
034	External Static and Dynamic Forces & Moments (present during test, start-up, normal/maximum operation, shutdown, and other conditions of service)		6C+E		6C+E	
035	Wind and Seismic Loads including shear and moment forces on supports and foundation.		6C+E		6C+E	
036	Anchor Bolt Details Drawings (incl. size, type, locations relative to the equipment center-lines in three planes).		6C+E		6C+E	



 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES							شماره صفحه: ۱۶ از ۲۳	
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	ME	MR	0013		D01

Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
037	Ladder & Platform Detail Drawing		6C+E		6C+E	
038	Steel Structure Detail Drawing		6C+E		6C+E	
ENGINEERING						
039	Detailed Functional Design Specification		6C+E		6C+E	
040	Detailed Overall Description		6C+E		6C+E	
041	Mechanical Detailed Specifications (one per component)		6C+E		6C+E	
042	Detailed Design / Fabrication Drawings for Equipment & Auxiliary Parts		6C+E		6C+E	
043	Cross Sectional Drawings with Part Lists		6C+E		6C+E	
044	Assembly Drawings		6C+E		6C+E	
045	Design Calculation Notes		6C+E		6C+E	
046	Pressure Parts Calculations		6C+E		6C+E	
047	Painting Operator Qualification Record		6C+E		6C+E	
048	Piping Detailed Specifications (one per component)		6C+E		6C+E	
049	Piping Routing		6C+E		6C+E	
050	Valves & Instruments Location Drawings (incl. provisions for operational and maintenance access)		6C+E		6C+E	
051	Electrical Detailed Specifications (one per component)		6C+E		6C+E	
052	Electrical Cables Routing (incl. cable trays & junction boxes)		6C+E		6C+E	
053	Electrical Equipment Location Drawings (incl. provisions for operational and maintenance access)		6C+E		6C+E	
054	Protection Device Operating Curves		6C+E		6C+E	
055	Electrical Control Schematics		6C+E		6C+E	
056	Instrument & Control Detailed Specifications (one per component)		6C+E		6C+E	
057	Instrument cables routing (incl. cable		6C+E		6C+E	





 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES							شماره صفحه: ۱۷ از ۲۳	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	ME	MR	0013	D01	



Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
			Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1) Calendar days (3)
	trays & junction boxes)					
058	Instrument Equipment Location Drawings (incl. provisions for operational and maintenance access)			6C+E		6C+E
059	Hook-Up Diagrams			6C+E		6C+E
060	Wiring Loops Diagrams			6C+E		6C+E
061	Instrument Control Schematics			6C+E		6C+E
062	Instrument Mounting & Housing Instructions			6C+E		6C+E
063	Power Distribution & Consumption			6C+E		6C+E
064	Cause & Effect Charts			6C+E		6C+E
065	Original Software for Control & Monitoring System			6C+E		6C+E
066	Software System Specifications			6C+E		6C+E
067	Approximate Weight & Dimension	4N				
068	Shipping Detail Drawing			6C+E		6C+E
069	Final Data Book			6C+E		6C+E
070	Pressure Loss Calculations			6C+E		6C+E
071	Lubrication System Detailed Specifications / Drawings			6C+E		6C+E
072	Cooling System Detailed Specifications/Drawings			6C+E		6C+E
073	Shaft Sealing System Detailed Specifications/Drawings	4N		6C+E		6C+E
074	Completed Equipment Datasheets	4N		6C+E		6C+E
075	Calculation sheets for safety valves, control valves & orifice plate			6C+E		6C+E
076	Complex loop & automation descriptions, list of alarms & shutdown with set points			6C+E		6C+E
077	Electrical Equipment Catalogue	3N		6C+E		6C+E
078	Electrical Interface Block Diagrams			6C+E		6C+E
079	Local Control Station of motors wiring diagram, termination drawing and			6C+E		6C+E

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR FOR OVERHEAD TRAVELLING CRANES</th></tr><tr><th>پروژه</th><th>بسته کاری</th><th>صادر کننده</th><th>تسهیلات</th><th>رشته</th><th>نوع مدرک</th><th>سریال</th><th>نسخه</th></tr><tr><td>BK</td><td>GCS</td><td>PEDCO</td><td>120</td><td>ME</td><td>MR</td><td>0013</td><td>D01</td></tr></table>	PMR FOR OVERHEAD TRAVELLING CRANES								پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	GCS	PEDCO	120	ME	MR	0013	D01	شماره صفحه : ۱۸ از ۲۳
PMR FOR OVERHEAD TRAVELLING CRANES																										
پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه																			
BK	GCS	PEDCO	120	ME	MR	0013	D01																			

Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
			Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1) Calendar days (3)
	general arrangement					
080	Gear System Detailed Specifications / Drawings			6C+E		6C+E
081	Coupling System Detailed Specifications / Drawings			6C+E		6C+E
<b>PROCUREMENT</b>						
082	List of Sub-Suppliers ( table giving: part of equipment, tag no., sub-supplier reference)(5.1.3)	4N				6C+E
083	Unpriced copy of sub-orders			6C+E		
<b>MANUFACTURING</b>						
084	Weld and NDT Map			6C+E		6C+E
085	Surface Preparation and Painting Procedures			6C+E		6C+E
086	Heat Treatment Procedures			6C+E		6C+E
087	Welding Procedure Specification (including repair procedures).			6C+E		6C+E
088	Welder Qualification Procedure			6C+E		6C+E
089	Fabrication Degree	3N				
<b>TESTING</b>						
090	Hydrostatic / Pneumatic Testing Procedure			6C+E		6C+E
091	Performance & Functional Test Procedure			6C+E		6C+E
092	Non-Destructive Testing/Examination Procedures			6C+E		6C+E
093	Factory Acceptance Test (FAT) Procedure			6C+E		6C+E
094	SAT Procedure			6C+E		6C+E
<b>RECORDS, REPORTS &amp; CERTIFICATES</b>						
095	Material Conformity Certificate			6C+E		6C+E
096	Testing Authority Approval Certificate (if any)			6C+E		6C+E

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR FOR OVERHEAD TRAVELLING CRANES</th></tr><tr><th>پروژه</th><th>بسته کاری</th><th>صادر کننده</th><th>تسهیلات</th><th>رشته</th><th>نوع مدرک</th><th>سریال</th><th>نسخه</th></tr><tr><td>BK</td><td>GCS</td><td>PEDCO</td><td>120</td><td>ME</td><td>MR</td><td>0013</td><td>D01</td></tr></table>	PMR FOR OVERHEAD TRAVELLING CRANES								پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	GCS	PEDCO	120	ME	MR	0013	D01	شماره صفحه : ۱۹ از ۲۳
PMR FOR OVERHEAD TRAVELLING CRANES																										
پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه																			
BK	GCS	PEDCO	120	ME	MR	0013	D01																			

Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
			Copies No./Type (7)	Copies No./Type (1) Solar days (2)	Copies No./Type (1)	Calendar days (3)
097	Hazardous Area Certificates.		6C+E		6C+E	
098	Ingress Protection Certificate		6C+E		6C+E	
099	Conformity Certificates (sub-supplier/equipment)		6C+E		6C+E	
100	Material Certificates Identification Diagram. (cross-reference material location ; certificates for critical components)		6C+E		6C+E	
101	Welding Procedure Qualification Record		6C+E		6C+E	
102	Welder Qualification Records.		6C+E		6C+E	
105	NDT Operator Qualifications		6C+E		6C+E	
106	Detailed NDT Reports		6C+E		6C+E	
107	Weld/ NDT Identification Diagram. (Cross-reference weld locations, WPS, welders, NDT reports).		6C+E		6C+E	
108	Dimensional Control Reports		6C+E		6C+E	
109	Hardness Test Reports		6C+E		6C+E	
110	PWHT Charts & Reports, including calibration records of recorders (for each heat treatment)		6C+E		6C+E	
111	Pressure Test Reports / Certificates		6C+E		6C+E	
112	FAT Test Report / Certificates		6C+E		6C+E	
113	Performance Test Report / Certificates		6C+E		6C+E	
114	Noise & Vibration Test Report / Certificates		6C+E		6C+E	
115	Electric Motor Type Test Report (if any)		6C+E		6C+E	
116	Electric Motor Routine Test Report		6C+E		6C+E	
117	Cable Continuity and Resistance Test Reports		6C+E		6C+E	
118	Calibration Curves of Control Equipment		6C+E		6C+E	
119	Calibration Test Certificates		6C+E		6C+E	
120	Surface Preparation & Coating Reports		6C+E		6C+E	
121	Hydrostatic / Pneumatic Testing		6C+E		6C+E	

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES							شماره صفحه : ۲۰ از ۲۳	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	ME	MR	0013	D01	



Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
			Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1) Calendar days (3)
	Certificates					
122	Welding Consumable Certificate			6C+E		6C+E
123	Inspection and Test Reports(if any)			6C+E		6C+E
124	Rust Prevention Report			6C+E		6C+E
125	Non-Conformities Report			6C+E		6C+E
<b>INSTALLATION</b>						
126	Sub-Assembly Documentation			6C+E		6C+E
127	Sub-Assembly Drawings			6C+E		6C+E
128	Erection/Installation Manual (if required)			6C+E		6C+E
129	Name Plate Documents			6C+E		6C+E
130	Handling, Transportation & Storage Instructions			6C+E		6C+E
131	Unpacking & Inspection Instructions			6C+E		
132	Preliminary Packing List	4N				
132	Packing List			6C+E		6C+E
<b>OPERATION &amp; MAINTENANCE</b>						
133	Operating Instructions			6C+E		6C+E
134	Maintenance Instructions (if required)			6C+E		6C+E
135	Commissioning & Start-up Manual			6C+E		6C+E
136	List of Spare Parts Commissioning & Start-up	4N		6C+E		6C+E
136	List of Spare Parts 2 Years Operation	4N		6C+E		6C+E
137	List of Special Tools	4N		6C+E		6C+E
138	Lube Oil Schedule			6C+E		6C+E
139	Software Manual (incl. Troubleshooting)			6C+E		6C+E
140	Consumables List			6C+E		6C+E
141	Function Test Procedure			6C+E		6C+E
<b>OTHERS</b>						
142	All others documents (if required) will be			6C+E		

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES							شماره صفحه : ۲۱ از ۲۳	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	ME	MR	0013	D01	

Item No.	Document	With Bid	TIME SCHEDULE			
			For Review		Final Issue	
		Copies No./Type (7)	Copies No./Type (1)	Solar days (2)	Copies No./Type (1)	Calendar days (3)
	listed in the order					

**NOTES:**

- (1) N= Number of document, C=Copy, E=Electronic Copy
- (2) Starting from date of order placement
- (3) Starting from reception of documentation without comments
- (4) First issue of the document is subjected to the release of payment milestone as per purchase order
- (5) Calendar days after reception of drive data
- (6) Prior to testing
- (7) One copy each bid copy
- (8) List of Documents will be Finalized in VPIS

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>																									
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	<table><tr><th colspan="8">PMR FOR OVERHEAD TRAVELLING CRANES</th></tr><tr><td>نسخه</td><td>سریال</td><td>نوع مدرک</td><td>رشته</td><td>تسهیلات</td><td>صادر کننده</td><td>بسته کاری</td><td>پروژه</td></tr><tr><td>D01</td><td>0013</td><td>MR</td><td>ME</td><td>120</td><td>PEDCO</td><td>GCS</td><td>BK</td></tr></table>	PMR FOR OVERHEAD TRAVELLING CRANES								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادر کننده	بسته کاری	پروژه	D01	0013	MR	ME	120	PEDCO	GCS	BK	شماره صفحه : ۲۲ از ۲۳
PMR FOR OVERHEAD TRAVELLING CRANES																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادر کننده	بسته کاری	پروژه																			
D01	0013	MR	ME	120	PEDCO	GCS	BK																			

### ATTACHMENT 3


#### 11.3 DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION

Requisition No.:

Description:

Equipment No.:

Item No.	Description of proposed exception	Recommended revision to job specification	Reason for proposed exception	Effect on base proposal if CONTRACTOR rejects exception

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض</p> <p>احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک</p>								
شماره پیمان:  ۰۵۳ - ۰۷۳ - ۹۱۸۴	PMR FOR OVERHEAD TRAVELLING CRANES							شماره صفحه : ۲۳ از ۲۳	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	GCS	PEDCO	120	ME	MR	0013	D01	

#### ATTACHMENT 4

#### 11.4 ALTERNATIVES TO JOB SPECIFICATION

Requisition No.:

Description:

Equipment No.:

Item No.	Job Specification No. & Paragraph No.	Requirements of Job Specification	Description of Proposed Alternative	Reason for Proposed Alternative