

احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

	PMR	FOR DISPL	ACER LE	VEL TR	RANSMITTE	₹		İ
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرک	سريال	نسخه	
BK	GCS	PEDCO	120	IN	MR	0017	D02	

شماره صفحه: 1 از 18

طرح نگهداشت و افزایش تولید 27 مخزن

PMR FOR DISPLACER LEVEL TRANSMITTER

نگهداشت و افزایش تولید میدان نفتی بینک

Rev.	Date	Purpose of Issue/Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval
D00	AUG. 2021	IFI	P.Hajisadeghi	M.Fakharian	M.Mehrshad	
D01	JUL. 2024	IFI	P.Hajisadeghi	M.Fakharian	M.Sadeghian	
D02	JAN. 2025	FI	P.Hajisadeghi	M.Fakharian	S.Faramarzpour	

Class:3 CLIENT Doc. Number: F0Z-709299

Status:

IDC: Inter-Discipline Check
IFC: Issued For Comment
IFA: Issued For Approval
AFD: Approved For Design
AFC: Approved For Construction
AFP: Approved For Purchase
AFQ: Approved For Quotation
IFI: Issued For Information
AB-R: As-Built for CLIENT Review
AB-A: As-Built —Approved



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



PMR FOR DISPLACER LEVEL TRANSMITTER	

053 - 073 - 9184

شماره پیمان:

						•	
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه
BK	GCS	PEDCO	120	IN	MR	0017	D02

شماره صفحه: 2 از 18

REVISION RECORD SHEET

PAGE	D00	D01	D02	D03	D04
1	X	X	Х		
2	X	Х	Х		
3 4	X	X			
5	X	X			
6	X	X			
	X	X			
8 9	X	~			
10	X	X	Х		
11	X	X	X		
12	X	X			
13 14	X	X			
15	X	Х			
16	X	X			
17	X	Χ			
18	X	Х			
19 20	X				
21					
22					
23					
24					
25 26					
27					
28					
29					
30					
31 32					
33					
34					
35					
36					
37 38					
39					
40					
41					
42 43	1				
43					
45					
46					
47					
48					
50					
51					
52					
53					
54 55					
56					
57					
58					
59	+				
60 61					
62					
63					
64	1				l

PAGE	D00	D01	D02	D03	D04
66					
67					
68					
69					
70 71					
72					
73					
74					
75					
76					
77					
78					
79					
80					
81					
82					
83					
84					
85 86					
87					
88					
89					
90					
91					
92					
93					
94					
95					
96					
97					
98					
99					
100 101					
102					
103					
104					
105					
106					
107					
108					
109					
110					
111					
112					
113 114					
114					
116					
117					
118					
119					
120					
121					
122					
123					
124					
125					
126					
127					
128					
129					
130	<u> </u>	<u> </u>	<u> </u>		I





احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک

شماره پیمان:		PMF	R FOR DISPL	ACER LE	VEL TR	RANSMITTE
053 - 073 - 9184	پروژه	بسته کاری	صادركننده	تسهيلات	رشته	نوع مدر ک
000 070 0101	BK	GCS	PEDCO	120	IN	MR

شماره صفحه: 3 از 18

CONTENTS

سريال

0017

نسخه

D02

1.0	INTRODUCTION	4
2.0	GENERAL	5
3.0	REFERENCE / ATTACHED DOCUMENTS	5
4.0	SUBJECT OF THE SUPPLY	5
5.0	LIMITS OF SUPPLY	6
5.1	SCOPE OF SUPPLY	6
5.1	1.1 Main Description	6
5.1	1.2 Spare parts	7
5.1		
5.2	Exclusions	
5.3	BATTERY LIMITS	
6.0	INSPECTION AND TESTS	
7.0	VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE	8
8.0	UNIT RESPONSIBILITY	8
9.0	GUARANTEE AND WARRANTY	8
10.0	DEVIATION	9
11.0	PRICE BREAKDOWN	9
ATTAC	HMENT 1	10
11.1	LIST OF REFRENCE / APPLICABLE DOCUMENTS	10
ATTAC	HMENT 2	12
11.2	VENDOR DOCUMENTS MIN. REQUIREMENT	12
ATTAC	HMENT 3	17
11.3	DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION	17
ATTAC	HMENT 4	18
11.4	ALTERNATIVES TO JOB SPECIFICATION	18



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



	شماره پیمان:
053 – 073 -	- 9184

	PINIR	FOR DISPL	ACER LE	VEL IF	RANSMITTE	К	
پروژه	بسته کاری	صادركننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه
BK	GCS	PEDCO	120	IN	MR	0017	D02

شماره صفحه: 4 از 18

1.0 INTRODUCTION

Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city.

With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also, PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.

As a part of the Project, a New Gas Compressor Station (adjacent to existing Binak GCS) shall be constructed to gather of 15 MMSCFD (approx.) associated gases and compress & transfer them to Siahmakan GIS.

GENERAL DEFINITION

The following terms shall be used in this document.

CLIENT: National Iranian South Oilfields Company (NISOC)

PROJECT: Binak Oilfield Development – Surface Facilities; New

Gas Compressor Station

EPD/EPC CONTRACTOR (GC): Petro Iran Development Company (PEDCO)

EPC CONTRACTOR/PURCHSER: Joint Venture of: Hirgan Energy - Design &

Inspection (D&I) Companies

VENDOR: The Firm or Person Who Will Fabricate or supply The

Equipment or Material.

SUB VENDOR: The firm or person who will have a direct contract

with the Vendor or another Sub vendor to perform a

part or parts of the Work

EXECUTOR: Executor is The Party Which Carries Out All or Part of

Construction and/or Commissioning for The Project.

THIRD PARTY INSPECTOR (TPI): The firm appointed by EPD/EPC CONTRACTOR

(GC) and approved by CLIENT (in writing) for the

inspection of goods.

SHALL: Is Used Where a Provision Is Mandatory.

SHOULD: Is Used Where a Provision Is Advisory Only.

WILL: Is normally used in connection with the action by

CLIENT rather than by an EPC/EPD CONTRACTOR

or VENDOR.

MAY: Is used Where a Provision Is Completely

Discretionary.



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

	PMR FOR DISPLACER LEVEL TRANSMITTER									
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه			
BK	GCS	PEDCO	120	IN	MR	0017	D02			

شماره صفحه: 5 از 18

2.0 GENERAL

This document presents the item material requisitions for Contractor's use as appropriate.

This material requisition covers the requirements for the design, manufacturing, testing and supply of LT Transmitter as listed in part 5. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.

3.0 REFERENCE / ATTACHED DOCUMENTS

- **a.** Specified documents in attachment 1 shall be considered as a part of this material Requisition.
- **b.** All codes and standards which have been referenced in above mentioned specs shall be considered.
- **c.** In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
- **d.** Deviations

Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.

The proposed deviations/comments list shall include as minimum:

- Reference for the involved specification, chapter and paragraph.
- Technical justification for the non-compliance.
- Detailed description of the proposed alternative.

If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, VENDOR shall be considered to be in full compliance with the relevant document.

VENDOR may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.

4.0 SUBJECT OF THE SUPPLY

VENDOR shall supply Level Transmitter. The scope of supply is detailed at part 5. VENDOR shall include in the supply, all other equipment/devices/items not listed in part 2, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.

The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

	PMR	R FOR DISPL	ACER LE	VEL TR	RANSMITTE	₹	
پروژه	بسته کاری	صادركننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه
BK	GCS	PEDCO	120	IN	MR	0017	D02

شماره صفحه: 6 از 18

5.0 LIMITS OF SUPPLY

5.1 SCOPE OF SUPPLY

5.1.1 MAIN DESCRIPTION

The scope of supply includes Level Transmitter (Displacer Type) Main feature are as below:

- · Displacer Type with flanged
- · Painting and coating

Detail of supply is listed below:

No.	Item	Description
1	LT Displacer Type	As per Data Sheets for Displacer Level Transmitter Doc. No.:" BK-GCS-PEDCO-120-IN-DT-0006"

VENDOR shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:

- Resolve engineering issues relating to equipment/devices/items within the scope of supply.
- Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
- Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
- · Implement a quality assurance plan
- The quality plan applied to the scope of supply shall include:
 - QA/QC Organization Chart and procedures that shall be submitted for approval.
 - Plan for HOLD points in the production process proposed to CLIENT/EPC CONTRACTOR for witness or approval particular activities.
 - Production schedule indicating main quality manufacturing processes, inspection and tests.
 - Qualification of all personnel performing tests to be reviewed by the inspector
 - Vendor shall also provide the description of the following quality activities:
 - Sub vendors' products quality



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

PMR FOR DISPLACER LEVEL TRANSMITTER									
خه سریال نوع مدر ک رشته تسهیلات صادر کننده بسته کاری پروژه							نسخه		
BK	GCS	PEDCO	120	IN	MR	0017	D02		

شماره صفحه: 7 از 18

- Quality check and identification of the materials and equipment entering in their manufacturing shop.
- Calibration of test instruments and equipment
- Provide detailed specifications and data sheets.

5.1.2 SPARE PARTS

- The Vendor shall provide certain quantities of consumable for the installation, precommissioning, commissioning, start-up and up to the end of the guarantee period.
- The quantities shall be estimated by Vendor and shall be based upon the Vendor's experience. The following two periods shall be taken into account:
 - Pre-commissioning and commissioning period where the consumption of consumable is greater
 - Normal use of the System
- The VENDOR shall provide lists of recommended spare parts, which shall include the original part numbers with prices for commissioning, start-up and two years operation. All spare parts shall be identified individually.
- Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- The VENDOR shall be able to provide spares back up and support for the plant life of at least 20 years.
- SPIR form shall be approved by CLIENT prior to procurement.

5.1.3 OTHER ITEMS

· Name plate

5.2 EXCLUSIONS

No exclusion is applicable.

5.3 BATTERY LIMITS

No battery limit is applicable.

6.0 INSPECTION AND TESTS

The equipment shall be inspected and tested in accordance with the Inspection &Test plan (ITP) issued by the vendor and approved by the CLIENT and EPC/EPD (GC) CONTRACTOR before the award of the order. The Inspection & Test plan (ITP) shall be at least according to the



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

	PMR FOR DISPLACER LEVEL TRANSMITTER									
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرک	سريال	نسخه			
BK	GCS	PEDCO	120	IN	MR	0017	D02			

شماره صفحه: 8 از 18

Commodity Procurement and Manufacturing Inspection Instruction (Docs. Nos. ICE-EID-MI-SP01-Rev01), Inspection Level of Commodity and Equipment (Docs. Nos. ICE-EID-MI-SP02-Rev01) and Data Sheets. The vendor shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation. All required manufacturing and function test/inspection also Factory Acceptance Test /Site Acceptance Test and Quality Assurance requirements shall be considered in vendor responsibility as per project specification.

7.0 VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE

Vendor document shall be according to attachment 2 of this document.

All documents, preliminary or final, are to be stamped and signed by VENDOR.

Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.

PURCHASER's approval does not relieve vendor, in any way, from his obligation to fulfil the requirements of the purchase order documents.

All vendor drawings and documents shall be in English language.

All drawings and documents are to be identified as per clause 1 "GENERAL DEFINITION"

8.0 UNIT RESPONSIBILITY

VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, and testing, final check-out, training and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.

Also VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub-vendors.

9.0 GUARANTEE AND WARRANTY

All material and Equipment/Devices/Items in VENDOR's scope of work/supply shall be guaranteed by VENDOR.

The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/package at site

VENDOR shall guarantee the performance of supplied items.



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

	PMR FOR DISPLACER LEVEL TRANSMITTER									
پروژه	بسته کاری	صادركننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه			
BK	GCS	PEDCO	120	IN	MR	0017	D02			

شماره صفحه: 9 از 18

VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR's responsibility.

VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT's representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT's business.

VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.

Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.

Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.

VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.

10.0 DEVIATION

VENDOR's proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.

VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for CLIENT/EPC CONTRACTOR's approval.

11.0 PRICE BREAKDOWN

Breakdown price of following items shall be included in the proposal, as well as total price.

- 1) Material and Fabrication for each Section Separately
- 2) Pre-commissioning & commissioning spare parts (E&C-QC-SP-1)
- 3) 2 years' operational spare parts (E&C-QC-SP-1)
- 4) Packing & transportation



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان: 9184 – 053 – 053


PMR FOR DISPLACER LEVEL TRANSMITTER پروژه بسته کاری صادر کننده تسهيلات نوع مدرك سريال نسخه GCS PEDCO ΒK 120 IN MR 0017 D02

شماره صفحه: 10 از 18

D02

ATTACHMENT 1

1.1 LIST OF REFRENCE / APPLICABLE DOCUMENTS





احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

	PMR FOR DISPLACER LEVEL TRANSMITTER									
پروژه	نسخه سریال نوع مدرک رشته تسهیلات صادر کننده بسته کاری پروژه									
BK	GCS	PEDCO	120	IN	MR	0017	D02			

شماره صفحه: 11 از 18

No.	Document No.	Document Title	REV.				
31	BK-GCS-PEDCO-120-PR-PI-0025	P&ID - Glycol Sump Drum					
32	BK-GNRAL-PEDCO-000-PR-DC-0001 Process Design Criteria						
33	BK-GNRAL-PEDCO-000-PR-DB-0001 Process Basis of Design						
	General						
32	ICE-EID-MI-SP01-Rev01	دستورالعمل بازرسی خرید و ساخت کالا	-				
33	ICE-EID-MI-SP02-Rev01	دستورالعمل سطح بازرسي كالا و تجهيزات	-				
34	E&C-QC-SP-1	دستورالعمل تامین قطعات یدکی راه اندازی و راهبردی دوساله	-				
35	BK-GNRAL-PEDCO-000-QC-PR-0022	Specification For Final Data Book (FDB) Requirements	D00				
36	BK-GNRAL-PEDCO-000-QC-PR-0045	Packing, Marking, Transportation Procedure					

^{**}NOTE: THE LATEST REVISION OF PROJECT DOCUMENT IN ATTACHMENT 1 TO BE CONSIDERED AS REFERENCE BY VENDOR.



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان: 9184 – 073 – 053

	PMR FOR DISPLACER LEVEL TRANSMITTER									
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه			
BK	GCS	PEDCO	120	IN	MR	0017	D02			

شماره صفحه: 12 از 18

ATTACHMENT 2

11.2 VENDOR DOCUMENTS MIN. REQUIREMENT

		WITH BID		AFTER OR	DERING		AT THE				
NO.	DESCRIPTION	Q./TYPE (1)	Q./TY PE (1)	DELIVERY DATE (2)	PURPO SE (3)	FINAL ISSUE	FINAL INSPECTION (4)				
	MANAGEMENT										
1	Vendor Document Index and Schedule	4N	(5)	2W	Α	(5)	Х				
2	Organization Brief	4N	(5)	2W	I	(5)					
3	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.	4N	(5)	3W	А	(5)	Х				
4	Physically Progress Report (Every 2 Weeks))		(5)	2W	ı	(5)					
5	Project Organization Chart	4N	(5)	2W	I	(5)	X				
6	Reference List	4N	(5)	2W	I	(5)					
7	Vendor Catalogue	4N	(5)	2W	I	(5)	Х				
		HSE									
8	HSE Procedure		(5)	4W	А	(5)	Х				
	EN	GINEERIN	G								
9	Specifications/Data Sheets (Completed)		(5)	4W	А	(5)	Х				
10	Dimensional Outlines	4N	(5)	4W	А	(5)	Х				
11	Mounting Details		(5)	4W	А	(5)	Х				
12	General Arrangement	4N	(5)	4W	А	(5)	Х				
13	Detailed Dimensions of Cut- Outs		(5)	4W	Α	(5)	Х				
14	Parts/Material List	4N	(5)	4W	А	(5)	Х				
15	Technical Description and Relevant Catalogues	4N	(5)	4W	Α	(5)	Х				
16	List of Deviations from the Specification and Data Sheets	4N	(5)	4W	А	(5)					
	PRC	CUREMEN	NT								



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان: 9184 – 073 – 053 PMR FOR DISPLACER LEVEL TRANSMITTER

 نسخه
 سریال
 نوع مدر ک
 رشته
 تسهیلات
 صادر کننده
 بسته کاری
 پروژه

 BK
 GCS
 PEDCO
 120
 IN
 MR
 0017
 D02

شماره صفحه: 13 از 18

		WITH BID		AFTER OR	DERING		AT THE
NO.	DESCRIPTION	Q./TYPE (1)	Q./TY PE (1)	DELIVERY DATE (2)	PURPO SE (3)	FINAL ISSUE	FINAL INSPECTION (4)
17	List of Sub-Vendors (table giving: part of equipment, tag no., sub-vendor reference) (5.1.3)	4N	(5)	4W	А	(5)	
18	Unpriced copy of sub-orders	4N	(5)	4W	I	-	
19	Packing Spec. / Shipping Schedule	4N	(5)	4W	I	-	
20	Weight List/ Shipping List	4N	(5)	4W	I	(5)	
21	Mechanical & Performance Guarantees	4N	(5)	4W	I	-	
	QUALITY, MANI	UFACTURI	NG, TE	STING			
22	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)		(5)	3W	А	(5)	
23	Preliminary Project Schedule		(5)	4W	I	-	
24	Weld and NDT Map		(5)	4W	I	(5)	Х
25	Surface Preparation and Painting Procedures		(5)	4W	I	(5)	Х
26	Welding Procedure Specification (including repair procedures).		(5)	4W	1	(5)	Х
27	Welder Qualification Procedure		(5)	4W	I	(5)	Х
28	Fabrication Degree		(5)	4W	I	(5)	Х
29	Manufacturing, Test & Inspection Procedures	4N	(5)	4W	Α	(5)	Х
30	Performance & Functional Test Procedure		(5)	4W	Α	(5)	Х
31	Non-Destructive Testing/Examination Procedures		(5)	4W	А	(5)	Х
32	Factory Acceptance Test (FAT) Procedure		(5)	4W	Α	(5)	Х
	RECORDS, REP	ORTS & C	ERTIFIC	CATES			
33	Material Conformity Certificate		(5)	4W	I	(5)	Х
34	Testing Authority Approval Certificate		(5)	4W	I	(5)	Х
35	Hazardous Area Certificates.		(5)	4W	I	(5)	Х
36	Ingress Protection Certificate		(5)	4W	1	(5)	Х
37	Conformity Certificates (sub- vendor/equipment)		(5)	4W	I	(5)	Х



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

PMR FOR DISPLACER LEVEL TRANSMITTER

نوع مدرك پروژه بسته کاری صادر كننده تسهيلات رشته سريال BK GCS PEDCO 120 IN MR 0017 D02

شماره صفحه: 14 از 18

		WITH BID		AFTER OR	DERING		AT THE FINAL INSPECTION (4)
NO.	DESCRIPTION	Q./TYPE (1)	Q./TY PE (1)	DELIVERY DATE (2)	PURPO SE (3)	FINAL ISSUE	
38	Material Certificates Identification Diagram. (cross-reference material location; certificates for critical components)		(5)	4W	I	(5)	Х
39	Welding Procedure Qualification Record.		(5)	4W	I	(5)	
40	Welder Qualification Records.		(5)	4W	1	(5)	
41	NDT Operator Qualifications		(5)	4W	I	(5)	Х
42	Detailed NDT Reports		(5)	4W	А	(5)	
43	Weld/ NDT Identification Diagram. (Cross-reference weld locations, WPS, welders, NDT reports).		(5)	4W	А	(5)	Х
44	Dimensional Control Reports		(5)	4W	Α	(5)	
45	Hardness Test Reports		(5)	4W	Α	(5)	Х
46	PWHT Charts & Reports, including calibration records of recorders (for each heat treatment)		(5)	4W	I	(5)	Х
47	Pressure Test Reports / Certificates		(5)	4W	Α	(5)	Х
48	FAT Test Report / Certificates		(5)	4W	Α	(5)	
49	Performance Test Report / Certificates		(5)	4W	Α	(5)	Х
50	Material Test Certificates		(5)	4W	I	(5)	Х
51	Calibration Curves of Control Equipment		(5)	4W	I	(5)	Х
52	Calibration Test Certificates		(5)	4W	I	(5)	X
53	Surface Preparation & Coating Reports		(5)	4W	Α	(5)	
54	Hydrostatic / Pneumatic Testing Certificates		(5)	4W	I	(5)	Х
55	Welding Consumable Certificate		(5)	4W	1	(5)	Х
56	Test & Inspection Reports		(5)	4W	Α	(5)	
57	Rust Prevention Report		(5)	4W	Α	(5)	
58	Non-Conformities Report		(5)	4W	Α	(5)	
59	Letter of Conformity		(5)	4W	Α	(5)	
	INS	TALLATIO	N				



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

PMR FOR DISPLACER LEVEL TRANSMITTER

 نسخه
 سریال
 نوع مدر ک
 رشته
 تسهیلات
 صادر کننده
 بسته کاری
 پروژه

 BK
 GCS
 PEDCO
 120
 IN
 MR
 0017
 D02

شماره صفحه: 15 از 18

		WITH BID		AFTER OR	DERING		AT THE FINAL
NO.	DESCRIPTION	Q./TYPE (1)	Q./TY PE (1)	DELIVERY DATE (2)	PURPO SE (3)	FINAL ISSUE	INSPECTION (4)
60	Sub-Assembly Documentation		(5)	4W	A	(5)	
61	Sub-Assembly Drawings		(5)	4W	Α	(5)	
62	Erection/Installation Manual		(5)	4W	Α	(5)	
63	Name Plate Documents	4N	(5)	4W	Α	(5)	
64	Handling, Transportation & Storage Instructions	4N	(5)	4W	Α	(5)	
65	Unpacking & Inspection Instructions		(5)	4W	Α	(5)	
66	Preliminary Packing List		(5)	4W	Α	(5)	
67	Packing List		(5)	4W	Α	(5)	
	OPERATIO	N & MAINT	ENANC	E			
68	Operating Instructions		(5)	4W	Α	(5)	
69	Maintenance Instructions		(5)	4W	Α	(5)	
70	Commissioning & Start-up Manual		(5)	4W	Α	(5)	
71	List of Spare Parts Commissioning & Start-up	4N	(5)	4W	Α	(5)	
72	List of Spare Parts 2 Years Operation	4N	(5)	4W	Α	(5)	
73	List of Special Tools	4N	(5)	4W	Α	(5)	
74	Lube Oil Schedule		(5)	4W	Α	(5)	
75	Software Manual (incl. Troubleshooting)		(5)	4W	Α	(5)	
76	Consumables List		(5)	4W	Α	(5)	
77	Function Test Procedure		(5)	4W	Α	(5)	Х
		OTHERS					
78	Vendor Final Book Index		(5)	4W	А	(5)	X
79	Vendor Final Book		(5)	4W	А	(5)	Х
80	All others documents will be listed in the order		(5)	4W	А	(5)	

NOTES:

^{***} The electronic file (Native/PDF) and Hardcopy version shall be provided in all stages by vendor.



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

	PMR FOR DISPLACER LEVEL TRANSMITTER									
پروژه	نسخه سریال نوع مدر ک رشته تسهیلات صادر کننده بسته کاری پروژه									
BK	GCS	PEDCO	120	IN	MR	0017	D02			

شماره صفحه: 16 از 18

		WITH BID	AFTER ORDERING			AT THE FINAL	
NO.	DESCRIPTION	Q./TYPE (1)	Q./TY PE (1)	DELIVERY DATE (2)	PURPO SE (3)	FINAL ISSUE	INSPECTION (4)

- (1) Q : QUANTITY ; TYPE : C = COPY, R = REPRODUCIBLE, P = POLYESTER, M = MICROFILM, E = ELECTRONIC, N=NUMBER OF DOCUMENT
- (2) W = CONSECUTIVE CALENDAR WEEK, M = CONSECUTIVE CALENDAR MONTH
- (3) A = FOR APPROVAL I = FOR INFORMATION
- (4) X = DOCUMENTS TO BE SUBMITTED AT THE FINAL INSPECTION
- (5) "6 C+E" COPY OF DOCUMENT.
- (6) MECHANICAL CATALOGUE INCLUDING FINAL DRAWINGS/DOCUMENTS, UNPRICED PURCHASE ORDER & SUB- PURCHASE ORDER, MAINTENANCE DOSSIER ETC.
- (7) ALL DOCUMENTS AND/OR DRAWINGS FOR THIS PROJECT SHALL ALSO BE SUBMITTED IN THE ELECTRONIC FILES BY

USING THE FOLLOWING SOFTWARE.

MS OFFICE WORD 2013 OR UPPER VERSION (ENGLISH) FOR WORD PROCESSING MS OFFICE EXCEL 2013 OR UPPER VERSION (ENGLISH) FOR SPREAD SHEET AUTO CAD 2005 (ENGLISH) FOR DRAWING

- (8) IN ORDER TO DESIGN AND MANUFACTURE THE INSTRUMENTS, VENDOR SHALL CONSIDER THE SEISMIC FACTOR, SUITABLE FOR SEISMIC UBC 97 zone 4, AND THE RESULTS SHALL BE PROVIDED BY VENDOR.
- (9) List of Documents will be Finalized in VDIS (Vendor Document Index and Schedule).



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان: 9184 – 073 – 053

PMR FOR DISPLACER LEVEL TRANSMITTER								
پروژه	بسته کاری	صادركننده	تسهيلات	رشته	نوع مدرک	سريال	نسخه	
BK	GCS	PEDCO	120	IN	MR	0017	D02	

شماره صفحه: 17 از 18

ATTACHMENT 3

11.3 DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION

п	eau	.: -	:1: _		I
ĸ	$\Delta \alpha I$	116	ITIM	nı	ın :
ı 🔪	Cut	มเฉ	เแบ		10

Description:

Equipment No.:

Item No.	Description of Proposed Exception	Recommended Revision to JOB SPECIFICATION	Reason for Proposed Exception	Effect on Base PROPOSAL if CONTRACTOR Rejects Exception



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان: 9184 – 073 – 053

PMR FOR DISPLACER LEVEL TRANSMITTER								
پروژه	بسته کاری	صادركننده	تسهيلات	رشته	نوع مدرک	سريال	نسخه	
BK	GCS	PEDCO	120	IN	MR	0017	D02	

شماره صفحه: 18 از 18

ATTACHMENT 4

11.4 ALTERNATIVES TO JOB SPECIFICATION

Requisition	No.:
-------------	------

Description:

Equipment No.:

Item No.	Job Specification No. & Paragraph No.	Requirements of Job Specification	Description of Proposed Alternative	Reason for Proposed Alternative