



NISOC

نگهداشت و افزایش تولید میدان نفتی بینک
سطح الارض

احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



PROCESS DATA SHEETS FOR GLYCOL MANUAL PUMP

شماره پیمان:

۰۵۳ - ۰۷۳ - ۹۱۸۴

پروژه

BK

بسته کاری

GCS

صادر کننده

PEDCO

تسهیلات

120

رشته

PR

نوع مدرک

DT

سریال

0022

نسخه

D02

شماره صفحه: ۱ از ۳

طرح نگهداشت و افزایش تولید ۲۷ مخزن

PROCESS DATA SHEETS FOR GLYCOL MANUAL PUMP

نگهداشت و افزایش تولید میدان نفتی بینک

D03	OCT.2022	IFA	M.Aryafar	M.Fakharian	M.Mehrshad	
D02	AUG.2022	IFA	M.Aryafar	M.Fakharian	M.Mehrshad	
D01	FEB.2022	IFA	M.Aryafar	M.Fakharian	M.Mehrshad	
D00	NOV.2021	IFC	M.Aryafar	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue / Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval

Class: 2

CLIENT Doc. Number:

F0Z-708766

status:

IDC: Inter-Discipline Check

IFC: Issued For Comment

IFA: Issued For Approval

AFD: Approved For Design

AFC: Approved For Construction

AFP: Approved For Purchase

AFQ: Approved For Quotation

IFI: Issued For Information

AB-R: As-Built for CLIENT Review

AB-A: As-Built -Approved



NISOC

نگهداشت و افزایش تولید میدان نفتی بینک
سطح الارض

احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



PROCESS DATA SHEETS FOR GLYCOL MANUAL PUMP

شماره پیمان:

۰۵۳ - ۰۷۳ - ۹۱۸۴

پروژه

بسته کاری

صادر کننده

تجهیزات

رشته

نوع مدرک

سریال

نسخه

BK

GCS

PEDCO

120

PR

DT

0022

D03

شماره صفحه: ۳ از ۲

REVISION RECORD SHEET

Page	D00	D01	D02	D03	D04	Page	D00	D01	D02	D03	D04
1	X	X	X			65					
2	X	X				66					
3	X	X				67					
4						68					
5						69					
6						70					
7						71					
8						72					
9						73					
10						74					
11						75					
12						76					
13						77					
14						78					
15						79					
16						80					
17						81					
18						82					
19						83					
20						84					
21						85					
22						86					
23						87					
24						88					
25						89					
26						90					
27						91					
28						92					
29						93					
30						94					
31						95					
32						96					
33						97					
34						98					
35						99					
36						100					
37						101					
38						102					
39						103					
40						104					
41						105					
42						106					
43						107					
44						108					
45						109					
46						110					
47						111					
48						112					
49						113					
50						114					
51						115					
52						116					
53						117					
54						118					
55						119					
56						120					
57						121					
58						122					
59						123					
60						124					
61						125					
62						126					
63						127					
64						128					



احداث ردیف تہ اکہم گاز در ایستگاه جمع آوری سنک



This document is the sole property of NISOC and all information contained herein may neither be reproduced, used, disclosed, transmitted nor in any way made public without permission of the CLIENT.