

 NISOC	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت‌های رو زمینی در بسته‌های کاری تحت‌الارض ساخت موقعیت چاه، تأسیسات سرچاهی، خطوط جریانی مربوط به موقعیت W018S								
	MTO FOR CIVIL WORKS - W018S								
	شماره پیمان:	نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه
۰۵۳ - ۰۷۳ - ۹۱۸۴		D01	0001	MT	CV	110	PEDCO	W018S	BK
شماره صفحه: ۱ از ۴									

طرح نگهداشت و افزایش تولید ۲۷ مخزن

MTO FOR CIVIL WORKS - W018S

نگهداشت و افزایش تولید میدان نفتی بینک

D01	DEC.2022	FI	R.Berlouie	M.Fakharian	M.Mehrshad	
D00	MAY.2021	IFI	R.Berlouie	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue / Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval

Class:3	CLIENT Doc. Number: F8Z-707464
---------	--------------------------------

status:	IDC: Inter-Discipline Check IFC: Issued For Comment IFA: Issued For Approval AFD: Approved For Design AFC: Approved For Construction AFP: Approved For Purchase AFQ: Approved For Quotation IFI: Issued For Information AB-R: As-Built for CLIENT Review AB-A: As-Built –Approved
---------	---

 NISOC	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت‌های رو زمینی در بسته‌های کاری تحت‌الارض ساخت موقعیت چاه، تأسیسات سرچاهی، خطوط جریانی مربوط به موقعیت W018S								
	MTO FOR CIVIL WORKS - W018S								
	شماره پیمان:	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک		سریال
۰۵۳ - ۰۷۳ - ۹۱۸۴	BK	W018S	PEDCO	110	CV	MT	0001	D01	شماره صفحه: ۲ از ۴

REVISION RECORD SHEET

Page	D00	D01	D02	D03	D04	Page	D00	D01	D02	D03	D04
1	X	X				65					
2	X					66					
3	X					67					
4	X					68					
5						69					
6						70					
7						71					
8						72					
9						73					
10						74					
11						75					
12						76					
13						77					
14						78					
15						79					
16						80					
17						81					
18						82					
19						83					
20						84					
21						85					
22						86					
23						87					
24						88					
25						89					
26						90					
27						91					
28						92					
29						93					
30						94					
31						95					
32						96					
33						97					
34						98					
35						99					
36						100					
37						101					
38						102					
39						103					
40						104					
41						105					
42						106					
43						107					
44						108					
45						109					
46						110					
47						111					
48						112					
49						113					
50						114					
51						115					
52						116					
53						117					
54						118					
55						119					
56						120					
57						121					
58						122					
59						123					
60						124					
61						125					
62						126					
63						127					
64						128					



NISOC

نگهداشت و افزایش تولید میدان نفتی بینک
فعالیت‌های رو زمینی در بسته‌های کاری تحت‌الارض

ساخت موقعیت چاه، تأسیسات سرچاهی، خطوط جریانی
مربوط به موقعیت W018S

MTO FOR CIVIL WORKS - W018S



شماره صفحه: ۳ از ۴

شماره پیمان:

۰۵۳ - ۰۷۳ - ۹۱۸۴

پروژه

بسته کاری

صادر کننده

تهیهات

رشته

نوع مدرک

سریال

نسخه

BK

W018S

PEDCO

110

CV

MT

0001

D01

MTO FOR CIVIL WORKS - W018S

ITEM	DESCRIPTION	Materials										
		Excavation (m3)	Embankment (m3)	FormWork (m2)	Steel (kg)	Lean Concrete (m3)	Concrete (m3)	Reinforcement (kg)	Concrete Block (m3)	Cement Laying	Pipe 6" (m.l)	Pipe 4" (m)
1	Treatment Area	233	47	37.5		50	96	3800	40	-	-	-
2	Mud Channel	610	45	61.8		42	77.4	0	82.4	-	-	-
3	Flood Control Channel	700	0	32		10.4	24	55	-	-	-	-
4	Oil Trap Pit	38	0	8.8		2.80	4.9	55	-	74	7	-
5	Conex Foundation	56	-	-		140.00	-	-	140	-	-	-
6	W018S-Burn Pit pipe line + supports	16	11.3	-	166	-	3	-	-	-	-	154
	TOTAL	1653.00	103.30	140.1	166	245.20	205.3	3910	262.4	74	7	154
	TOTAL+5%SURPLUS	1735.65	108.47	147.105	174.3	257.46	215.565	4105.5	275.52	77.7	7.35	161.7

 NISOC	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت‌های رو زمینی در بسته‌های کاری تحت‌الارض ساخت موقعیت چاه، تأسیسات سرچاهی، خطوط جریانی W018S مربوط به موقعیت							 
	MTO FOR CIVIL WORKS - W018S							
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه
	BK	W018S	PEDCO	110	CV	MT	0001	D01
شماره صفحه: ۴ از ۴								

MTO FOR CIVIL WORKS - W018S								
ITEM	DESCRIPTION	Materials						
		Excavation (m3)	Embankment (m3)	Grading (m2)	Geomembrane (m2)	Geotextile (m2)	Black Base (m3)	Gravel (m3)
1	Mud Pits Renewation	-	1120	-	6627.4	6627.4	-	-
2	Water Pool	15	610	-	1630.20	1630.2	-	-
3	Access Road (To location, To HeliPad, To Burnpit)	1022	418	228	-	-	96.50	-
4	Well Location	500	612	8487	-	-	-	430.70
	TOTAL	4404	1732	11428	8258	8258	96.50	430.7
	TOTAL+5%SURPLUS	4624.2	1819	11999	8670	8670	101.33	452.235