

احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



شماره پیمان:

053 - 073 - 9184

|       | TBE FOR LINE PIPE |            |         |      |          |       |      |  |
|-------|-------------------|------------|---------|------|----------|-------|------|--|
| پروژه | بسته کاری         | صادر کننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |  |
| BK    | PPL               | PEDCO      | 320     | PL   | TB       | 0001  | D01  |  |

**5** أن از 5 أن از

# طرح نگهداشت و افزایش تولید 27 مخزن

#### TBE FOR LINE PIPE

نگهداشت و افزایش تولید میدان نفتی بینک

| D01 FEB. 2 D00 JAN. 2 Rev. Date | Class 2 CLIENT Dec Number 507 709552 |      |              |             |              |                 |  |  |
|---------------------------------|--------------------------------------|------|--------------|-------------|--------------|-----------------|--|--|
|                                 | Purpose of Issue/Status              | Rev. | Prepared by: | Checked by: | Approved by: | CLIENT Approval |  |  |
| D01 FEB. 2                      | 023 IFI                              | D00  | M.Torabi     | M.Fakharian | M.Mehrshad   |                 |  |  |
|                                 | 023 IFI                              | D01  | M.Noori      | M.Fakharian | M.Mehrshad   |                 |  |  |
|                                 |                                      |      |              |             |              |                 |  |  |
|                                 |                                      |      |              |             |              |                 |  |  |
|                                 |                                      |      |              |             |              |                 |  |  |

Class: 3 CLIENT Doc. Number: F0Z-708663

#### Status:

IDC: Inter-Discipline Check
IFC: Issued For Comment
IFA: Issued For Approval
AFD: Approved For Design
AFC: Approved For Construction
AFP: Approved For Purchase
AFQ: Approved For Quotation
IFI: Issued For Information
AB-R: As-Built for CLIENT Review
AB-A: As-Built —Approved



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



| پیمان: | شماره |
|--------|-------|
|--------|-------|

053 - 073 - 9184

| IBE FOR LINE PIPE |           |            |         |      |          |       |      |
|-------------------|-----------|------------|---------|------|----------|-------|------|
| پروژه             | بسته کاری | صادر کننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |
| BK                | PPL       | PEDCO      | 320     | PL   | TB       | 0001  | D01  |

شماره صفحه: 2 از 5

## REVISION RECORD SHEET

| PAGE          | D00 | D01 | D02 | D03 | D04 |
|---------------|-----|-----|-----|-----|-----|
| 1             | Х   |     |     |     |     |
| 2             | X   |     |     |     |     |
| 3             | X   |     |     |     |     |
| <u>4</u><br>5 | X   |     |     |     |     |
| 6             |     |     |     |     |     |
| 7             |     |     |     |     |     |
| 8             |     |     |     |     |     |
| 9<br>10       |     |     |     |     |     |
| 11            |     |     |     |     |     |
| 12            |     |     |     |     |     |
| 13<br>14      |     |     |     |     |     |
| 15            |     |     |     |     |     |
| 16            |     |     |     |     |     |
| 17            |     |     |     |     |     |
| 18<br>19      |     |     |     |     |     |
| 20            |     |     |     |     |     |
| 21            |     |     |     |     |     |
| 22            |     |     |     |     |     |
| 23            |     |     |     |     |     |
| 24<br>25      |     |     |     |     |     |
| 26            |     |     |     |     |     |
| 27            |     |     |     |     |     |
| 28            |     |     |     |     |     |
| 29<br>30      |     |     |     |     |     |
| 31            |     |     |     |     |     |
| 32            |     |     |     |     |     |
| 33            |     |     |     |     |     |
| 34<br>35      |     |     |     |     |     |
| 36            |     |     |     |     |     |
| 37            |     |     |     |     |     |
| 38            |     |     |     |     |     |
| 39<br>40      |     |     |     |     |     |
| 41            |     |     |     |     |     |
| 42            |     |     |     |     |     |
| 43            | 1   |     |     |     |     |
| 44            |     |     |     |     |     |
| 45<br>46      |     |     |     |     |     |
| 47            |     |     |     |     |     |
| 48            |     |     |     |     |     |
| 49            |     |     |     |     |     |
| 50<br>51      |     |     |     |     |     |
| 52            |     |     |     |     |     |
| 53            |     |     |     |     |     |
| 54            | 1   |     |     |     |     |
| 55<br>56      |     |     |     |     |     |
| 57            |     |     |     |     |     |
| 58            |     |     |     |     |     |
| 59            |     |     |     |     |     |
| 60            | +   |     |     |     |     |
| 61<br>62      |     |     |     |     |     |
| 63            |     |     |     |     |     |
| 64<br>65      |     |     |     |     |     |

| PAGE       | D00 | D01 | D02 | D03 | D04 |
|------------|-----|-----|-----|-----|-----|
| 66         |     |     |     |     |     |
| 67         |     |     |     |     |     |
| 68<br>69   |     |     |     |     |     |
| 70         |     |     |     |     |     |
| 71         |     |     |     |     |     |
| 72         |     |     |     |     |     |
| 73         |     |     |     |     |     |
| 74         |     |     |     |     |     |
| 75<br>76   |     |     |     |     |     |
| 77         |     |     |     |     |     |
| 78         |     |     |     |     |     |
| 79         |     |     |     |     |     |
| 80         |     |     |     |     |     |
| 81         |     |     |     |     |     |
| 82         |     |     |     |     |     |
| 83<br>84   |     |     |     |     |     |
| 85         |     |     |     |     |     |
| 86         |     |     |     |     |     |
| 87         |     |     |     |     |     |
| 88         |     |     |     |     |     |
| 89         |     |     |     |     |     |
| 90<br>91   |     |     |     |     |     |
| 91<br>92   |     |     |     |     |     |
| 93         |     |     |     |     |     |
| 94         |     |     |     |     |     |
| 95         |     |     |     |     |     |
| 96         |     |     |     |     |     |
| 97         |     |     |     |     |     |
| 98         |     |     |     |     |     |
| 99<br>100  |     |     |     |     |     |
| 101        |     |     |     |     |     |
| 102        |     |     |     |     |     |
| 103        |     |     |     |     |     |
| 104        |     |     |     |     |     |
| 105        |     |     |     |     |     |
| 106<br>107 |     |     |     |     |     |
| 107        |     |     |     |     |     |
| 109        |     |     |     |     |     |
| 110        |     |     |     |     |     |
| 111        |     |     |     |     |     |
| 112        |     |     |     |     |     |
| 113        |     |     |     |     |     |
| 114<br>115 |     |     |     |     |     |
| 116        |     |     |     |     |     |
| 117        |     |     |     |     |     |
| 118        |     |     |     |     |     |
| 119        |     |     |     |     |     |
| 120        |     |     |     |     |     |
| 121<br>122 |     |     |     |     |     |
| 122        |     |     |     |     |     |
| 123        |     |     |     |     |     |
| 125        |     |     |     |     |     |
| 126        |     |     |     |     |     |
| 127        |     |     |     |     |     |
| 128        |     |     |     |     |     |
| 129        |     |     |     |     |     |
| 130        |     | I   | I   | I   | I . |



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



شماره پیمان:

053 - 073 - 9184


|       | IBE FOR LINE PIPE |            |         |      |          |       |      |  |
|-------|-------------------|------------|---------|------|----------|-------|------|--|
| پروژه | بسته کاری         | صادر کننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |  |
| BK    | PPL               | PEDCO      | 320     | PL   | TB       | 0001  | D01  |  |

شماره صفحه: 3 از **5** 

#### **CONTENTS**

| 1.0 | INTRODUCTION    | 4 |
|-----|-----------------|---|
|     | SCOPE           |   |
|     | ATTACHMENTS     |   |
| 3.1 |                 |   |
| 3.2 | TBE TABLE       |   |
| 3.3 | VENDOR PROPOSAL | 5 |







|             | شماره پیمان: |
|-------------|--------------|
| 053 - 073 - | 9184         |

|       | TBE FOR LINE PIPE |            |         |      |          |       |      |  |
|-------|-------------------|------------|---------|------|----------|-------|------|--|
| پروژه | بسته کاری         | صادر کننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |  |
| BK    | PPL               | PEDCO      | 320     | PL   | TB       | 0001  | D01  |  |

شماره صفحه: 4 از 5

#### 1.0 INTRODUCTION

Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city.

With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.

As a part of the Project, New Gas/Condensate Pipelines (from Binak New GCS to Siahmakan GIS/Binak PU) shall be constructed.

#### **GENERAL DEFINITION**

The following terms shall be used in this document.

CLIENT: National Iranian South Oilfields CLIENT (NISOC)

PROJECT: Binak Oilfield Development – Surface Facilities; Gas

& Gas-Condensate Pipelines

EPD/EPC CONTRACTOR (GC): Petro Iran Development Company (PEDCO)

EPC CONTRACTOR: Joint Venture of : Hirgan Energy - Design &

Inspection(D&I) Companies

VENDOR: The firm or person who will fabricate the equipment

or material.

EXECUTOR: Executor is the party which carries out all or part of

construction and/or commissioning for the project.

THIRD PARTY INSPECTOR (TPI): The firm appointed by EPD/EPC CONTRACTOR

(GC) and approved by CLIENT (in writing) for the

inspection of goods.

SHALL: Is used where a provision is mandatory.

SHOULD: Is used where a provision is advisory only.

WILL: Is normally used in connection with the action by

CLIENT rather than by an EPC/EPD CONTRACTOR,

supplier or VENDOR.

MAY: Is used where a provision is completely discretionary.



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



| :: | ييمار | شماره | , |
|----|-------|-------|---|
|    |       |       |   |

053 - 073 - 9184

| TBE FOR LINE PIPE |           |            |         |      |          |       |      |
|-------------------|-----------|------------|---------|------|----------|-------|------|
| پروژه             | بسته کاری | صادر کننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |
| BK                | PPL       | PEDCO      | 320     | PL   | TB       | 0001  | D01  |

شماره صفحه: 5 از 5

#### 2.0 SCOPE

This document is technical bid evaluation report for purchasing the Pipe amounts of Line Pipe area. (8 inch).

#### 3.0 ATTACHMENTS

- 3.1 PMR FOR LINE PIPE
- 3.2 TBE TABLE
- 3.3 VENDOR PROPOSAL