



NISOC

نگهداشت و افزایش تولید میدان نفتی بینک
فعالیت‌های رو زمینی در بسته‌های کاری تحت‌الارض

ساخت موقعیت چاه، تأسیسات سرچاهی، خطوط جریانی و
مربوط به موقعیت W018S



MTO FOR MANUAL VALVES – W018S

شماره پیمان:

۰۵۳ – ۰۷۳ – ۹۱۸۴

پروژه

BK

بسته کاری

W018S

صادرکننده

PEDCO

تسهیلات

110

رشته

PI

نوع مدرک

MT

سریال

0004

نسخه

D03

شماره صفحه: ۱ از ۳

طرح نگهداشت و افزایش تولید ۲۷ مخزن

MTO FOR MANUAL VALVES – W018S

نگهداشت و افزایش تولید میدان نفتی بینک

D03	FEB.2023	FI	M.Noori	M.Fakharian	M.Mehrshad	
D02	AUG.2022	IFI	F.Mosayebnejad	M.Fakharian	M.Mehrshad	
D01	MAR.2022	IFI	A.Khosravi	M.Fakharian	M.Mehrshad	
D00	DEC.2021	IFI	H.Shahrokhi	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue / Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval

Class: 3

CLIENT Doc. Number: F8Z-707444

status:

IDC: Inter-Discipline Check

IFC: Issued For Comment

IFA: Issued For Approval

AFD: Approved For Design

AFC: Approved For Construction

AFP: Approved For Purchase

AFQ: Approved For Quotation

IFI: Issued For Information

AB-R: As-Built for CLIENT Review

AB-A: As-Built –Approved

 NISOC	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت‌های رو زمینی در بسته‌های کاری تحت‌الارض ساخت موقعیت چاه، تأسیسات سرچاهی، خطوط جریانی و مربوط به موقعیت W018S						 		
	MTO FOR MANUAL VALVES – W018S								
شماره پیمان: ۰۵۳ - ۰۷۳ - ۹۱۸۴	پروژه BK	بسته کاری W018S	صادر کننده PEDCO	تسهیلات 110	رشته PI	نوع مدرک MT	سریال 0004	نسخه D03	شماره صفحه: ۳ از ۲

REVISION RECORD SHEET

Page	D00	D01	D02	D03	D04	Page	D00	D01	D02	D03	D04
1	X	X	X	X		65					
2	X	X	X	X		66					
3	X	X	X	X		67					
4						68					
5						69					
6						70					
7						71					
8						72					
9						73					
10						74					
11						75					
12						76					
13						77					
14						78					
15						79					
16						80					
17						81					
18						82					
19						83					
20						84					
21						85					
22						86					
23						87					
24						88					
25						89					
26						90					
27						91					
28						92					
29						93					
30						94					
31						95					
32						96					
33						97					
34						98					
35						99					
36						100					
37						101					
38						102					
39						103					
40						104					
41						105					
42						106					
43						107					
44						108					
45						109					
46						110					
47						111					
48						112					
49						113					
50						114					
51						115					
52						116					
53						117					
54						118					
55						119					
56						120					
57						121					
58						122					
59						123					
60						124					
61						125					
62						126					
63						127					
64						128					

 NISOC	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت‌های رو زمینی در بسته‌های کاری تحت الارض ساخت موقعیت چاه، تأسیسات سرچاهی، خطوط جریانی و مربوط به موقعیت W018S								
	MTO FOR MANUAL VALVES – W018S								
	شماره پیمان:	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه
۰۵۳ - ۰۷۳ - ۹۱۸۴	BK	W018S	PEDCO	110	PI	MT	0004	D03	

MTO For Manual Valves – W018S

D03

Item	Description	Material	Size (Inch)	Req. Qty. (m)	Total Req. Qty. - Rounded (m)	Remarks
1	GATE VALVE, CL1500, SW, BB, OS&Y, HO, SOLID WEDGE, API602	BODY:ASTM A105 TRIM:AISI 316L + STELLITE 6, NACE MR0175/ISO15156	1"	10	10	
2	GATE VALVE, API3000, RTJ, PSB, OS&Y, HO, FLEXIBLE WEDGE, TYPE 6B, API 6A	BODY: API 60K, TRIM: API 75K, NACE MR0175/ISO15156	4"	1	1	
3	GATE VALVE, API5000, RTJ, PSB, OS&Y, HO, FLEXIBLE WEDGE, TYPE 6B, API 6A	BODY: API 60K, TRIM: API 75K, NACE MR0175/ISO15156	6"	1	1	
4	GATE VALVE, API3000, RTJ, PSB, OS&Y, HO, FLEXIBLE WEDGE, TYPE 6B, API 6A	BODY: API 60K, TRIM: API 75K, NACE MR0175/ISO15156	6"	1	1	

NOTES:

1- No spare or contingency have been considered.