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1.0 [bookmark: _Toc343327774][bookmark: _Toc518745777][bookmark: _Toc325006571][bookmark: _Toc328298189][bookmark: _Toc273182409][bookmark: _Toc12468074][bookmark: _Toc13909545][bookmark: _Toc131929387]INTRODUCTION
Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city. 
With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.
As a part of the Project, required modifications on BK05 work over well (with electric power supply) shall be done.
[bookmark: _Toc343001687][bookmark: _Toc343327775]GENERAL DEFINITION
The following terms shall be used in this document.
	CLIENT:	
	National Iranian South Oilfields Company (NISOC) 

	PROJECT:
	Binak Oilfield Development –Modifications on BK05 Work over Well & Electrification Facilities

	EPD/EPC  CONTRACTOR (GC):
	Petro Iran Development Company (PEDCO)

	EPC CONTRACTOR:
	Joint Venture of : Hirgan Energy – Design & Inspection(D&I) Companies

	VENDOR:
	The firm or person who will fabricate the equipment or material.

	EXECUTOR:	
	Executor is the party which carries out all or part of construction and/or commissioning for the project.

	THIRD PARTY INSPECTOR (TPI):
	The firm appointed by EPD/EPC CONTRACTOR (GC) and approved by CLIENT (in writing) for the inspection of goods.

	SHALL:
	Is used where a provision is mandatory.

	SHOULD:
	Is used where a provision is advisory only.

	WILL:	
	Is normally used in connection with the action by CLIENT rather than by an EPC/EPD CONTRACTOR, supplier or VENDOR.

	MAY:	
	Is used where	a provision is completely discretionary.


2.0 [bookmark: _Toc131929388]GENERAL
· This document presents the item material requisitions for Contractor’s use as appropriate. 
· This material requisition covers the requirements for the design, manufacturing, testing and supply of Earthing & Lightning System as listed below. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.
· The vendor's supply shall include:

	[bookmark: _Toc273182410][bookmark: _Toc12468075][bookmark: _Toc13909546]No
	Description

	1
	Earthing & Lightning System for BK-05


3.0 [bookmark: _Toc131929389]REFERENCE / ATTACHED DOCUMENTS
a. Specified documents in attachment 1 shall be considered as a part of this material Requisition.
b. All codes and standards which have been referenced in above mentioned specs shall be considered.
c. In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
d. Deviations
Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.
The proposed deviations/comments list shall include as minimum:
· Reference for the involved specification, chapter and paragraph.
· Technical justification for the non-compliance.
· Detailed description of the proposed alternative.
If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, the supplier shall be considered to be in full compliance with the relevant document.
The supplier may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.
4.0 [bookmark: _Toc273182411][bookmark: _Toc12468076][bookmark: _Toc13909547][bookmark: _Toc131929390]SUBJECT OF THE SUPPLY
The supplier shall supply Earthing system of well pad. The scope of supply is detailed at para. 5. The supplier shall include in the supply, all other equipment/devices/items not listed in the following, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.
The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.
5.0 [bookmark: _Toc273182412][bookmark: _Toc12468077][bookmark: _Toc13909548][bookmark: _Toc131929391]LIMITS OF SUPPLY
5.1 [bookmark: _Toc12468078][bookmark: _Toc13909549][bookmark: _Toc131929392]SCOPE OF SUPPLY
[bookmark: _Toc131929393]main description
Earthing system of well BK-05 Acc. to “Earthing & Lightning Layout for well pads”, “BK-SSGRL-PEDCO-110-EL-PY-0010”.The supplier shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:
· Resolve engineering issues relating to equipment/devices/items within the scope of supply.
· Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
· Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
· Implement a quality assurance plan
· The quality plan applied to the scope of supply shall include:
· QA/QC organization chart and procedures that shall be submitted for approval.
· Plan for HOLD points in the production process proposed to PURCHASER for witness or approval particular activities.
· Production schedule indicating main quality manufacturing processes, inspection and tests.
· Qualification of all personnel performing tests to be reviewed by the inspector
· Supplier shall also provide the description of the following quality activities:
· Sub suppliers products quality
· Quality check and identification of the materials and equipment entering in their manufacturing shop.
· Calibration of test instruments and equipment
· Provide detailed specifications and data sheets.
[bookmark: _Toc12468050][bookmark: _Toc12468091][bookmark: _Toc13905928][bookmark: _Toc13909562][bookmark: _Toc12468094][bookmark: _Toc13909565][bookmark: _Toc131929394]Spare parts
Following items shall be considered (supplied) and included in the bid documentation:
· Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&D-QC-SP-1).
· Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&D-QC-SP-1).
· Capital spare parts (as option / if any)
[bookmark: _Toc12468051][bookmark: _Toc12468092][bookmark: _Toc13905929][bookmark: _Toc13909563][bookmark: _Toc131929395]Other items
Special tools required for installation and maintenance
5.2 [bookmark: _Toc108015885][bookmark: _Toc12468095][bookmark: _Toc13909566][bookmark: _Toc273182413][bookmark: _Toc12468096][bookmark: _Toc13909567][bookmark: _Toc131929396]EXCLUSIONS
The following items are excluded by the supplier scope of supply and will be provided by purchaser: 
Not Applicable
5.3 [bookmark: _Toc108015886][bookmark: _Toc131929397]BATTERY LIMITS
The battery limits are summarized as follows:
Not Applicable
6.0 [bookmark: _Toc131929398]INSPECTION AND TESTS
The equipment shall be inspected and tested in accordance with the quality control plan issued by the supplier and approved by the PURCHASER before the award of the order. The QC plan shall at least be according to the PROJECT ITP PROCEDURE (Doc. No. ICE-EID-MI-SP01-Rev01 & ICE-EID-MI-SP02-Rev01) and data sheets (if any). 
The supplier shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation.
7.0 [bookmark: _Toc13909568][bookmark: _Toc131929399]VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE
· [bookmark: _Toc12468098]Vendor document shall be according to attachment 2 of this document.
· [bookmark: _Toc12468099]All documents, preliminary or final, are to be stamped and signed by the supplier.
· [bookmark: _Toc12468100]Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
· [bookmark: _Toc12468101]PURCHASER’s approval does not relieve vendor, in any way, from his obligation to fulfill the requirements of the purchase order documents.
· [bookmark: _Toc12468102]All vendor drawings and documents shall be in English language.
[bookmark: _Toc12468103]All drawings and documents are to be identified as per clause 1 “GENERAL DEFINITION”
8.0 [bookmark: _Toc273182415][bookmark: _Toc12468104][bookmark: _Toc13909569][bookmark: _Toc131929400]UNIT RESPONSIBILITY
VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, testing, final check-out and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.
Also VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub-suppliers.
9.0 [bookmark: _Toc273182416][bookmark: _Toc12468105][bookmark: _Toc13909570][bookmark: _Toc131929401]GUARANTEE AND WARRANTY
All material and Equipment/Devices/Items in VENDOR’s scope of work/supply shall be guaranteed by VENDOR.
The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/packages at site
VENDOR shall guarantee the performance of supplied items (if any).
VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR’s responsibility.
VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT’s representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT’s business.
VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.
Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.
Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.
VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.
10.0 [bookmark: _Toc273182417][bookmark: _Toc12468106][bookmark: _Toc13909571][bookmark: _Toc131929402]DEVIATION
VENDOR’s proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.
VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for PURCHASER’s approval.
11.0 [bookmark: _Toc273182418][bookmark: _Toc12468107][bookmark: _Toc13909572][bookmark: _Toc131929403] PRICE BREAKDOWN
Breakdown price of following items shall be included in the proposal, as well as total price.
1) Material and Fabrication for each Section Separately
2) Pre-commissioning & commissioning spare parts (END-QC-SP-1)
3) 2 years operational spare parts (END-QC-SP-1)
4) Packing & transportation
5) Other fee (if any)
[bookmark: _Toc272928621][bookmark: _Toc273182419][bookmark: _Toc12468108][bookmark: _Toc13909573][bookmark: _Toc272928623][bookmark: _Toc131929404]
ATTACHMENT 1
[bookmark: _Toc13909574][bookmark: _Toc131929405]LIST OF REFERENCE / APPLICABLE DOCUMENTS
	[bookmark: _Toc272928622][bookmark: _Toc273182420][bookmark: _Toc12468109][bookmark: _Toc13909575]No.
	Document No.
	Document Title
	Rev.

	Process

	1 
	BK-GNRAL-PEDCO-000-PR-DB-0001
	Process Basis of Design
	D08

	Electrical

	2 
	BK-GNRAL-PEDCO-000-EL-DC-0001
	Electrical Design Criteria
	D02

	3 
	BK-GNRAL-PEDCO-000-EL-SP-0006
	Specification for Earthing & Lightning System
	D03

	4 
	BK-SSGRL-PEDCO-110-EL-CN-0007
	Calculation Note for Earthing & Lightning System of Well Pads
	D02

	5 
	BK-SSGRL-PEDCO-110-EL-PY-0010
	Earthing & Lightning Layout for well pads
	D01

	6 
	BK-BK05-PEDCO-110-EL-MT-0006
	MTO for Earthing & Lightning Systems - BK05
	D00

	7 
	BK-GNRAL-PEDCO-000-EL-DW-0002
	Typical Installation Details & Notes for Earthing and Lightning Protection System
	D04

	General

	8 
	BK-GNRAL-PEDCO-000-QC-PR-0022
	Specification for Final Data Book ( FDB ) Requirements
	D00

	9 
	BK-GNRAL-PEDCO-000-QC-PR-0045
	Packing , Marking , Transportation Procedure
	D00

	10 
	ICE-EID-MI-SP01-Rev01
	دستورالعمل بازرسی، خرید و ساخت کالا
	-

	11 
	ICE-EID-MI-SP02-Rev01
	سطح بازرسی کالا و تجهیزات
	-

	12 
	E&C-QC-SP-1
	دستورالعمل تامین قطعات یدکی راه اندازی و راهبری دو سالانه 
	-

	13 
	BK-GNRAL-PEDCO-000-PI-SP-0006
	Specification For Painting
	D04

	14 
	BK-GNRAL-HD-000-PM-PR-0001
	[bookmark: _GoBack]Project Coordination Procedure
	G04


[bookmark: _Toc131929406]ATTACHMENT 2
[bookmark: _Toc13909576][bookmark: _Toc131929407] VENDOR DOCUMENTS MIN. REQUIREMENT 
	Item No.
	Document
	With Bid
	TIME SCHEDULE

	
	
	
	For Review
	Final Issue

	
	
	Copies
No./Type
(7)
	Copies
No./Type (1)
	Solar
days
(2)
	Copies
No./Type (1)
	Calendar days
(3)

	MANAGEMENT

	1 
	Vendor Document Index and Schedule
	4N
	6C+E
	
	6C+E
	

	2 
	Organization Brief
	3N
	6C+E
	
	
	

	3 
	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.
	4N
	6C+E
	
	6C+E
	

	4 
	Physically Progress Report (Every 2 Weeks))
	
	6C+E
	
	
	

	5 
	Project Organization Chart
	3N
	6C+E
	
	
	

	6 
	Reference List
	3N
	
	
	
	

	7 
	Vendor Catalogue
	3N
	
	
	
	

	8 
	Sub-vendors list
	3N
	
	
	
	

	QUALITY

	9 
	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)
	4N
	
	
	6C+E
	

	10 
	Preliminary Inspection and Test Plan
	4N
	
	
	
	

	11 
	Inspection and Test Plan
	
	6C+E
	
	6C+E
	

	HSE

	12 
	HSE Procedure
	
	6C+E
	
	6C+E
	

	ENGINEERING

	13 
	Bill of Material (BOM)
	
	6C+E
	
	6C+E
	

	14 
	Data Sheet
	
	6C+E
	
	6C+E
	

	15 
	Detail Drawing of Equipment
	
	6C+E
	
	6C+E
	

	16 
	General Catalogue
	
	6C+E
	
	6C+E
	

	PROCUREMENT

	17 
	List of Sub-Suppliers ( table giving: part of equipment, tag no., sub-supplier reference)(5.1.3)
	4N
	
	
	6C+E
	

	18 
	Unpriced copy of sub-orders
	
	6C+E
	
	
	

	MANUFACTURING

	19 
	Surface Preparation and Painting Procedures
	
	6C+E
	
	6C+E
	

	20 
	Welder Qualification Procedure
	
	6C+E
	
	6C+E
	

	TESTING

	21 
	Factory Acceptance Test (FAT) Procedure
	
	6C+E
	
	6C+E
	

	RECORDS, REPORTS & CERTIFICATES

	22 
	Type Test Certificate
	
	6C+E
	
	6C+E
	

	INSTALLATION

	23 
	Sub-Assembly Documentation
	
	6C+E
	
	6C+E
	

	24 
	Sub-Assembly Drawings
	
	6C+E
	
	6C+E
	

	25 
	Erection/Installation Manual (if required)
	
	6C+E
	
	6C+E
	

	26 
	Handling, Transportation & Storage Instructions & Preservation
	
	6C+E
	
	6C+E
	

	27 
	Unpacking & Inspection Instructions
	
	6C+E
	
	
	

	28 
	Packing List
	
	6C+E
	
	6C+E
	

	OPERATION & MAINTENANCE

	29 
	Operating Instructions
	
	6C+E
	
	6C+E
	

	30 
	Maintenance Instructions (if required)
	
	6C+E
	
	6C+E
	

	31 
	Commissioning & Start-up Manual
	
	6C+E
	
	6C+E
	

	32 
	List of Spare Parts Commissioning & Start-up
	4N
	6C+E
	
	6C+E
	

	33 
	List of Spare Parts 2 Years Operation
	4N
	6C+E
	
	6C+E
	

	34 
	List of Special Tools
	4N
	6C+E
	
	6C+E
	

	35 
	Software Manual (incl. Troubleshooting)
	
	6C+E
	
	6C+E
	

	36 
	Function Test Procedure
	
	6C+E
	
	6C+E
	

	OTHERS

	37 
	All others documents (if required) will be listed in the order
	
	6C+E
	
	
	

	NOTES:
(1) N= Number of document, C=Copy, E=Electronic Copy  
(2) Starting from date of order placement
(3) Starting from reception of documentation without comments
(4) First issue of the document is subjected to the release of payment milestone as per purchase order
(5) Calendar days after reception of drive data
(6) Prior to testing
(7) One copy each bid copy
(8) List of Documents Will be Finalized in Vendor Document index and Schedule



[bookmark: _Toc273182421][bookmark: _Toc12468110][bookmark: _Toc13909577][bookmark: _Toc131929408]ATTACHMENT 3
[bookmark: _Toc13909578][bookmark: _Toc131929409]DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION

Requisition No.: 
Description: 
Equipment No.:  

	Item No.
	Description
of proposed exception
	Recommended revision to job specification
	Reason for proposed exception
	Effect on base
proposal if CONTRACTOR rejects exception

	







	
	
	
	





[bookmark: _Toc272928624][bookmark: _Toc273182422][bookmark: _Toc12468111][bookmark: _Toc13909579][bookmark: _Toc131929410]ATTACHMENT 4
[bookmark: _Toc13909580][bookmark: _Toc131929411]ALTERNATIVES TO JOB SPECIFICATION

Requisition No.: 
Description: 
Equipment No.:  
	Item No.
	Job Specification No. & Paragraph No.
	Requirements of Job Specification
	Description of Proposed Alternative
	Reason for Proposed Alternative
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