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1.0 [bookmark: _Toc343327774][bookmark: _Toc518745777][bookmark: _Toc325006571][bookmark: _Toc328298189][bookmark: _Toc132468438][bookmark: _Toc273182409][bookmark: _Toc12468074][bookmark: _Toc13909545]INTRODUCTION
Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city. 
With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.
[bookmark: _Toc343001687][bookmark: _Toc343327775]As a part of the Project, construction of well location, access road, wellhead facilities (with electric power supply) for W007S shall be done. In addition, construction of new flow line from aforementioned well location to Binak B/C unit (with extension of relevant manifold) is in the Project scope of work.
GENERAL DEFINITION
The following terms shall be used in this document.
	CLIENT:	
	National Iranian South Oilfields Company (NISOC) 

	PROJECT:
	Binak Oilfield Development – Construction of Well Location, Wellhead Facilities, Electrification Facilities, Flowlines for W007S and Extension of Binak B/C Manifold

	EPD/EPC CONTRACTOR (GC):
	Petro Iran Development Company (PEDCO)

	EPC CONTRACTOR:
	Joint Venture of: Hirgan Energy – Design & Inspection(D&I) Companies

	VENDOR:
	The firm or person who will fabricate the equipment or material.

	EXECUTOR:	
	Executor is the party which carries out all or part of construction and/or commissioning for the project.

	THIRD PARTY INSPECTOR (TPI):
	The firm appointed by EPD/EPC CONTRACTOR (GC) and approved by CLIENT (in writing) for the inspection of goods.

	SHALL:
	Is used where a provision is mandatory.

	SHOULD:
	Is used where a provision is advisory only.

	WILL:	
	Is normally used in connection with the action by CLIENT rather than by an EPC/EPD CONTRACTOR, supplier or VENDOR.

	MAY:	
	Is used where	a provision is completely discretionary.

	
	


2.0 [bookmark: _Toc112619750][bookmark: _Toc132468439]GENERAL
· This document presents the item material requisitions for Contractor’s use as appropriate. 
· This material requisition covers the requirements for the design, manufacturing, testing and supply of Instrument/F&G Junction box and gland as listed in section 5. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.
3.0 [bookmark: _Toc273182410][bookmark: _Toc12468075][bookmark: _Toc13909546][bookmark: _Toc112619751][bookmark: _Toc132468440]REFERENCE / ATTACHED DOCUMENTS
a. Specified documents in attachment 1 shall be considered as a part of this material Requisition.
b. All codes and standards which have been referenced in above mentioned specs shall be considered.
c. In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
d. Deviations
Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.
The proposed deviations/comments list shall include as minimum:
· Reference for the involved specification, chapter and paragraph.
· Technical justification for the non-compliance.
· Detailed description of the proposed alternative.
If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, the supplier shall be considered to be in full compliance with the relevant document.
The supplier may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.

4.0 [bookmark: _Toc273182411][bookmark: _Toc12468076][bookmark: _Toc13909547][bookmark: _Toc112619752][bookmark: _Toc132468441]SUBJECT OF THE SUPPLY
The supplier shall supply Instrument/F&G Junction box and gland. The scope of supply is detailed at part. 5. The supplier shall include in the supply, all other equipment/devices/items not listed in the following, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.
The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.

5.0 [bookmark: _Toc273182412][bookmark: _Toc12468077][bookmark: _Toc13909548][bookmark: _Toc112619753][bookmark: _Toc132468442]LIMITS OF SUPPLY
5.1 [bookmark: _Toc12468078][bookmark: _Toc13909549][bookmark: _Toc112619754][bookmark: _Toc132468443]SCOPE OF SUPPLY
5.1.1 [bookmark: _Toc92193136][bookmark: _Toc92193161][bookmark: _Toc92722731][bookmark: _Toc92726198][bookmark: _Toc112613513][bookmark: _Toc112619755][bookmark: _Toc131597765][bookmark: _Toc132468444]main description
The scope of supply includes:
· Junction box and gland & plug
· All other necessary components not called for here
· Painting and coating( if required)
 Detail of supply is listed below:

	Remarks
	Unit
	Item/Set
	Description
	Equipment Tag No. 
	No.

	As per attached MTO no BK-W007S-PEDCO-110-IN-MT-0003 and Instrument & F&G J.B. Termination Diagram Doc.No. BK-W007S-PEDCO-110-IN-DG-0009
	Instrument & F&G Junction boxes
(Complete with plastic plug for all cable entries)
	-
	1. 

	As per the attached MTO no. BK-W007S-PEDCO-110-IN-MT-0003 and Instrument & F&G J.B. Termination Diagram Doc.No. BK-W007S-PEDCO-110-IN-DG-0009
	Cable gland 
	-

	2. 

	As per the attached MTO no. BK-W007S-PEDCO-110-IN-MT-0003 and Instrument & F&G J.B. Termination Diagram Doc.No. BK-W007S-PEDCO-110-IN-DG-0009
	Cable Plug
	-
	3. 



The supplier shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:
· Resolve engineering issues relating to equipment/devices/items within the scope of supply.
· Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
· Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
· Implement a quality assurance plan
· The quality plan applied to the scope of supply shall include:
· QA/QC Organization Chart and procedures that shall be submitted for approval.
· Plan for HOLD points in the production process proposed to CLIENT for witness or approval particular activities.
· Production schedule indicating main quality manufacturing processes, inspection and tests.
· Qualification of all personnel performing tests to be reviewed by the inspector
· Supplier shall also provide the description of the following quality activities:
· Sub suppliers products quality
· Quality check and identification of the materials and equipment entering in their manufacturing shop.
· Calibration of test instruments and equipment
· Provide detailed specifications and data sheets.
5.1.2 [bookmark: _Toc12468050][bookmark: _Toc12468091][bookmark: _Toc13905928][bookmark: _Toc13909562][bookmark: _Toc92193137][bookmark: _Toc92193162][bookmark: _Toc92722732][bookmark: _Toc92726199][bookmark: _Toc112613514][bookmark: _Toc112619756][bookmark: _Toc131597766][bookmark: _Toc132468445]Spare parts
· [bookmark: _Toc12468051][bookmark: _Toc12468092][bookmark: _Toc13905929][bookmark: _Toc13909563][bookmark: _Toc92193138][bookmark: _Toc92193163][bookmark: _Toc92722733][bookmark: _Toc92726200]The Vendor shall provide certain quantities of consumable for the installation, pre-commissioning, commissioning, start-up and up to the end of the guarantee period.
· The quantities shall be estimated by Vendor and shall be based upon the Vendor’s experience. The following two periods shall be taken into account:
· Pre-commissioning and commissioning period where the consumption of consumable is greater
· Normal use of the System
· The VENDOR shall provide lists of recommended spare parts, which shall include the original part numbers with prices for commissioning, start-up and two years operation. All spare parts shall be identified individually. 
· Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
· Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
· The VENDOR shall be able to provide spares back up and support for the plant life of at least 20 years. 
· SPIR form shall be approved by CLIENT prior to procurement. 
5.1.3 [bookmark: _Toc112613515][bookmark: _Toc112619757][bookmark: _Toc131597767][bookmark: _Toc132468446]Other items
No Other Items.
5.2 [bookmark: _Toc12468094][bookmark: _Toc13909565][bookmark: _Toc112619758][bookmark: _Toc132468447]EXCLUSIONS
[bookmark: _Toc12468095][bookmark: _Toc13909566][bookmark: _Toc112619759]No exclusion is applicable.
5.3 [bookmark: _Toc132468448]BATTERY LIMITS
[bookmark: _Toc273182413][bookmark: _Toc12468096][bookmark: _Toc13909567]No battery limit is applicable.

6.0 [bookmark: _Toc112619760][bookmark: _Toc132468449]INSPECTION AND TESTS
The equipment shall be inspected and tested in accordance with the quality control plan issued by the vendor and approved by the CLIENT/EPC CONTRACTOR before the award of the order. The QC plan shall at least be according to the Commodity Procurement and Manufacturing Inspection Instruction (Doc.s No.s E&C-QC-IN-SP-1, ICE-EID-MI-SP01) and data sheets.
The supplier shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation.

7.0 [bookmark: _Toc13909568][bookmark: _Toc112619761][bookmark: _Toc132468450]VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE
· [bookmark: _Toc12468098]Vendor document shall be according to attachment 2 of this document.
· [bookmark: _Toc12468099]All documents, preliminary or final, are to be stamped and signed by the supplier.
· [bookmark: _Toc12468100]Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
· [bookmark: _Toc12468101]PURCHASER’s approval does not relieve vendor, in any way, from his obligation to fulfill the requirements of the purchase order documents.
· [bookmark: _Toc12468102]All vendor drawings and documents shall be in English language.
[bookmark: _Toc12468103]All drawings and documents are to be identified as per clause 1 “GENERAL DEFINITION”

8.0 [bookmark: _Toc273182415][bookmark: _Toc12468104][bookmark: _Toc13909569][bookmark: _Toc112619762][bookmark: _Toc132468451]UNIT RESPONSIBILITY
VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, testing, final check-out and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.
Also VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub-suppliers.

9.0 [bookmark: _Toc273182416][bookmark: _Toc12468105][bookmark: _Toc13909570][bookmark: _Toc112619763][bookmark: _Toc132468452]GUARANTEE AND WARRANTY
All material and Equipment/Devices/Items in VENDOR’s scope of work/supply shall be guaranteed by VENDOR.
The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/packages at site
VENDOR shall guarantee the performance of supplied items.
VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR’s responsibility.
VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT’s representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT’s business.
VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.
Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.
Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.
VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.

10.0 [bookmark: _Toc273182417][bookmark: _Toc12468106][bookmark: _Toc13909571][bookmark: _Toc112619764][bookmark: _Toc132468453]DEVIATION
VENDOR’s proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.
VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for CLIENT’s approval.

11.0 [bookmark: _Toc273182418][bookmark: _Toc12468107][bookmark: _Toc13909572][bookmark: _Toc112619765][bookmark: _Toc132468454] PRICE BREAKDOWN
Breakdown price of following items shall be included in the proposal, as well as total price.
1) Material and Fabrication for each Section Separately
2) Pre-commissioning & commissioning spare parts (E&C-QC-SP-1)
3) 2 years operational spare parts (SP-1)
4) Packing & transportation
[bookmark: _Toc272928621][bookmark: _Toc273182419][bookmark: _Toc12468108][bookmark: _Toc13909573][bookmark: _Toc112619766][bookmark: _Toc132468455][bookmark: _Toc272928623]
ATTACHMENT 1
[bookmark: _Toc13909574]                LIST OF REFERENCE / APPLICABLE DOCUMENTS


	No.
	Document No.
	Document Title
	Rev.

	Instrument

	1. 
	BK-GNRAL-PEDCO-000-IN-SP-0010
	Specification For Instrument/F&G Cables
	D02

	2. 
	BK-SSGRL-PEDCO-110-IN-DC-0002
	Instrument & Control System Design Criteria
	D02

	3. 
	BK-W007S-PEDCO-110-IN-LI-0009
	Instrument /F&G Cable List - Extension of Binak B/C Manifold
	D02

	4. 
	BK-W007S-PEDCO-110-IN-LI-0005
	Panels & Junction Box List - Extension of Binak B/C Manifold
	D02

	5. 
	BK-W007S-PEDCO-110-IN-DG-0009
	Instrument & F&G Junction Box Termination Diagram - Extension of Binak B/C Manifold
	D03

	6. 
	BK-W007S-PEDCO-110-IN-MT-0003
	MTO For Instrument/F&G Junction box and Gland - W007S & Manifold
	D00

	Process

	7. 
	BK-GNRAL-PEDCO-000-PR-DB-0001
	Process Basis Of Design
	D08

	General 

	8. 
	ICE-EID-MI-SP01-Rev01
	دستورالعمل بازرسی، خرید و ساخت کالا
	D01

	9. 
	ICE-EID-MI-SP02-Rev01
	دستورالعمل انتخاب سطح بازرسی کالا و تجهیزات 
	D01

	10. 
	E&C-QC-SP-1
	دستورالعمل تامین قطعات یدکی راه اندازی وراهبری دو سالانه 
	D00

	11. 
	BK-GNRAL-PEDCO-000-QC-PR-0022
	Specification For Final Data Book (FDB) Requirements
	D00

	12. 
	BK-GNRAL-PEDCO-000-QC-PR-0045
	Packing, Marking, Transportation Procedure
	D00


[bookmark: _Toc272928622][bookmark: _Toc273182420][bookmark: _Toc12468109][bookmark: _Toc13909575]**NOTE: THE LATEST REVISION OF PROJECT DOCUMENT IN ATTACHMENT 1 TO BE CONSIDERED AS REFERENCE BY VENDOR.

[bookmark: _Toc112619767][bookmark: _Toc132468456]ATTACHMENT 2
[bookmark: _Toc22646349][bookmark: _Toc132468457] VENDOR DOCUMENTS MIN. REQUIREMENT 
	Item No.
	Document
	With Bid
	TIME SCHEDULE

	
	
	
	For Review
	Final Issue

	
	
	Copies
No./Type
(7)
	Copies
No./Type (1)
	Solar
days
(2)
	Copies
No./Type (1)
	Calendar days
(3)

	MANAGEMENT

	01
	Vendor Document Index and Schedule
(See attachment 2)
	4N
	6C+E
	
	6C+E
	

	02
	Organization Brief
	3N
	6C+E
	
	
	

	03
	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.
	4N
	6C+E
	
	6C+E
	

	04
	Physically Progress Report (Every 2 Weeks))
	
	6C+E
	
	
	

	05
	Project Organization Chart
	3N
	6C+E
	
	
	

	06
	Reference List
	3N
	
	
	
	

	07
	Vendor Catalogue
	3N
	6C+E
	
	
	

	QUALITY

	08
	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)
	4N
	
	
	6C+E
	

	09
	Preliminary Inspection and Test Plan
	4N
	
	
	
	

	10
	Inspection and Test Plan
	
	6C+E
	
	6C+E
	

	HSE

	11
	HSE Procedure
	
	6C+E
	
	6C+E
	

	ENGINEERING

	12
	Specifications/Data Sheets (Completed)
	3N
	6C+E
	
	6C+E
	

	13
	Dimensional Outlines
	3N
	6C+E
	
	6C+E
	

	14
	Mounting Details 
	
	6C+E
	
	6C+E
	

	15
	General Arrangement 
	3N
	6C+E
	
	6C+E
	

	16
	Detailed Dimensions of Cut- Outs
	
	6C+E
	
	6C+E
	

	17
	Termination details
	
	6C+E
	
	6C+E
	

	18
	Parts/Material List 
	3N
	6C+E
	
	6C+E
	

	19
	Technical Description and Relevant Catalogues
	3N
	6C+E
	
	6C+E
	

	20
	List of Deviations from the Specification and Data Sheets
	3N
	6C+E
	
	6C+E
	

	PROCUREMENT

	21
	List of Sub-Suppliers ( table giving: part of equipment, tag no., sub-supplier reference)(5.1.3)
	4N
	
	
	6C+E
	

	22
	Unpriced copy of sub-orders
	
	6C+E
	
	
	

	23
	Packing Spec. / Shipping Schedule
	3N
	6C+E
	
	6C+E
	

	24
	Weight List/ Shipping List 
	3N
	6C+E
	
	6C+E
	

	25
	Mechanical & Performance Guarantees
	3N
	6C+E
	
	6C+E
	

	TESTING

	26
	Manufacturing, Test & Inspection Procedures 
	3N
	6C+E
	
	6C+E
	

	27
	Performance & Functional Test Procedure
	
	6C+E
	
	6C+E
	

	28
	Factory Acceptance Test (FAT) Procedure
	
	6C+E
	
	6C+E
	

	RECORDS, REPORTS & CERTIFICATES

	29
	Material Conformity Certificate
	
	6C+E
	
	6C+E
	

	30
	Testing Authority Approval Certificate (if any)
	
	6C+E
	
	6C+E
	

	31
	Hazardous Area Certificates.
	
	6C+E
	
	6C+E
	

	32
	Ingress Protection Certificate
	
	6C+E
	
	6C+E
	

	33
	Conformity Certificates (sub-supplier/equipment)
	
	6C+E
	
	6C+E
	

	33
	Material Certificates Identification Diagram. (cross-reference material location ; certificates for critical components)
	
	6C+E
	
	6C+E
	

	34
	Dimensional Control Reports
	
	6C+E
	
	6C+E
	

	35
	Hardness Test Reports
	
	6C+E
	
	6C+E
	

	36
	FAT Test Report / Certificates
	
	6C+E
	
	6C+E
	

	37
	Performance Test Report / Certificates
	
	6C+E
	
	6C+E
	

	38
	Calibration Curves of Control Equipment
	
	6C+E
	
	6C+E
	

	39
	Calibration Test Certificates
	
	6C+E
	
	6C+E
	

	40
	Test & Inspection Reports 
	
	6C+E
	
	6C+E
	

	41
	IP Certificate
	
	6C+E
	
	6C+E
	

	42
	EX Certificate
	
	6C+E
	
	6C+E
	

	43
	Non-Conformities Report
	
	6C+E
	
	6C+E
	

	INSTALLATION

	44
	Sub-Assembly Documentation
	
	6C+E
	
	6C+E
	

	45
	Sub-Assembly Drawings
	
	6C+E
	
	6C+E
	

	46
	Erection/Installation Manual (if required)
	
	6C+E
	
	6C+E
	

	47
	Name Plate Documents
	
	6C+E
	
	6C+E
	

	48
	Handling, Transportation & Storage Instructions
	
	6C+E
	
	6C+E
	

	49
	Unpacking & Inspection Instructions
	
	6C+E
	
	
	

	50
	Preliminary Packing List
	4N
	
	
	
	

	51
	Packing List
	
	6C+E
	
	6C+E
	

	OPERATION & MAINTENANCE

	52
	Operating Instructions
	
	6C+E
	
	6C+E
	

	53
	Maintenance Instructions 
	
	6C+E
	
	6C+E
	

	54
	Commissioning & Start-up Manual
	
	6C+E
	
	6C+E
	

	55
	List of Spare Parts Commissioning & Start-up
	4N
	6C+E
	
	6C+E
	

	56
	List of Spare Parts 2 Years Operation
	4N
	6C+E
	
	6C+E
	

	57
	List of Special Tools
	4N
	6C+E
	
	6C+E
	

	58
	Function Test Procedure
	
	6C+E
	
	6C+E
	

	OTHERS

	59
	Vendor Final Book
	
	
	
	6C+E
	1 Week
After Delivery

	60
	All others documents (if required) will be listed in the order
	
	6C+E
	
	
	

	NOTES:
(1) N= Number of document, C=Copy, E=Electronic Copy  
(2) Starting from date of order placement
(3) Starting from reception of documentation without comments
(4) First issue of the document is subjected to the release of payment milestone as per purchase order
(5) Calendar days after reception of drive data
(6) Prior to testing
(7) One copy each bid copy
(8) List of documents will be finalized in VPIS.
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[bookmark: _Toc132468458]ATTACHMENT 3
[bookmark: _Toc13909578]DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION


Requisition No.: 
Description: 
Equipment No.:  

	Item No.
	Description
of proposed exception
	Recommended revision to job specification
	Reason for proposed exception
	Effect on base
proposal if CONTRACTOR rejects exception
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[bookmark: _Toc13909580]ALTERNATIVES TO JOB SPECIFICATION

Requisition No.: 
Description: 
Equipment No.:  

	Item No.
	Job Specification No. & Paragraph No.
	Requirements of Job Specification
	Description of Proposed Alternative
	Reason for Proposed Alternative
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