



NISOC

نگهداشت و افزایش تولید میدان نفتی بینک
سطح الارض

احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



PROCESS DATA SHEETS FOR GLYCOL SUMP DRUM

شماره پیمان:

۰۵۳ - ۰۷۳ - ۹۱۸۴

پروژه

BK

بسته کاری

GCS

صادر کننده

PEDCO

تجهیزات

120

رشته

PR

نوع مدرک

DT

سریال

0019

نسخه

D03

شماره صفحه: ۱ از ۴

طرح نگهداشت و افزایش تولید ۲۷ مخزن

PROCESS DATA SHEETS FOR GLYCOL SUMP DRUM

نگهداشت و افزایش تولید میدان نفتی بینک

D03	APR.2023	AFC	M.Aryafar	M.Fakharian	M.Mehrshad	
D02	AUG.2022	IFA	M.Aryafar	M.Fakharian	M.Mehrshad	
D01	APR.2022	IFC	M.Aryafar	M.Fakharian	M.Mehrshad	
D00	DEC.2021	IFC	M.Aryafar	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue / Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval

Class: I

CLIENT Doc. Number:

F0Z-708763

status:

IDC: Inter-Discipline Check

IFC: Issued For Comment

IFA: Issued For Approval

AFD: Approved For Design

AFC: Approved For Construction

AFP: Approved For Purchase

AFQ: Approved For Quotation

IFI: Issued For Information

AB-R: As-Built for CLIENT Review

AB-A: As-Built -Approved