

	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت های روزمینی در بسته های کاری تحت الارض ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی مربوط به موقعیت W035								
شماره پیمان: 053 – 073 – 9184	TBE/TBA For WHCP/HPU							شماره صفحه: 1 از 5	
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W035	PEDCO	110	IN	TB	0001	D03	

طرح نگهداشت و افزایش تولید 27 مخزن

TBE/TBA For WHCP/HPU

نگهداشت و افزایش تولید میدان نفتی بینک

D03	APR. 2023	FI	P.Hajisadeghi	M.Fakharian	A.M.Mohseni	
D02	JUL. 2022	IFI	P.Hajisadeghi	M.Fakharian	M.Mehrshad	
D01	FEB. 2022	IFI	P.Hajisadeghi	M.Fakharian	M.Mehrshad	
D00	NOV. 2021	IFI	P.Hajisadeghi	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue/Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval

Class:3

CLIENT Doc. Number:F0Z-707809

Status:

IDC: Inter-Discipline Check
 IFC: Issued For Comment
 IFA: Issued For Approval
 AFD: Approved For Design
 AFC: Approved For Construction
 AFP: Approved For Purchase
 AFQ: Approved For Quotation
 IFI: Issued For Information
 AB-R: As-Built for CLIENT Review
 AB-A: As-Built –Approved

	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت های رو زمینی در بسته های کاری تحت الارض ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی مربوط به موقعیت W035																									
شماره پیمان: 053 - 073 - 9184	<table border="1"> <tr> <th colspan="8">TBE/TBA For WHCP/HPU</th> </tr> <tr> <th>نسخه</th> <th>سریال</th> <th>نوع مدرک</th> <th>رشته</th> <th>تسهیلات</th> <th>صادر کننده</th> <th>بسته کاری</th> <th>پروژه</th> </tr> <tr> <td>D03</td> <td>0001</td> <td>TB</td> <td>IN</td> <td>110</td> <td>PEDCO</td> <td>W035</td> <td>BK</td> </tr> </table>	TBE/TBA For WHCP/HPU								نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادر کننده	بسته کاری	پروژه	D03	0001	TB	IN	110	PEDCO	W035	BK	شماره صفحه: 2 از 5
TBE/TBA For WHCP/HPU																										
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادر کننده	بسته کاری	پروژه																			
D03	0001	TB	IN	110	PEDCO	W035	BK																			

REVISION RECORD SHEET

PAGE	D00	D01	D02	D03	D04
1	X	X	X	X	
2	X	X	X	X	
3	X				
4	X	X			
5	X	X	X		
6					
7					
8					
9					
10					
11					
12					
13					
14					
15					
16					
17					
18					
19					
20					
21					
22					
23					
24					
25					
26					
27					
28					
29					
30					
31					
32					
33					
34					
35					
36					
37					
38					
39					
40					
41					
42					
43					
44					
45					
46					
47					
48					
49					
50					
51					
52					
53					
54					
55					
56					
57					
58					
59					
60					
61					
62					
63					
64					
65					

PAGE	D00	D01	D02	D03	D04
66					
67					
68					
69					
70					
71					
72					
73					
74					
75					
76					
77					
78					
79					
80					
81					
82					
83					
84					
85					
86					
87					
88					
89					
90					
91					
92					
93					
94					
95					
96					
97					
98					
99					
100					
101					
102					
103					
104					
105					
106					
107					
108					
109					
110					
111					
112					
113					
114					
115					
116					
117					
118					
119					
120					
121					
122					
123					
124					
125					
126					
127					
128					
129					
130					

	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت های رو زمینی در بسته های کاری تحت الارض ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی مربوط به موقعیت W035								
شماره پیمان:	TBE/TBA For WHCP/HPU							شماره صفحه: 3 از 5	
053 – 073 – 9184	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W035	PEDCO	110	IN	TB	0001		D03

CONTENTS

1.0	INTRODUCTION	4
2.0	SCOPE	5
3.0	ATTACHMENTS	5
3.1	TBE TABLE	5
3.2	VENDOR PROPOSAL/CLARIFICATION.....	5

	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت های روزمینی در بسته های کاری تحت الارض ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی مربوط به موقعیت W035							
شماره پیمان: 053 – 073 – 9184	TBE/TBA For WHCP/HPU							شماره صفحه: 4 از 5
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	W035	PEDCO	110	IN	TB	0001	D03

1.0 INTRODUCTION

Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city.

With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.

As a part of the Project, construction of well location, access road, wellhead facilities for W035 shall be done. In addition, construction of new flowline from aforementioned well location to Binak B/C unit are in the Project scope of work.

GENERAL DEFINITION

The following terms shall be used in this document.

CLIENT:	National Iranian South Oilfields Company (NISOC)
PROJECT:	Binak Oilfield Development – Construction of Well Location, Wellhead Facilities & Flowline for W035
EPD/EPC CONTRACTOR (GC):	Petro Iran Development Company (PEDCO)
EPC CONTRACTOR:	Joint Venture of : Hirgan Energy – Design & Inspection(D&I) Companies
VENDOR:	The firm or person who will fabricate the equipment or material.
EXECUTOR:	Executor is the party which carries out all or part of construction and/or commissioning for the project.
THIRD PARTY INSPECTOR (TPI):	The firm appointed by EPD/EPC CONTRACTOR (GC) and approved by CLIENT (in writing) for the inspection of goods.
SHALL:	Is used where a provision is mandatory.
SHOULD:	Is used where a provision is advisory only.
WILL:	Is normally used in connection with the action by CLIENT rather than by an EPC/EPD CONTRACTOR, supplier or VENDOR.
MAY:	Is used where a provision is completely discretionary.

	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت های روزمینی در بسته های کاری تحت الارض ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی مربوط به موقعیت W035								
شماره پیمان: 053 – 073 – 9184	TBE/TBA For WHCP/HPU							شماره صفحه: 5 از 5	
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W035	PEDCO	110	IN	TB	0001	D03	

2.0 SCOPE

This document is technical bid evaluation report for purchasing the WHCP (5000 # wellhead Control Panel) for W008S of Binak oilfield based on “PMR For WHCPHPU - W008S, BK-W008S-PEDCO-110-IN-MR-0001” and all related attachment.

3.0 ATTACHMENTS

3.1 TBE TABLE

3.2 VENDOR PROPOSAL/CLARIFICATION

3.2.1 CONTRACTOR COMMANDS

3.2.2 VENDOR PROPOSAL/ REPLY