



NISOC

نگهداشت و افزایش تولید میدان نفتی بینک
سطح الارض

احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



TBE FOR PIG TRAPS

شماره پیمان:

053 - 073 - 9184

پروژه

BK

بسته کاری

PPL

صادرکننده

PEDCO

تسهیلات

320

رشته

ME

نوع مدرک

TB

سریال

0001

نسخه

D03

شماره صفحه: 1 از 3

طرح نگهداشت و افزایش تولید 27 مخزن

TBE FOR PIG TRAPS

نگهداشت و افزایش تولید میدان نفتی بینک

D03	JUL.2023	IFI	H.Adineh	M.Fakharian	A.M.Moslehi	
D02	OCT.2022	IFI	H.Adineh	M.Fakharian	M.Mehrshad	
D01	JUL.2022	IFI	H.Adineh	M.Fakharian	M.Mehrshad	
D00	MAY.2022	IFI	H.Adineh	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue / Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval

Class: 3

CLIENT Doc. Number:

F0Z-708661

status:

IDC: Inter-Discipline Check

IFC: Issued For Comment

IFA: Issued For Approval

AFD: Approved For Design

AFC: Approved For Construction

AFP: Approved For Purchase

AFQ: Approved For Quotation

IFI: Issued For Information

AB-R: As-Built for CLIENT Review

AB-A: As-Built -Approved



NISOC

نگهداشت و افزایش تولید میدان نفتی بینک
سطح الارض

احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



TBE FOR PIG TRAPS

شماره پیمان:

053 - 073 - 9184

پروژه

BK

پسته کاری

PPL

صادر کننده

PEDCO

تسهیلات

320

رشته

ME

نوع مدرک

TB

سریال

0001

نسخه

D03

شماره صفحه: 2 از 3

REVISION RECORD SHEET

Page	D00	D01	D02	D03	D04
1	X	X	X	X	
2	X	X	X	X	
3	X	X	X		
4					
5					
6					
7					
8					
9					
10					
11					
12					
13					
14					
15					
16					
17					
18					
19					
20					
21					
22					
23					
24					
25					
26					
27					
28					
29					
30					
31					
32					
33					
34					
35					
36					
37					
38					
39					
40					
41					
42					
43					
44					
45					
46					
47					
48					
49					
50					
51					
52					
53					
54					
55					
56					
57					
58					
59					
60					
61					
62					
63					
64					

Page	D00	D01	D02	D03	D04
65					
66					
67					
68					
69					
70					
71					
72					
73					
74					
75					
76					
77					
78					
79					
80					
81					
82					
83					
84					
85					
86					
87					
88					
89					
90					
91					
92					
93					
94					
95					
96					
97					
98					
99					
100					
101					
102					
103					
104					
105					
106					
107					
108					
109					
110					
111					
112					
113					
114					
115					
116					
117					
118					
119					
120					
121					
122					
123					
124					
125					
126					
127					
128					

 NISOC		نگهداشت و افزایش تولید میدان نفتی بینک سطح الارض احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک						 شرکت توسعه و پارس انرژی HIRGAN ENERGY TE			
		TBE FOR PIG TRAPS									
		نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده			بسته کاری	پروژه
شماره پیمان: 9184 – 073 - 053		BK	PPL	PEDCO	320	ME	TB	0001	D03	شماره صفحه: 3 از 3	
REQ. NAME: Material Requisition for Pig Traps											
REF. REQ. NO. : BK-PPL-PEDCO-320-ME-MR-0001		BIDDER:		NAME:		Namdaran Petro Gas Industries Company		TAKESTAN INDUSTRIAL SYSTEMS COMPANY		NAM AVARAN BEH KOOSH VISTA	
EQUIPMENT TYPE: Pig Traps		QUOTATION NO:		00-6044-NA-T00		Q1401-003		VD-02-T05			
NO OF ITEMS INCLUDED IN REQUISITION: PL-3201, PR-3201		QUOTATION DATE:		2-Mar-22		5/16/2022		3/4/2022			
NO.	DESCRIPTION	UNITS	TECHNICAL REQUIREMENTS	MEETS TECHNICAL REQUIREMENT							
				STATUS		STATUS		STATUS		STATUS	
1 GENERAL											
1.1	Total No. of Pig Launcher (PL-3201 / Pig Trap (PR-3201)	NO.	1 / 1	1/1	Y	1 / 1	Y	1 / 1	Y		
1.2	Guarantee period (12 m after Installation and/or 18 m after the date of delivery)	-	Y / N	Y	Y	Y	Y	Y	Y		
2 DESIGN											
2.1	Design Pressure & Temperature	barg / °C / °C	62 / 5 / 85	62 / 5 / 85	Y	62 / 5 / 85	Y	62 / 5 / 85	Y		
2.2	Wind & Seismic Design Factors (Speed / Base elevation / Exposure)	Km/hr / - / - / -	120 / 0 / D / 1.15 / D	120 / 0 / D / 1.15 / D	Y	120 / 0 / D / 1.15 / D	Y	120 / 0 / D / 1.15 / D	Y		
2.4	Corrosion Allowance	mm	As per D/Sh.	3.2	Y	3.2	Y	3.2	Y		
3 SCOPE OF SUPPLY											
3.1	Equipment and / or Materials (Including Certificates)	-	Y / N	Y	Y	Y	Y	Y	Y		
3.2	Other Traps accessories & appurtenances as defined in the Pig Traps data sheet	-	Y / N / NA	NA	Y	Y	Y	Y	Y		
3.3	Spare parts (As per PMR)	-	Y / N / NA	Y	Y	Y	Y	Y	Y		
4 SCOPE OF WORK											
4.1	Engineering Design and Documentation	-	Y / N	Y	Y	Y	Y	Y	Y		
4.2	Equipment Manufacturing	-	Y / N	Y	Y	Y	Y	Y	Y		
4.2	Inspection & Test	-	Y / N	Y	Y	Y	Y	Y	Y		
4.3	PWHT or Stress relieving, if required	-	Y / N / NA	Y	Y	Y	Y	Y	Y		
4.4	External surface preparation & & Coating	-	Y / N / NA	Y	Y	Y	Y	Y	Y		
5 EXCEPTION & DEVIATION											
5.1	Filled in and signed off deviation form	-	Y / N / N.A.	Y	Y	Y	Y	Y	Y		
6 FINAL CONCLUSION		Accepted			Accepted			Accepted			
Notes: 1) ABBREVIATIONS: Y: ACCEPTED By Bidder, N: NOT ACCEPTED By Bidder, N.A.: NOT APPLICABLE, VTF: Vendor to Follow 2) In case of any conflict between the contents of TBE & TCL with bidder offers, TBE & TCL will be followed.											