



نگهداشت و افزایش تولید میدان نفتی بینک  
 فعالیت های رو زمینی در بسته های کاری تحت الارض  
 ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  
 تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  
 چندراهه کلاستر بینک



شماره پیمان:

053 - 073 - 9184

PMR FOR F&G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD

نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه
D01	0007	MR	IN	110	PEDCO	W007S	BK

شماره صفحه: 1 از 18

## طرح نگهداشت و افزایش تولید 27 مخزن

### PMR FOR F&G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD

نگهداشت و افزایش تولید میدان نفتی بینک

D01	SEP. 2023	IFI	P.Hajisadeghi	M.Fakharian	S.Faramarzpour	
D00	MAR. 2023	IFI	P.Hajisadeghi	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue/Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval

Class: 3

CLIENT Doc. Number: F0Z-708115

Status:

- IDC: Inter-Discipline Check
- IFC: Issued For Comment
- IFA: Issued For Approval
- AFD: Approved For Design
- AFC: Approved For Construction
- AFP: Approved For Purchase
- AFQ: Approved For Quotation
- IFI: Issued For Information
- AB-R: As-Built for CLIENT Review
- AB-A: As-Built -Approved



نگهداشت و افزایش تولید میدان نفتی بینک  
 فعالیت های روزمینی در بسته های کاری تحت الارض

ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  
 تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  
 چندراهه کلاستر بینک



شماره پیمان:

053 - 073 - 9184

PMR FOR F&G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD



نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه
D01	0007	MR	IN	110	PEDCO	W007S	BK

شماره صفحه : 2 از 18

REVISION RECORD SHEET

PAGE	D00	D01	D02	D03	D04
1	X	X			
2	X	X			
3	X				
4	X				
5	X	X			
6	X				
7	X	X			
8	X	X			
9	X	X			
10	X				
11	X				
12	X	X			
13	X	X			
14	X				
15	X				
16	X	X			
17	X				
18	X				
19					
20					
21					
22					
23					
24					
25					
26					
27					
28					
29					
30					
31					
32					
33					
34					
35					
36					
37					
38					
39					
40					
41					
42					
43					
44					
45					
46					
47					
48					
49					
50					
51					
52					
53					
54					
55					
56					
57					
58					
59					
60					
61					
62					
63					
64					
65					

PAGE	D00	D01	D02	D03	D04
66					
67					
68					
69					
70					
71					
72					
73					
74					
75					
76					
77					
78					
79					
80					
81					
82					
83					
84					
85					
86					
87					
88					
89					
90					
91					
92					
93					
94					
95					
96					
97					
98					
99					
100					
101					
102					
103					
104					
105					
106					
107					
108					
109					
110					
111					
112					
113					
114					
115					
116					
117					
118					
119					
120					
121					
122					
123					
124					
125					
126					
127					
128					
129					
130					

 <p>NISOC</p>	<p>نگهداشت و افزایش تولید میدان نفتی بینک  فعالیت های روزمینی در بسته های کاری تحت الارض  ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  چندراهه کلاستر بینک</p>																	
<p>شماره پیمان: 053 - 073 - 9184</p>	<p>PMR FOR F&amp;G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD</p> <table border="1"> <tr> <td>نسخه</td> <td>سریال</td> <td>نوع مدرک</td> <td>رشته</td> <td>تسهیلات</td> <td>صادرکننده</td> <td>بسته کاری</td> <td>پروژه</td> </tr> <tr> <td>D01</td> <td>0007</td> <td>MR</td> <td>IN</td> <td>110</td> <td>PEDCO</td> <td>W007S</td> <td>BK</td> </tr> </table>	نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D01	0007	MR	IN	110	PEDCO	W007S	BK	<p>شماره صفحه : 3 از 18</p>
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه											
D01	0007	MR	IN	110	PEDCO	W007S	BK											

## CONTENTS

1.0	INTRODUCTION .....	4
2.0	GENERAL .....	5
3.0	REFERENCE / ATTACHED DOCUMENTS .....	5
4.0	SUBJECT OF THE SUPPLY .....	5
5.0	LIMITS OF SUPPLY .....	6
5.1	SCOPE OF SUPPLY .....	6
5.2	EXCLUSIONS .....	8
5.3	BATTERY LIMITS .....	8
6.0	INSPECTION AND TESTS .....	8
7.0	VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE.....	9
8.0	VENDOR RESPONSIBILITY .....	9
9.0	GUARANTEE AND WARRANTY .....	10
10.0	DEVIATION .....	10
11.0	PRICE BREAKDOWN.....	11
	ATTACHMENT 1.....	12
	ATTACHMENT 2.....	13
	ATTACHMENT 3.....	17
	ATTACHMENT 4.....	18

	<p>نگهداشت و افزایش تولید میدان نفتی بینک  فعالیت های روزمینی در بسته های کاری تحت الارض  ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  چندراهه کلاستر بینک</p>																	
شماره پیمان: 053 - 073 - 9184	<b>PMR FOR F&amp;G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD</b> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 10%;">پروژه</td> <td style="width: 10%;">بسته کاری</td> <td style="width: 10%;">صادرکننده</td> <td style="width: 10%;">تسهیلات</td> <td style="width: 10%;">رشته</td> <td style="width: 10%;">نوع مدرک</td> <td style="width: 10%;">سریال</td> <td style="width: 10%;">نسخه</td> </tr> <tr> <td>BK</td> <td>W007S</td> <td>PEDCO</td> <td>110</td> <td>IN</td> <td>MR</td> <td>0007</td> <td>D01</td> </tr> </table>	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	W007S	PEDCO	110	IN	MR	0007	D01	شماره صفحه : 4 از 18
پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه											
BK	W007S	PEDCO	110	IN	MR	0007	D01											

## 1.0 INTRODUCTION

Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city.

With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.

As a part of the Project, construction of well location, access road, wellhead facilities (with electric power supply) for W007S shall be done. In addition, construction of new flow line from aforementioned well location to Binak B/C unit (with extension of relevant manifold) is in the Project scope of work.

### GENERAL DEFINITION

The following terms shall be used in this document.

CLIENT:	National Iranian South Oilfields Company (NISOC)
PROJECT:	Binak Oilfield Development – Construction of Well Location, Wellhead Facilities, Electrification Facilities, Flowlines for W007S and Extension of Binak B/C Manifold
EPD/EPC CONTRACTOR (GC):	Petro Iran Development Company (PEDCO)
EPC CONTRACTOR:	Joint Venture of: Hirgan Energy – Design & Inspection(D&I) Companies
VENDOR:	The firm or person who will fabricate the equipment or material.
EXECUTOR:	Executor is the party which carries out all or part of construction and/or commissioning for the project.
THIRD PARTY INSPECTOR (TPI):	The firm appointed by EPD/EPC CONTRACTOR (GC) and approved by CLIENT (in writing) for the inspection of goods.
SHALL:	Is used where a provision is mandatory.
SHOULD:	Is used where a provision is advisory only.
WILL:	Is normally used in connection with the action by CLIENT rather than by an EPC/EPD CONTRACTOR, supplier or VENDOR.
MAY:	Is used where a provision is completely discretionary.

	<b>نگهداشت و افزایش تولید میدان نفتی بینک</b> <b>فعالیت های روزمینی در بسته های کاری تحت الارض</b> <b>ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،</b> <b>تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه</b> <b>چندراهه کلاستر بینک</b>								
	<b>PMR FOR F&amp;G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD</b>								
شماره پیمان: 053 - 073 - 9184	پروژه BK	بسته کاری W007S	صادرکننده PEDCO	تسهیلات 110	رشته IN	نوع مدرک MR	سریال 0007	نسخه D01	شماره صفحه: 5 از 18

## 2.0 GENERAL

- This document presents the item material requisitions for Contractor's use as appropriate.
- This material requisition covers the requirements for the design, manufacturing, testing and supply of F&G Detector as listed in section 5. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.

## 3.0 REFERENCE / ATTACHED DOCUMENTS

- Specified documents in attachment 1 shall be considered as a part of this material Requisition.
- All codes and standards which have been referenced in above mentioned specs shall be considered.
- In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
- Deviations

Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.

The proposed deviations/comments list shall include as minimum:

- Reference for the involved specification, chapter and paragraph.
- Technical justification for the non-compliance.
- Detailed description of the proposed alternative.



If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, the **supplier vendor** shall be considered to be in full compliance with the relevant document.

The **supplier vendor** may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.

## 4.0 SUBJECT OF THE SUPPLY

The **supplier vendor** shall supply all F&G Detector as listed in section 5. The **supplier vendor** shall include in the supply, all other equipment/devices/items not listed in the following, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.

The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.

	<b>نگهداشت و افزایش تولید میدان نفتی بینک</b> <b>فعالیت های روزمینی در بسته های کاری تحت الارض</b> <b>ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،</b> <b>تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه</b> <b>چندراهه کلاستر بینک</b>								
	<b>PMR FOR F&amp;G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD</b>								
شماره پیمان: 053 - 073 - 9184	پروژه BK	بسته کاری W007S	صادرکننده PEDCO	تسهیلات 110	رشته IN	نوع مدرک MR	سریال 0007	نسخه D01	شماره صفحه : 6 از 18

## 5.0 LIMITS OF SUPPLY

### 5.1 SCOPE OF SUPPLY

#### 5.1.1 MAIN DESCRIPTION

The scope of supply includes 54 Nos. F&G Detectors as per listed above. Main features are as below:

- Manual Call Point
- Bell
- Horn
- Beacon
- Hydrogen Gas Detector
- Linear Heat Detector
- Smoke Detector
- Heat Detector
- All required Calibration Devices & Test Kits
- Painting and coating( if required)

Detail of supply is listed below:

No.	Item	Description	Total QTY.
1	MAC (As per listed in Data sheet)	Manual Call Point As per Data Sheets For F&G Devices - Extension of Binak B/C Manifold (BK-W007S-PEDCO-110-IN-DT-0010)	(As per listed in Data sheet)
2	BL (As per listed in Data sheet)	Bell As per Data Sheets For F&G Devices - Extension of Binak B/C Manifold (BK-W007S-PEDCO-110-IN-DT-0010)	(As per listed in Data sheet)
3	BR/BY (As per listed in Data sheet)	Beacon As per Data Sheets For F&G Devices - Extension of Binak B/C Manifold (BK-W007S-PEDCO-110-IN-DT-0010)	(As per listed in Data sheet)
4	HGD (As per listed in Data sheet)	Hydrogen Gas Detector As per Data Sheets For F&G Devices - Extension of Binak B/C Manifold (BK-W007S-PEDCO-110-IN-DT-0010)	(As per listed in Data sheet)
5	LHD (As per listed in Data sheet)	Linear Heat Detector As per Data Sheets For F&G Devices - Extension of Binak B/C Manifold (BK-W007S-PEDCO-110-IN-DT-0010)	(As per listed in Data sheet)

	<b>نگهداشت و افزایش تولید میدان نفتی بینک</b> <b>فعالیت های روزمینی در بسته های کاری تحت الارض</b> <b>ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،</b> <b>تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه</b> <b>چندراهه کلاستر بینک</b>								
	<b>PMR FOR F&amp;G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD</b>								
شماره پیمان: 053 - 073 - 9184	پروژه BK	بسته کاری W007S	صادرکننده PEDCO	تسهیلات 110	رشته IN	نوع مدرک MR	سریال 0007	نسخه D01	شماره صفحه : 7 از 18

6	SD (As per listed in Data sheet)	Smoke Detector As per Data Sheets For F&G Devices - Extension of Binak B/C Manifold (BK-W007S-PEDCO-110-IN-DT-0010)	(As per listed in Data sheet)
7	HD (As per listed in Data sheet)	Heat Detector As per Data Sheets For F&G Devices - Extension of Binak B/C Manifold (BK-W007S-PEDCO-110-IN-DT-0010)	(As per listed in Data sheet)
8	HN (As per listed in Data sheet)	Horn As per Data Sheets For F&G Devices - Extension of Binak B/C Manifold (BK-W007S-PEDCO-110-IN-DT-0010)	(As per listed in Data sheet)



The **supplier vendor** shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:

- Resolve engineering issues relating to equipment/devices/items within the scope of supply.
- Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
- Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
- Implement a quality assurance plan
- The quality plan applied to the scope of supply shall include:
  - QA/QC Organization Chart and procedures that shall be submitted for approval.
  - Plan for HOLD points in the production process proposed to CLIENT/EPC CONTRACTOR for witness or approval particular activities.
  - Production schedule indicating main quality manufacturing processes, inspection and tests.
  - Qualification of all personnel performing tests to be reviewed by the inspector
  - Vendor shall also provide the description of the following quality activities:
    - o Sub vendors' products quality
    - o Quality check and identification of the materials and equipment entering in their manufacturing shop.
- Calibration of test instruments and equipment
- Provide detailed specifications and data sheets.

	<p>نگهداشت و افزایش تولید میدان نفتی بینک  فعالیت های روزمینی در بسته های کاری تحت الارض  ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  چندراهه کلاستر بینک</p>																	
<p>شماره پیمان: 053 - 073 - 9184</p>	<p>PMR FOR F&amp;G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD</p> <table border="1" data-bbox="392 421 1169 488"> <tr> <td>پروژه</td> <td>بسته کاری</td> <td>صادرکننده</td> <td>تسهیلات</td> <td>رشته</td> <td>نوع مدرک</td> <td>سریال</td> <td>نسخه</td> </tr> <tr> <td>BK</td> <td>W007S</td> <td>PEDCO</td> <td>110</td> <td>IN</td> <td>MR</td> <td>0007</td> <td>D01</td> </tr> </table>	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	W007S	PEDCO	110	IN	MR	0007	D01	<p>شماره صفحه : 8 از 18</p>
پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه											
BK	W007S	PEDCO	110	IN	MR	0007	D01											

### 5.1.2 SPARE PARTS

- The Vendor shall provide certain quantities of consumable for the installation, pre-commissioning, commissioning, start-up and up to the end of the guarantee period.
- The quantities shall be estimated by Vendor and shall be based upon the Vendor's experience. The following two periods shall be taken into account:
  - Pre-commissioning and commissioning period where the consumption of consumable is greater
  - Normal use of the System
- The VENDOR shall provide lists of recommended spare parts, which shall include the original part numbers with prices for commissioning, start-up and two years operation. All spare parts shall be identified individually.
- Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- The VENDOR shall be able to provide spares back up and support for the plant life of at least 20 years.
- SPIR form shall be approved by CLIENT prior to procurement.

### 5.1.3 OTHER ITEMS

- Name plate

## 5.2 EXCLUSIONS

No exclusion is applicable.

## 5.3 BATTERY LIMITS

No battery limit is applicable.

## 6.0 INSPECTION AND TESTS

The equipment shall be inspected and tested in accordance with the Inspection & Test plan (ITP) issued by the vendor and approved by the CLIENT/EPC CONTRACTOR before the award of the order.

The Inspection & Test plan (ITP) shall at least be according to the Commodity Procurement and Manufacturing Inspection Instruction (Doc.s No.s E&C-QC-IN-SP-1, ICE-EID-MI-SP-01) and data sheets.





	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت های روزمینی در بسته های کاری تحت الارض ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی، تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه چندراهه کلاستر بینک							
	شماره پیمان: PMR FOR F&G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD شماره صفحه: 9 از 18							
053 - 073 - 9184	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه
	BK	W007S	PEDCO	110	IN	MR	0007	D01

Presence of an inspector in the manufacturer's factory during fabrication, inspecting manufacturer's shop and warehouse and fabrication progress as per the specific time schedule also in final stages of fabrication , witness of required test,final inspection, static, functional tests, etc.( Inspection Level 2) based on purchase requirements, standards and Project ITP is required.



The **supplier vendor** shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation.

All required manufacturing and function test/inspection also Factory acceptance test /Site acceptance test and Quality Assurance Requirements shall be considered in vendor responsibility as per project specification.

## 7.0 VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE

- Vendor document shall be according to attachment 2 of this document.
- All documents, preliminary or final, are to be stamped and signed by the **supplier vendor**.
- Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
- PURCHASER's approval does not relieve vendor, in any way, from his obligation to fulfill the requirements of the purchase order documents.
- All vendor drawings and documents shall be in English language.




All drawings and documents are to be identified as per clause 1 **“GENERAL DEFINITION”**

## 8.0 VENDOR RESPONSIBILITY

VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, testing, final check-out and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.

Also VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the **sub-suppliers-sub-vendors**.



	<p>نگهداشت و افزایش تولید میدان نفتی بینک  فعالیت های رو زمینی در بسته های کاری تحت الارض  ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  چندراهه کلاستر بینک</p>																	
<p>شماره پیمان: 053 - 073 - 9184</p>	<p>PMR FOR F&amp;G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD</p> <table border="1" data-bbox="387 421 1174 488"> <tr> <td>پروژه</td> <td>بسته کاری</td> <td>صادرکننده</td> <td>تسهیلات</td> <td>رشته</td> <td>نوع مدرک</td> <td>سریال</td> <td>نسخه</td> </tr> <tr> <td>BK</td> <td>W007S</td> <td>PEDCO</td> <td>110</td> <td>IN</td> <td>MR</td> <td>0007</td> <td>D01</td> </tr> </table>	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	W007S	PEDCO	110	IN	MR	0007	D01	<p>شماره صفحه : 10 از 18</p>
پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه											
BK	W007S	PEDCO	110	IN	MR	0007	D01											

## 9.0 GUARANTEE AND WARRANTY

All material and Equipment/Devices/Items in VENDOR's scope of work/supply shall be guaranteed by VENDOR.

The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/packages at site

VENDOR shall guarantee the performance of supplied items .

VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR's responsibility.

VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT's representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT's business.

VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.

Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.

Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.

VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.

## 10.0 DEVIATION

VENDOR's proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.



 <p>NISOC</p>	<p>نگهداشت و افزایش تولید میدان نفتی بینک  فعالیت های روزمینی در بسته های کاری تحت الارض  ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  چندراهه کلاستر بینک</p>																	
<p>شماره پیمان: 053 - 073 - 9184</p>	<p>PMR FOR F&amp;G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD</p> <table border="1" data-bbox="387 421 1174 488"> <tr> <th>نسخه</th> <th>سریال</th> <th>نوع مدرک</th> <th>رشته</th> <th>تسهیلات</th> <th>صادرکننده</th> <th>بسته کاری</th> <th>پروژه</th> </tr> <tr> <td>D01</td> <td>0007</td> <td>MR</td> <td>IN</td> <td>110</td> <td>PEDCO</td> <td>W007S</td> <td>BK</td> </tr> </table>	نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D01	0007	MR	IN	110	PEDCO	W007S	BK	<p>شماره صفحه : 11 از 18</p>
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه											
D01	0007	MR	IN	110	PEDCO	W007S	BK											

VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for CLIENT's approval.

## 11.0 PRICE BREAKDOWN

Breakdown price of following items shall be included in the proposal, as well as total price.

- 1) Material and Fabrication for each Section Separately
- 2) Pre-commissioning & commissioning spare parts (E&C-QC-SP-1)
- 3) 2 years operational spare parts (SP-1)
- 4) Packing & transportation

	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت های روزمینی در بسته های کاری تحت الارض ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی، تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه چندراهه کلاستر بینک								
	شماره پیمان: 053-073-9184								شماره صفحه: 12 از 18
PMR FOR F&G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD		پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه
		BK	W007S	PEDCO	110	IN	MR	0007	D01



## ATTACHMENT 1

### LIST OF REFERENCE / APPLICABLE DOCUMENTS

D01


No.	Document No.	Document Title	Rev.
<b>Instrument</b>			
1.	BK-GNRAL-PEDCO-000-IN-SP-0009	Specification For Fire & Gas Sensor and Devices	D04
2.	BK-SSGRL-PEDCO-110-IN-DC-0001	Fire & Gas Detection Design Criteria	D03
3.	BK-W007S-PEDCO-110-IN-PY-0005	F&G Location Layout - Extension of Binak B/C Manifold	D03
4.	BK-W007S-PEDCO-110-IN-DT-0010	Data Sheets For F&G Devices - Extension of Binak B/C Manifold	D02
5.	BK-W007S-PEDCO-110-IN-LI-0008	F&G Detector List - Extension of Binak B/C Manifold	D02
<b>Process</b>			
6.	BK-GNRAL-PEDCO-000-PR-DB-0001	Process Basis Of Design	D08
<b>General</b>			
7.	ICE-EID-MI-SP01-Rev01	دستورالعمل بازرسی، خرید و ساخت کالا	D01
8.	ICE-EID-MI-SP02-Rev01	دستورالعمل انتخاب سطح بازرسی کالا و تجهیزات	D01
9.	E&C-QC-SP-1	دستورالعمل تامین قطعات یدکی راه اندازی و راهبری دو سالانه	D00
10.	BK-GNRAL-PEDCO-000-QC-PR-0022	Specification For Final Data Book (FDB) Requirements	D00
11.	BK-GNRAL-PEDCO-000-QC-PR-0045	Packing, Marking, Transportation Procedure	D00

**\*\*NOTE: THE LATEST REVISION OF PROJECT DOCUMENT IN ATTACHMENT 1 TO BE CONSIDERED AS REFERENCE BY VENDOR.**

	<p>نگهداشت و افزایش تولید میدان نفتی بینک  فعالیت های روزمینی در بسته های کاری تحت الارض  ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  چندراهه کلاستر بینک</p>								
	شماره پیمان: 053 - 073 - 9184	PMR FOR F&G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD							شماره صفحه : 13 از 18
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	
	BK	W007S	PEDCO	110	IN	MR	0007	D01	

## ATTACHMENT 2

### VENDOR DOCUMENTS MIN. REQUIREMENT



NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	
<b>MANAGEMENT</b>							
1	Vendor Document Index and Schedule	4N	6C+E	2W	A	6C+E	X
2	Organization Brief	4N	6C+E	2W	I	6C+E	
3	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.	4N	6C+E	3W	A	6C+E	X
4	Physically Progress Report (Every 2 Weeks))		6C+E	2W	I	6C+E	
5	Project Organization Chart	4N	6C+E	2W	A	6C+E	X
6	Reference List	4N	6C+E	2W	I	6C+E	
7	Vendor Catalogue	4N	6C+E	2W	I	6C+E	X
<b>QUALITY</b>							
8	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)	4N	6C+E	3W	A	6C+E	
<del>9</del>	<del>Preliminary Inspection and Test Plan</del>	<del>4N</del>					
10	Inspection and Test Plan	4N	6C+E	3W	A	6C+E	
<b>HSE</b>							
11	HSE Procedure		6C+E	4W	A	6C+E	X
<b>ENGINEERING</b>							
12	Dimensional Outlines	4N	6C+E	4W	A	6C+E	X
13	Mounting Details		6C+E	4W	A	6C+E	X
14	General Arrangement	4N	6C+E	4W	A	6C+E	X
15	Installation Diagram		6C+E	4W	A	6C+E	X



نگهداشت و افزایش تولید میدان نفتی بینک  
 فعالیت های روزمینی در بسته های کاری تحت الارض  
 ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  
 تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  
 چندراهه کلاستر بینک



شماره پیمان:



053 - 073 - 9184

PMR FOR F&G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD

پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه
BK	W007S	PEDCO	110	IN	MR	0007	D01



شماره صفحه : 14 از 18

NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	
16	Parts/Material List	4N	6C+E	4W	A	6C+E	X
17	Technical Description and Relevant Catalogues	4N	6C+E	4W	A	6C+E	X
18	List of Deviations from the Specification and Data Sheets	4N	6C+E	4W	A	6C+E	
19	Final Data Book				A	6C+E	X
<b>PROCUREMENT</b>							
20	List of Sub-Vendors ( table giving: part of equipment, tag no., sub-vendor reference)(5.1.3)	4N	6C+E	4W	A	6C+E	
21	Unpriced copy of sub-orders	4N	6C+E	4W	I	-	
22	Packing Spec. / Shipping Schedule	4N	6C+E	4W	I	-	
23	Weight List/ Shipping List	4N	6C+E	4W	I	6C+E	
24	Mechanical & Performance Guarantees	4N	6C+E	4W	I	-	
<b>MANUFACTURING</b>							
25	Preliminary Project Schedule		6C+E	4W	I	-	
26	Surface Preparation and Painting Procedures		6C+E	4W	I	6C+E	X
27	Fabrication Degree		6C+E	4W	I	6C+E	X
<b>TESTING</b>							
28	Manufacturing, Test & Inspection Procedures	4N	6C+E	4W	A	6C+E	X
29	Performance & Functional Test Procedure		6C+E	4W	A	6C+E	X
30	Non-Destructive Testing/Examination Procedures		6C+E	4W	A	6C+E	X
31	Factory Acceptance Test (FAT) Procedure		6C+E	4W	A	6C+E	X
<b>RECORDS, REPORTS &amp; CERTIFICATES</b>							
32	Material Conformity Certificate		6C+E	4W	I	6C+E	X
33	Testing Authority Approval Certificate		6C+E	4W	I	6C+E	X
34	Hazardous Area Certificates.		6C+E	4W	I	6C+E	X

	<p>نگهداشت و افزایش تولید میدان نفتی بینک  فعالیت های روزمینی در بسته های کاری تحت الارض  ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  چندراهه کلاستر بینک</p>								
	شماره پیمان: 053 - 073 - 9184	<b>PMR FOR F&amp;G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD</b>							شماره صفحه : 15 از 18
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	
	BK	W007S	PEDCO	110	IN	MR	0007	D01	

NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	
35	Conformity Certificates (sub-vendor/equipment)		6C+E	4W	I	6C+E	X
36	Material Certificates Identification Diagram. (cross-reference material location ; certificates for critical components)		6C+E	4W	I	6C+E	X
37	Hardness Test Reports		6C+E	4W	A	6C+E	X
38	Pressure Test Reports / Certificates		6C+E	4W	A	6C+E	X
39	FAT Test Report / Certificates		6C+E	4W	A	6C+E	
40	Performance Test Report / Certificates		6C+E	4W	A	6C+E	X
41	Material Test Certificates		6C+E	4W	I	6C+E	X
42	Surface Preparation & Coating Reports		6C+E	4W	A	6C+E	
43	Test & Inspection Reports		6C+E	4W	A	6C+E	
44	Rust Prevention Report		6C+E	4W	A	6C+E	
45	Non-Conformities Report		6C+E	4W	A	6C+E	
46	IP Certificate		6C+E	4W	A	6C+E	
47	EX Certificate		6C+E	4W	A	6C+E	
48	Letter of Conformity		6C+E	4W	A	6C+E	
<b>INSTALLATION</b>							
49	Sub-Assembly Documentation		6C+E	4W	A	6C+E	
50	Sub-Assembly Drawings		6C+E	4W	A	6C+E	
51	Erection/Installation Manual (if required)		6C+E	4W	A	6C+E	
52	Handling, Transportation & Storage Instructions	4N	6C+E	4W	A	6C+E	
53	Unpacking & Inspection Instructions		6C+E	4W	A	6C+E	
54	Preliminary Packing List		6C+E	4W	A	6C+E	
55	Packing List		6C+E	4W	A	6C+E	
<b>OPERATION &amp; MAINTENANCE</b>							
56	Operating Instructions		6C+E	4W	A	6C+E	
57	Maintenance Instructions		6C+E	4W	A	6C+E	



	نگهداشت و افزایش تولید میدان نفتی بینک فعالیت های روزمینی در بسته های کاری تحت الارض ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی، تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه چندراهه کلاستر بینک							
	شماره پیمان: PMR FOR F&G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD شماره صفحه: 16 از 18							
053 - 073 - 9184	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه
	BK	W007S	PEDCO	110	IN	MR	0007	D01

NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	
58	Commissioning & Start-up Manual		6C+E	4W	A	6C+E	
59	List of Spare Parts Commissioning & Start-up	4N	6C+E	4W	A	6C+E	
60	List of Spare Parts 2 Years Operation	4N	6C+E	4W	A	6C+E	
61	List of Special Tools	4N	6C+E	4W	A	6C+E	
62	Consumables List		6C+E	4W	A	6C+E	
<b>OTHERS</b>							
63	Vendor Final Book		6C+E	4W	A	6C+E	X
64	All others documents (if required) will be listed in the order						

**NOTES :**

\*\*\* The electronic file (Native/PDF) and Hardcopy version shall be provided in all stages by vendor.

(1) Q : QUANTITY ; TYPE : C = COPY, R = REPRODUCIBLE, P = POLYESTER, M = MICROFILM, E = ELECTRONIC, N=NUMBER OF DOCUMENT

(2) W = CONSECUTIVE CALENDAR WEEK, M = CONSECUTIVE CALENDAR MONTH

(3) A = FOR APPROVAL - I = FOR INFORMATION

(4) X = DOCUMENTS TO BE SUBMITTED AT THE FINAL INSPECTION

(5) MECHANICAL CATALOGUE INCLUDING FINAL DRAWINGS/DOCUMENTS, UNPRICED PURCHASE ORDER & SUB-PURCHASE ORDER, MAINTENANCE DOSSIER ETC.

(6) ALL DOCUMENTS AND/OR DRAWINGS FOR THIS PROJECT SHALL ALSO BE SUBMITTED IN THE ELECTRONIC FILES BY USING THE FOLLOWING SOFTWARE.

MS OFFICE WORD 2013 OR UPPER VERSION (ENGLISH) FOR WORD PROCESSING

MS OFFICE EXCEL 2013 OR UPPER VERSION (ENGLISH) FOR SPREAD SHEET

AUTO CAD 2005 (ENGLISH) FOR DRAWING

(7) IN ORDER TO DESIGN AND MANUFACTURE THE INSTRUMENTS, VENDOR SHALL CONSIDER THE SEISMIC FACTOR,

SUITABLE FOR SEISMIC UBC 97 ZONE 4, AND THE RESULTS SHALL BE PROVIDED BY VENDOR.

(8) LIST OF DOCUMENTS WILL BE FINALIZED IN VPIS VDIS.



 <p>NISOC</p>	<p>نگهداشت و افزایش تولید میدان نفتی بینک  فعالیت های روزمینی در بسته های کاری تحت الارض  ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  چندراهه کلاستر بینک</p>																	
<p>شماره پیمان: 053 - 073 - 9184</p>	<p>PMR FOR F&amp;G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD</p> <table border="1" data-bbox="387 421 1174 488"> <tr> <td>نسخه</td> <td>سریال</td> <td>نوع مدرک</td> <td>رشته</td> <td>تسهیلات</td> <td>صادرکننده</td> <td>بسته کاری</td> <td>پروژه</td> </tr> <tr> <td>D01</td> <td>0007</td> <td>MR</td> <td>IN</td> <td>110</td> <td>PEDCO</td> <td>W007S</td> <td>BK</td> </tr> </table>	نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه	D01	0007	MR	IN	110	PEDCO	W007S	BK	<p>شماره صفحه : 17 از 18</p>
نسخه	سریال	نوع مدرک	رشته	تسهیلات	صادرکننده	بسته کاری	پروژه											
D01	0007	MR	IN	110	PEDCO	W007S	BK											

### ATTACHMENT 3

#### DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION

Requisition No.:

Description:

Equipment No.:

Item No.	Description of proposed exception	Recommended revision to job specification	Reason for proposed exception	Effect on base proposal if CONTRACTOR rejects exception

 <p>NISOC</p>	<p>نگهداشت و افزایش تولید میدان نفتی بینک  فعالیت های روزمینی در بسته های کاری تحت الارض  ساخت موقعیت چاه، تاسیسات سرچاهی، خطوط جریانی،  تسهیلات برق رسانی مربوط به موقعیت W007S و توسعه  چندراهه کلاستر بینک</p>																	
<p>شماره پیمان: 053 - 073 - 9184</p>	<p>PMR FOR F&amp;G DETECTOR - EXTENSION OF BINAK B/C MANIFOLD</p> <table border="1"> <tr> <td>پروژه</td> <td>بسته کاری</td> <td>صادرکننده</td> <td>تسهیلات</td> <td>رشته</td> <td>نوع مدرک</td> <td>سریال</td> <td>نسخه</td> </tr> <tr> <td>BK</td> <td>W007S</td> <td>PEDCO</td> <td>110</td> <td>IN</td> <td>MR</td> <td>0007</td> <td>D01</td> </tr> </table>	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	W007S	PEDCO	110	IN	MR	0007	D01	<p>شماره صفحه : 18 از 18</p>
پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه											
BK	W007S	PEDCO	110	IN	MR	0007	D01											

## ATTACHMENT 4

### ALTERNATIVES TO JOB SPECIFICATION

Requisition No.:

Description:

Equipment No.:

Item No.	Job Specification No. & Paragraph No.	Requirements of Job Specification	Description of Proposed Alternative	Reason for Proposed Alternative