

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>							
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 1 از 18
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	W028	PEDCO	110	IN	MR	0002	D02

طرح نگهداشت و افزایش تولید 27 مخزن

PMR FOR FIELD INSTRUMENTATIONS - W028

نگهداشت و افزایش تولید میدان نفتی بینک

D02	NOV. 2023	FI	P.Hajisadeghi	M.Fakharian	S.Faramarzpour	
D01	JUL. 2022	IFI	P.Hajisadeghi	M.Fakharian	M.Mehrshad	
D00	DEC. 2021	IFI	P.Hajisadeghi	M.Fakharian	M.Mehrshad	
Rev.	Date	Purpose of Issue/Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval

Class:3

CLIENT Doc. Number: F0Z-707580

Status:

IDC: Inter-Discipline Check
 IFC: Issued for Comment
 IFA: Issued for Approval
 AFD: Approved for Design
 AFC: Approved for Construction
 AFP: Approved for Purchase
 AFQ: Approved for Quotation
 IFI: Issued for Information
 AB-R: As-Built for CLIENT Review
 AB-A: As-Built –Approved

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>							
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 2 از 18
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	W028	PEDCO	110	IN	MR	0002	D02

REVISION RECORD SHEET

PAGE	D00	D01	D02	D03	D04
1	X	X	X		
2	X	X	X		
3	X				
4	X				
5	X		X		
6	X	X	X		
7	X	X	X		
8	X		X		
9	X				
10	X	X			
11	X	X	X		
12	X	X			
13	X	X			
14	X				
15	X				
16	X				
17	X				
18	X				
19	X				
20					
21					
22					
23					
24					
25					
26					
27					
28					
29					
30					
31					
32					
33					
34					
35					
36					
37					
38					
39					
40					
41					
42					
43					
44					
45					
46					
47					
48					
49					
50					
51					
52					
53					
54					
55					
56					
57					
58					
59					
60					
61					
62					
63					
64					
65					

PAGE	D00	D01	D02	D03	D04
66					
67					
68					
69					
70					
71					
72					
73					
74					
75					
76					
77					
78					
79					
80					
81					
82					
83					
84					
85					
86					
87					
88					
89					
90					
91					
92					
93					
94					
95					
96					
97					
98					
99					
100					
101					
102					
103					
104					
105					
106					
107					
108					
109					
110					
111					
112					
113					
114					
115					
116					
117					
118					
119					
120					
121					
122					
123					
124					
125					
126					
127					
128					
129					
130					

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>							
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 3 از 18
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	W028	PEDCO	110	IN	MR	0002	D02

CONTENTS

1.0	INTRODUCTION	4
2.0	SCOPE	5
3.0	NORMATIVE REFERENCES.....	5
3.1	ENVIRONMENTAL DATA	5
3.2	ORDER OF PRECEDENCE	5
4.0	SUBJECT OF THE SUPPLY	5
5.0	LIMITS OF SUPPLY.....	5
5.1	SCOPE OF SUPPLY	5
5.1.1	<i>Main Description.....</i>	5
5.2	SPARE PARTS	7
5.3	OTHER ITEMS	7
5.4	EXCLUSIONS	7
5.5	BATTERY LIMITS	7
6.0	INSPECTION AND TESTS	7
7.0	VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE.....	8
8.0	VENDOR RESPONSIBILITY	8
9.0	GUARANTEE AND WARRANTY	8
10.0	DEVIATION	9
11.0	PRICE BREAKDOWN.....	10
12.0	ATTACHMENT 1	11
12.1	LIST OF REFERENCE / APPLICABLE DOCUMENTS.....	11
13.0	ATTACHMENT 2	12
13.1	VENDOR DOCUMENTS MIN. REQUIREMENT	12
14.0	ATTACHMENT 3.....	17
14.1	DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION	17
15.0	ATTACHMENT 4.....	18
15.1	ALTERNATIVES TO JOB SPECIFICATION	18

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>							
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 4 از 18
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	W028	PEDCO	110	IN	MR	0002	D02

1.0 INTRODUCTION

Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city.

With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.

As a part of the Project, construction of well location, access road, wellhead facilities for W028 shall be done. In addition, construction of new flowline from aforementioned well location to Binak B/C unit are in the Project scope of work.

GENERAL DEFINITION

The following terms shall be used in this document.

CLIENT:	National Iranian South Oilfields Company (NISOC)
PROJECT:	Binak Oilfield Development – Construction of Well Location, Wellhead Facilities & Flowline for W028
EPD/EPC CONTRACTOR (GC):	Petro Iran Development Company (PEDCO)
EPC CONTRACTOR:	Joint Venture of : Hirgan Energy – Design & Inspection(D&I) Companies
VENDOR:	The firm or person who will fabricate the equipment or material.
EXECUTOR:	Executor is the party which carries out all or part of construction and/or commissioning for the project.
THIRD PARTY INSPECTOR (TPI):	The firm appointed by EPD/EPC CONTRACTOR (GC) and approved by CLIENT (in writing) for the inspection of goods..
SHALL:	Is used where a provision is mandatory.
SHOULD:	Is used where a provision is advisory only.
WILL:	Is normally used in connection with the action by CLIENT rather than by an EPC/EPD CONTRACTOR, supplier or VENDOR.
MAY:	Is used where a provision is completely discretionary.

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>							
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 5 از 18
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	W028	PEDCO	110	IN	MR	0002	D02

2.0 SCOPE

This material requisition covers the requirements for the design, manufacturing, testing and supply of field instruments of wellhead area no. W028 (PGs, TGs and related accessories) as per section 4 and attached data sheets.

All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.

3.0 NORMATIVE REFERENCES

Specified documents in attachment 1 shall be considered as a part of this material Requisition.

All codes and standards which have been referenced in above mentioned documents shall be considered.

3.1 ENVIRONMENTAL DATA

Refer to "Process Basis of Design; Doc. No. BK-GNRAL-PEDCO-000-PR-DC-0001".

3.2 ORDER OF PRECEDENCE

In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.

4.0 SUBJECT OF THE SUPPLY

The vendor shall supply field instrument. The scope of supply is detailed at para. 5. The vendor shall include in the supply, all other equipment/devices/items not listed in the following, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.

The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.


5.0 LIMITS OF SUPPLY

5.1 SCOPE OF SUPPLY

5.1.1 MAIN DESCRIPTION

The scope of supply includes Temperatures Gauge and Pressure Gauges Main feature are as below:

- Temperature Gauge with flanged Thermowell



	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>							  
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 6 از 18
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	W028	PEDCO	110	IN	MR	0002	D02

- Pressure Gauge with 2 valve Manifold
- Pressure Valve Protector (when required)
- Painting and coating (if required)

The vendor's supply shall include:

D02

No.	Description	Remarks
1.	Pressure Gauges (PG)	As per Data Sheet for pressure gauge - Wellheads, BK-SSGRL-PEDCO-110-IN-DT-0002 and all reference project documents in attachment 1
2.	Temperature Gauge (TG)	As per Data Sheet for temperature gauge - Wellheads, BK-SSGRL-PEDCO-110-IN-DT-0003 and all reference project documents in attachment 1

The vendor shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:

- Resolve engineering issues relating to equipment/devices/items within the scope of supply.
- Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
- Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
- Implement a quality assurance plan
- The quality plan applied to the scope of supply shall include:
 - QA/QC Organization Chart and procedures that shall be submitted for approval.
 - Plan for HOLD points in the production process proposed to CLIENT/EPC CONTRACTOR for witness or approval particular activities.
 - Production schedule indicating main quality manufacturing processes, inspection and tests.
 - Qualification of all personnel performing tests to be reviewed by the inspector
 - Vendor shall also provide the description of the following quality activities:
 - o Sub vendors' products quality
 - o Quality check and identification of the materials and equipment entering in their manufacturing shop.

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 7 از 18	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0002	D02	

- Calibration of test instruments and equipment
- Provide detailed specifications and data sheets.

5.2 SPARE PARTS

- The Vendor shall provide certain quantities of consumable for the installation, pre-commissioning, commissioning, start-up and up to the end of the guarantee period.
- The quantities shall be estimated by Vendor and shall be based upon the Vendor's experience. The following two periods shall be taken into account:
 - Pre-commissioning and commissioning period where the consumption of consumable is greater
 - Normal use of the System
- The VENDOR shall provide lists of recommended spare parts, which shall include the original part numbers with prices for commissioning, start-up and two years operation. All spare parts shall be identified individually.
- Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- The VENDOR shall be able to provide spares back up and support for the plant life of at least 20 years.
- SPIR form shall be approved by CLIENT prior to procurement.

5.3 OTHER ITEMS

- Name plate

5.4 EXCLUSIONS

No exclusion is applicable.

5.5 BATTERY LIMITS

No battery limit is applicable.

6.0 INSPECTION AND TESTS



The equipment shall be inspected and tested in accordance with the Inspection & Test plan (ITP) issued by the vendor and approved by the CLIENT/EPC CONTRACTOR before the award of the order . The Inspection & Test plan (ITP) shall be at least according to the Commodity Procurement and Manufacturing Inspection Instruction (Docs .Nos. ICE-EID-MI-SP01-Rev01), Inspection Level of Commodity and Equipment (Docs .Nos. ICE-EID-MI-SP02-Rev01) and Data Sheets. The vendor

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>							
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 8 از 18
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	W028	PEDCO	110	IN	MR	0002	D02

shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation. All required manufacturing and function test/inspection also Factory Acceptance Test /Site Acceptance Test and Quality Assurance requirements shall be considered in vendor responsibility as per project specification.

7.0 VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE

- Vendor document shall be according to attachment 2 of this document.
- All documents, preliminary or final, are to be stamped and signed by the vendor.
- Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
- CLIENT/EPC CONTRACTOR's approval does not relieve vendor, in any way, from his obligation to fulfill the requirements of the purchase order documents.
- All vendor drawings and documents shall be in English language.
- All drawings and documents are to be identified as follows:

CLIENT: National Iranian South Oilfields Company (NISOC)

PROJECT: Binak Oilfield Development – Construction of Well Location, Wellhead Facilities & Flowline for W028

EPD/EPC CONTRACTOR (GC): Petro Iran Development Company (PEDCO)

EPC CONTRACTOR: Joint Venture of : Hiran Energy – Design & Inspection(D&I) Companies

8.0 VENDOR RESPONSIBILITY

VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, testing, final check-out, training and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.

Also VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub-vendors.

9.0 GUARANTEE AND WARRANTY

All material and Equipment/Devices/Items in VENDOR's scope of work/supply shall be guaranteed by VENDOR.

VENDOR shall guarantee the performance of supplied items (if any).

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 9 از 18	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0002	D02	

VENDOR shall supply the Equipment/Devices/Items with all the components necessary to provide the owner/operator of the facility with a finished, fully functional product; such product is in accordance with the contract documents, and operate within the performance guidelines set out in this document and the other relevant documents.

VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR's responsibility.

VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period (which is noted in REFERENCE/ATTACHED DOCUMENTS, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT's representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT's business.

VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.

Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.

Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.

VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.

The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/packages at site

Vendor shall guarantee that; spare parts are available for 20 years from shipping date.

10.0 DEVIATION

VENDOR's proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.


VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for CLIENT/EPC CONTRACTOR's approval.

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>							
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 10 از 18
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	
	BK	W028	PEDCO	110	IN	MR	0002	D02

11.0 PRICE BREAKDOWN

Breakdown price of following items shall be included in the proposal, as well as total price.

- 1) Material and Fabrication for each Section Separately
- 2) Pre-commissioning & commissioning spare parts (E&C-QC-SP-1)
- 3) 2 years' operational spare parts (E&C-QC-SP-1)
- 4) Packing & transportation
- 5) Other fee (if any)



	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>																									
شماره پیمان: 053 – 073 – 9184	<table><tr><th colspan="8">PMR For FIELD INSTRUMENTATIONS-W028</th></tr><tr><th>پروژه</th><th>بسته کاری</th><th>صادر کننده</th><th>تسهیلات</th><th>رشته</th><th>نوع مدرک</th><th>سریال</th><th>نسخه</th></tr><tr><td>BK</td><td>W028</td><td>PEDCO</td><td>110</td><td>IN</td><td>MR</td><td>0002</td><td>D02</td></tr></table>	PMR For FIELD INSTRUMENTATIONS-W028								پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه	BK	W028	PEDCO	110	IN	MR	0002	D02	شماره صفحه : 11 از 18
PMR For FIELD INSTRUMENTATIONS-W028																										
پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال	نسخه																			
BK	W028	PEDCO	110	IN	MR	0002	D02																			

12.0 ATTACHMENT 1

12.1 LIST OF REFERENCE / APPLICABLE DOCUMENTS

D02

No.	Document No.	Document Title	REV.
Instrument			
1	BK-GNRAL-PEDCO-000-IN-SP-0001	Specification For Instrumentation	D04
2	BK-SSGRL-PEDCO-110-IN-DT-0002	Data Sheets For Pressure Gauge - Wellheads	D03
3	BK-SSGRL-PEDCO-110-IN-DT-0003	Data Sheets For Temperature Gauge - Wellheads	D02
4	BK-SSGRL-PEDCO-110-IN-DG-0001	Instrument Hook-up Diagram - Wellheads	D04
5	BK-SSGRL-PEDCO-110-IN-DC-0002	Instrument & Control System Design Criteria	D03
Piping			
6	BK-SSGRL-PEDCO-110-PL-SP-0001	Pipeline Material Specification	D05
7	BK-SSGRL-PEDCO-110-PI-SP-0001	Piping Material Specification	D03
Process			
8	BK-W028-PEDCO-110-PR-PI-0001	P&ID - W028	D06
General			
9	ICE-EID-MI-SP01-Rev01	دستورالعمل بازرسی خرید و ساخت کالا	-
10	ICE-EID-MI-SP02-Rev01	سطح بازرسی کالا و تجهیزات	-
11	E&C-QC-SP-1	دستورالعمل تامین قطعات یدکی راه اندازی و راهبردی دوساله	-
12	BK-GNRAL-PEDCO-000-QC-PR-0022	Specification For Final Data Book (FDB) Requirements	D00
13	BK-GNRAL-PEDCO-000-QC-PR-0045	Packing, Marking, Transportation Procedure	

**NOTE: List of Documents will be Finalized in VDLS.

 NISOC	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>							 شرکت توسعه و تولید گاز  HIRGAN ENERGY 	
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 12 از 18	
	پروژه	بسته کاری	صادرکننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0002		D02

13.0 ATTACHMENT 2

13.1 VENDOR DOCUMENTS MIN. REQUIREMENT

NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	
MANAGEMENT							
1	Vendor Document Index and Schedule	4N	(5)	2W	A	(5)	X
2	Organization Brief	3N	(5)	2W	I	(5)	
3	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.	4N	(5)	3W	A	(5)	X
4	Physically Progress Report (Every 2 Weeks))		(5)	2W	I	(5)	
5	Project Organization Chart	3N	(5)	2W	I	(5)	X
6	Reference List	3N	(5)	2W	I	(5)	
7	Vendor Catalogue	3N	(5)	2W	I	(5)	X
HSE							
8	HSE Procedure		(5)	4W	A	(5)	X
ENGINEERING							
9	Specifications/Data Sheets (Completed)		(5)	4W	A	(5)	X
10	Dimensional Outlines	3N	(5)	4W	A	(5)	X
11	Mounting Details		(5)	4W	A	(5)	X
12	Wake Frequency Calculations	3N	(5)	4W	A	(5)	X
13	General Arrangement	3N	(5)	4W	A	(5)	X
14	Detailed Dimensions of Cut- Outs		(5)	4W	A	(5)	X
15	Parts/Material List	3N	(5)	4W	A	(5)	X
16	Technical Description and Relevant Catalogues	3N	(5)	4W	A	(5)	X

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 13 از 18	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0002		D02

NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	
17	List of Deviations from the Specification and Data Sheets	3N	(5)	4W	A	(5)	
PROCUREMENT							
18	List of Sub-Vendors (table giving: part of equipment, tag no., sub-vendor reference)(5.1.3) (if any)	4N	(5)	4W	A	(5)	
19	Unpriced copy of sub-orders	4N	(5)	4W	I	-	
20	Packing Spec. / Shipping Schedule	4N	(5)	4W	I	-	
21	Weight List/ Shipping List	4N	(5)	4W	I	(5)	
22	Mechanical & Performance Guarantees	4N	(5)	4W	I	-	
QUALITY , MANUFACTURING, TESTING							
23	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)		(5)	3W	A	(5)	
24	Preliminary Project Schedule		(5)	4W	I	-	
25	Weld and NDT Map (if any)		(5)	4W	I	(5)	X
26	Surface Preparation and Painting Procedures		(5)	4W	I	(5)	X
27	Welding Procedure Specification (including repair procedures). (if any)		(5)	4W	I	(5)	X
28	Welder Qualification Procedure (if any)		(5)	4W	I	(5)	X
29	Fabrication Degree		(5)	4W	I	(5)	X
30	Manufacturing, Test & Inspection Procedures	3N	(5)	4W	A	(5)	X
31	Performance & Functional Test Procedure		(5)	4W	A	(5)	X
32	Non-Destructive Testing/Examination Procedures		(5)	4W	A	(5)	X
33	Factory Acceptance Test (FAT) Procedure		(5)	4W	A	(5)	X
RECORDS, REPORTS & CERTIFICATES							
34	Material Conformity Certificate		(5)	4W	I	(5)	X
35	Testing Authority Approval Certificate (if any)		(5)	4W	I	(5)	X
36	Hazardous Area Certificates.		(5)	4W	I	(5)	X
37	Ingress Protection Certificate		(5)	4W	I	(5)	X

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 14 از 18	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0002		D02

NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	
38	Conformity Certificates (sub-vendor/equipment)		(5)	4W	I	(5)	X
39	Material Certificates Identification Diagram. (cross-reference material location ; certificates for critical components)		(5)	4W	I	(5)	X
40	Welding Procedure Qualification Record. (if any)		(5)	4W	I	(5)	
41	Welder Qualification Records. (if any)		(5)	4W	I	(5)	
42	NDT Operator Qualifications		(5)	4W	I	(5)	X
43	Detailed NDT Reports		(5)	4W	A	(5)	
44	Weld/ NDT Identification Diagram. (Cross-reference weld locations, WPS, welders, NDT reports). (if any)		(5)	4W	A	(5)	X
45	Dimensional Control Reports		(5)	4W	A	(5)	
46	Hardness Test Reports		(5)	4W	A	(5)	X
47	PWHT Charts & Reports, including calibration records of recorders (for each heat treatment)		(5)	4W	I	(5)	X
48	Pressure Test Reports / Certificates		(5)	4W	A	(5)	X
49	FAT Test Report / Certificates		(5)	4W	A	(5)	
50	Performance Test Report / Certificates		(5)	4W	A	(5)	X
51	Material Test Certificates		(5)	4W	I	(5)	X
52	Calibration Curves of Control Equipment		(5)	4W	I	(5)	X
53	Calibration Test Certificates		(5)	4W	I	(5)	X
54	Surface Preparation & Coating Reports		(5)	4W	A	(5)	
55	Hydrostatic / Pneumatic Testing Certificates		(5)	4W	I	(5)	X
56	Welding Consumable Certificate(if any)		(5)	4W	I	(5)	X
57	Test & Inspection Reports		(5)	4W	A	(5)	
58	Rust Prevention Report		(5)	4W	A	(5)	
59	Non-Conformities Report		(5)	4W	A	(5)	
60	Letter of Conformity		(5)	4W	A	(5)	

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028								شماره صفحه : 15 از 18
	پروژه BK	بسته کاری W028	صادرکننده PEDCO	تسهیلات 110	رشته IN	نوع مدرک MR	سریال 0002	نسخه D02	

NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	
INSTALLATION							
61	Sub-Assembly Documentation		(5)	4W	A	(5)	
62	Sub-Assembly Drawings		(5)	4W	A	(5)	
63	Erection/Installation Manual (if required)		(5)	4W	A	(5)	
64	Name Plate Documents	4N	(5)	4W	A	(5)	
65	Handling, Transportation & Storage Instructions	4N	(5)	4W	A	(5)	
66	Unpacking & Inspection Instructions		(5)	4W	A	(5)	
67	Preliminary Packing List		(5)	4W	A	(5)	
68	Packing List		(5)	4W	A	(5)	
OPERATION & MAINTENANCE							
69	Operating Instructions		(5)	4W	A	(5)	
70	Maintenance Instructions		(5)	4W	A	(5)	
71	Commissioning & Start-up Manual		(5)	4W	A	(5)	
72	List of Spare Parts Commissioning & Start-up	4N	(5)	4W	A	(5)	
73	List of Spare Parts 2 Years Operation	4N	(5)	4W	A	(5)	
74	List of Special Tools	4N	(5)	4W	A	(5)	
75	Lube Oil Schedule		(5)	4W	A	(5)	
76	Software Manual (incl. Troubleshooting)		(5)	4W	A	(5)	
77	Consumables List		(5)	4W	A	(5)	
78	Function Test Procedure		(5)	4W	A	(5)	X
OTHERS							
79	All others documents (if required) will be listed in the order						

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های روزمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 16 از 18	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0002		D02

NO.	DESCRIPTION	WITH BID	AFTER ORDERING				AT THE FINAL INSPECTION (4)
		Q./TYPE (1)	Q./TYPE (1)	DELIVERY DATE (2)	PURPOSE (3)	FINAL ISSUE	

NOTES :

*** The electronic file (Native/PDF) and Hardcopy version shall be provided in all stages by vendor.

(1) Q : QUANTITY ; TYPE : C = COPY, R = REPRODUCIBLE, P = POLYESTER, M = MICROFILM, E = ELECTRONIC, N=NUMBER OF DOCUMENT

(2) W = CONSECUTIVE CALENDAR WEEK, M = CONSECUTIVE CALENDAR MONTH

(3) A = FOR APPROVAL - I = FOR INFORMATION

(4) X = DOCUMENTS TO BE SUBMITTED AT THE FINAL INSPECTION

(5) "6 C+E" COPY OF DOCUMENT.

(6) MECHANICAL CATALOGUE INCLUDING FINAL DRAWINGS/DOCUMENTS, UNPRICED PURCHASE ORDER & SUB- PURCHASE ORDER, MAINTENANCE DOSSIER ETC.

(7) ALL DOCUMENTS AND/OR DRAWINGS FOR THIS PROJECT SHALL ALSO BE SUBMITTED IN THE ELECTRONIC FILES BY

USING THE FOLLOWING SOFTWARE.

MS OFFICE WORD 2013 OR UPPER VERSION (ENGLISH) FOR WORD PROCESSING

MS OFFICE EXCEL 2013 OR UPPER VERSION (ENGLISH) FOR SPREAD SHEET

AUTO CAD 2005 (ENGLISH) FOR DRAWING

(8) IN ORDER TO DESIGN AND MANUFACTURE THE INSTRUMENTS, VENDOR SHALL CONSIDER THE SEISMIC FACTOR,

SUITABLE FOR SEISMIC UBC 97 zone 4, AND THE RESULTS SHALL BE PROVIDED BY VENDOR.

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 17 از 18	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0002	D02	

14.0 ATTACHMENT 3

14.1 DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION

Requisition No.:

Description:

Equipment No.:

Item No.	Description of Proposed Exception	Recommended Revision to JOB SPECIFICATION	Reason for Proposed Exception	Effect on Base PROPOSAL if CONTRACTOR Rejects Exception

	<p>نگهداشت و افزایش تولید میدان نفتی بینک</p> <p>فعالیت های رو زمینی در بسته های کاری تحت الارض</p> <p>ساخت موقعیت چاه، تاسیسات سرچاهی و خطوط جریانی</p> <p>مربوط به موقعیت W028</p>								
شماره پیمان: 053 – 073 – 9184	PMR For FIELD INSTRUMENTATIONS-W028							شماره صفحه : 18 از 18	
	پروژه	بسته کاری	صادر کننده	تسهیلات	رشته	نوع مدرک	سریال		نسخه
	BK	W028	PEDCO	110	IN	MR	0002	D02	

15.0 ATTACHMENT 4

15.1 ALTERNATIVES TO JOB SPECIFICATION

Requisition No.:

Description:

Equipment No.:

Item No.	Job Specification No. & Paragraph No.	Requirements of Job Specification	Description of Proposed Alternative	Reason for Proposed Alternative