



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک

شماره پیمان:

· ۵۳ - · ۷۳ - 9114

	TBE FOR STORAGE TANKS									
نسخه سریال نوع مدرک رشته تسهیلات صادر کننده بسته کاری پروژه										
BK	GCS	PEDCO	120	ME	TB	0005	D00			

شماره صفحه: ۱ از ۵

طرح نگهداشت و افزایش تولید ۲۷ مخزن

TBE FOR STORAGE TANKS

نگهداشت و افزایش تولید میدان نفتی بینک

Class. 2		Client Dec Number: E07	700406			
Rev.	Date	Purpose of Issue/Status	Prepared by:	Checked by:	Approved by:	Client Approval
D00	FEB. 2024	IFI	H.Ghadiani	M.Fakharian	S.Faramarzpour	

Class: 3 Client Doc. Number: F0Z-708486

Status:

IDC: Inter-Discipline Check
IFC: Issued For Comment
IFA: Issued For Approval
AFD: Approved For Design
AFC: Approved For Construction
AFP: Approved For Purchase
AFQ: Approved For Quotation
IFI: Issued For Information
AB-R: As-Built for Client Review
AB-A: As-Built –Approved





شماره صفحه: ۲ از ۵

احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک

شماره پیمان:	TBE FOR STORAGE TANKS							
۹۱۸۴ – ۲۷۰ – ۹۱۸۴	پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه
-ωι – - τι τιχι	BK	GCS	PEDCO	120	ME	TB	0005	D00

REVISION RECORD SHEET

PAGE	D00	D01	D02	D03	D04
		וטט	DUZ	D03	D04
2	X				
3	_ ^				
4	X				
5	X				
6	^				
7					
8					
9					
10					
11					
12					
13					
14					
15					
16					
17					
18					
19					
20					
21					
22					
23 24					
25					
26					
27					
28					
29					
30					
31					
32					
33					
34					
35					
36					
37					
38					
39					
40					
41					
42					
43					
44					
45					
45 46					
46					
48 49					
50					

PAGE	D00	D01	D02	D03	D04
	D00	D01	D02	D03	D04
51 52					
53					
54					
55					
56					
57					
58					
59					
60					
61					
62					
63					
64					
65					
66					ļ
67					
68	ļ				
69					
70					
71					
72					
73					
74					
75					
76					
77					
78 79					
80					
81					
82					
83					
84					
85					
86					1
87					
88					
89					
90					
91					
92					
93					
94					
95					ļ
96					
97	ļ				
98					
99					ļ
100					<u> </u>



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

٠۵٣ - ٢٧٣ - ٩١٨۴

	TBE FOR EMERGENCY DIESEL GENERATOR - BK05								
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه		
BK	BK05	PEDCO	110	EL	TB	0003	D00		

شماره صفحه: ۳ از ۵

		Project		Bidder		
Rev	Description	Requirement	Paysaz	Tehran Javan	Jahankar Esf.	Saze Sanat Fars
1. (GENERAL					
1.1	Guarantee Term	According to MR	Confirmed	Confirmed	Confirmed	Confirmed
2. I	DESIGN					
2.1	Calculation CODE	According to MR	Confirmed	Confirmed	Confirmed	Confirmed
2.4	Material	According to MR	Confirmed	Confirmed	Confirmed	Confirmed
3. \$	SCOPE OF WORK AND SUPPLY					
3.1	Extend of fabrication	According to MR	Confirmed	Confirmed	Confirmed	Confirmed
3.2	Stairways and platforms, permanent ladder, Walk way	Required	Confirmed	Confirmed	Confirmed	Confirmed
3.3	Top angle, Wind girder(s), anchor chairs	Required	Confirmed	Confirmed	Confirmed	Confirmed
3.4	Lugs for platform, ladder ,cable tray and pipe support and Settlement check pieces (Whichever is applicable)	Required	Confirmed	Confirmed	Confirmed	Confirmed
3.5	Earting Boss	Required	Confirmed	Confirmed	Confirmed	Confirmed
3.6	Internal Clip and Internal parts (steeling weels, draw off sump and etc)	Required	Confirmed	Confirmed	Confirmed	Confirmed
3.7	Name Plate and name plate support	Required	Confirmed	Confirmed	Confirmed	Confirmed
3.8	Other tank accessories, appurtenances and	Required	Confirmed	Confirmed	Confirmed	Confirmed



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

۴۸۱۶ - ۳۲۰ - ۳۵۰

	THE FOR EMERGENCY DIESEL GENERATOR - BK05									
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه			
BK	BK05	PEDCO	110	EL	TB	0003	D00			

شماره صفحه: ۴ از ۵

		Project		Bidder			
Rev	Description	Requirement	Paysaz	Tehran Javan	Jahankar Esf.	Saze Sanat Fars	
	penetrations as defined in the tank data sheet						
3.9	Consumable materials such as welding electrodes etc	Required	Confirmed	Confirmed	Confirmed	Confirmed	
3.10	All works listed in MR and Data Sheets and required as per relevant Codes and Standards	Required	Confirmed	Confirmed	Confirmed	Confirmed	
3.11	Engineering and documentation as per MR	Required	Confirmed	Confirmed	Confirmed	Confirmed	
3.12	Raw material procurement	Required	Confirmed	Confirmed	Confirmed	Confirmed	
3.13	Procurement of all required accessories as per data sheet	Required	Confirmed	Confirmed	Confirmed	Confirmed	
3.14	shop prefabrication and Manufacturing to maximum possible extend	Required	Confirmed	Confirmed	Confirmed	Confirmed	
3.15	Packing, Rust preservation and Marking for shipment and storage at site as per MR	Required	Confirmed	Confirmed	Confirmed	Confirmed	
3.16	Loading data for Foundation (Load at base)	Required	Confirmed	Confirmed	Confirmed	Confirmed	
4. \$	SPARE PART LIST						
4.1	Spare parts for erection, pre commissioning and commissioning	Required	Confirmed	Confirmed	Confirmed	Confirmed	
4.2	Spare parts list for two (2) years operation	Required	Confirmed	Confirmed	Confirmed	Confirmed	
5. I	EXCEPTION & DEVIATION						
5.1	Major deviations	Required	No Deviation	No Deviation	No Deviation	No Deviation	



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

۴۸۱۶ - ۳۷۰ - ۳۵۰

	TBE FOR EMERGENCY DIESEL GENERATOR - BK05									
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه			
BK	BK05	PEDCO	110	EL	TB	0003	D00			

شماره صفحه: ۵ از ۵

		Project		В	Bidder		
Rev	Description	Requirement	Paysaz	Tehran Javan	Jahankar Esf.	Saze Sanat Fars	
6. I	6. PROPOSAL DOCUMENTATION						
6.1	Technical Proposal	Required	Confirmed	Confirmed	Confirmed	Confirmed	
6.2	Experience list	Required	Confirmed	Confirmed	Confirmed	Confirmed	
6.3	List of sub-vendors	Required	Confirmed	Confirmed	Confirmed	Confirmed	
6.4	Certified copy of quality system certificate (certification for ISO 9001)	Required	Confirmed	Confirmed	Confirmed	Confirmed	
6.5	Vendor' s quality plan	Required	Confirmed	Confirmed	Confirmed	Confirmed	
7. I	DELIVERY AND SHIPMENT						
7.1	Packing and marking	Required	Confirmed	Confirmed	Confirmed	Confirmed	
7.2	Delivery Location	EXW	EXW	EXW	EXW	EXW	
	Overall Conclusion Acceptable Acceptable Acceptable						