

احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



شماره پیمان:

.04 - . 14 - 9114

PMR For Bolt/Nuts									
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه		
BK	GCS	PEDCO	120	PI	MR	0006	D01		

شماره صفحه: 1 از 15

طرح نگهداشت و افزایش تولید ۲۷ مخزن

PMR FOR BOLT/NUTS

نگهداشت و افزایش تولید میدان نفتی بینک

Rev.	Date	Purpose of Issue/Status	Prepared by:	Checked by:	Approved by:	CLIENT Approval
D00	FEB. 2024	IFI	M.Noori	M.Fakharian	S.Faramarzpour	
D01	MAR. 2024	FI	M.Noori	M.Fakharian	S.Faramarzpour	

CLIENT Doc. Number: F0Z-709253

Status:

IDC: Inter-Discipline Check
IFC: Issued For Comment
IFA: Issued For Approval
AFD: Approved For Design
AFC: Approved For Construction
AFP: Approved For Purchase
AFQ: Approved For Quotation
IFI: Issued For Information
AB-R: As-Built for CLIENT Review
AB-A: As-Built —Approved



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



ىيمان:	شماره
--------	-------

· ۵۳ - · ۷۳ - 9 1 1 4 F

PMR For Bolt/Nuts									
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه		
BK	GCS	PEDCO	120	PI	MR	0006	D01		

شماره صفحه: 2 از 15

REVISION RECORD SHEET

PAGE	D00	D01	D02	D03	D04
1	X X X	X			
3	X	Х			
4	X				
5	X X				
6	X				
7 8	X X				
9	X				
10	X				
11	X				
12	X				
13 14	X X				
15	X				
16					
17					
18 19					
20					
21					
22					
23					
24 25					
26					
27					
28					
29 30					
31					
32					
33					
34 35					
36					
37					
38					
39					
<u>40</u> 41					
42					
43					
44		+			
45 46	-	+			
47					
48					
49		+			
50 51		+			
52					
53					
54					
55 56		+			
55 57					
58					
59					
60	1	-			
61 62		+			
63					
64					

PAGE	D00	D01	D02	D03	D04
66					
67					
68					
69					
70 71					
72					
73					
74					
75					
76					
77					
<u>78</u>					
79 80					
81					
82					
83					
84					
85					
86					
87					
88 89					
90					
91					
92					
93					
94					
95					
96					
97					
98 99					
100					
101					
102					
103					
104					
105					
106					
107 108					
109					
110					
111					
112					
113					
114 115					
115 116					
117					
118					
119					
120					
121					
122					
123					
124 125					
125 126					
127					
128					
129					
130					
		·			



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



شماره پیمان:

.04 - . 14 - 9114


PMR For Bolt/Nuts									
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سر يال	نسخه		
BK	GCS	PEDCO	120	PI	MR	0006	D01		

شماره صفحه: 3 از 15

CONTENTS

1.0	INTRODUCTION	4
2.0	SCOPE	5
3.0	NORMATIVE REFERENCES	5
4.0	SUBJECT OF THE SUPPLY	5
5.0	LIMITS OF SUPPLY	6
5.1 5.2 5.3	SCOPE OF SUPPLY EXCLUSIONS BATTERY LIMITS	7
6.0	INSPECTION AND TESTS	
7.0	VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE	
3.0	UNIT RESPONSIBILITY	8
9.0	GUARANTEE AND WARRANTY	8
10.0	DEVIATION	9
11.0	PRICE BREAKDOWN	9
ATTAC	CHMENT 1	10
LIST O	F REFRENCE / APPLICABLE DOCUMENTS	10
ATTAC	CHMENT 2	11
	OR DOCUMENTS MIN. REQUIREMENT	
ATTAC	CHMENT 3	14
	ATIONS / EXCEPTIONS TO JOB SPECIFICATION	
ATTAC	CHMENT 4	15
ALTE	RNATIVES TO JOB SPECIFICATION	15







پیمان:	شماره
--------	-------

· ۵۳ - · ۷۳ - 9 1 A F

PMR For Bolt/Nuts									
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه		
BK	GCS	PEDCO	120	PI	MR	0006	D01		

شماره صفحه: 4 از 15

1.0 INTRODUCTION

Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city.

With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also, PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.

As a part of the Project, New Gas/Condensate Pipelines (from Binak New GCS to Siahmakan GIS/Binak PU) shall be constructed.

GENERAL DEFINITION

The following terms shall be used in this document.

CLIENT: National Iranian South Oilfields Company (NISOC)

PROJECT: Binak Oilfield Development – Surface Facilities; Gas &

Gas-Condensate Pipelines

EPD/EPC CONTRACTOR (GC): Petro Iran Development Company (PEDCO)

EPC CONTRACTOR: Joint Venture of: Hirgan Energy – Design &

Inspection(D&I) Companies

VENDOR: The firm or person who will fabricate the equipment or

material.

EXECUTOR: Executor is the party which carries out all or part of

construction and/or commissioning for the project.

THIRD PARTY INSPECTOR (TPI): The firm appointed by EPD/EPC CONTRACTOR (GC)

and approved by CLIENT (in writing) for the inspection

of goods.

SHALL: Is used where a provision is mandatory.

SHOULD: Is used where a provision is advisory only.

WILL: Is normally used in connection with the action by

CLIENT rather than by an EPC/EPD CONTRACTOR

or VENDOR.

MAY: Is used where a provision is completely discretionary.



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



شماره پیمان:

.04 - .14 - 9114

PMR For Bolt/Nuts									
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه		
BK	GCS	PEDCO	120	PI	MR	0006	D01		

شماره صفحه: 5 از 15

2.0 SCOPE

- This document presents the long lead item material requisitions for Contractor's use as appropriate.
- This material requisition covers the requirements for the design, manufacturing, testing and supply of Piping Bolt & Nuts as listed below. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.
- The vendor's supply shall include:

All items listed in MTO For Bolt & Nuts Doc NO. "BK-GCS-PEDCO-120-PI-MT-0006"

3.0 NORMATIVE REFERENCES

- **a.** Specified documents in attachment 1 shall be considered as a part of this material Requisition.
- **b.** All codes and standards which have been referenced in above mentioned specs shall be considered.
- **c.** In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
- **d.** Deviations

Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.

The proposed deviations/comments list shall include as minimum:

- Reference for the involved specification, chapter and paragraph.
- Technical justification for the non-compliance.
- Detailed description of the proposed alternative.

If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, the vendor shall be considered to be in full compliance with the relevant document.

The vendor may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.

4.0 SUBJECT OF THE SUPPLY

The vendor shall supply all items listed in MTO For Bolt & Nuts Doc NO. "BK-GCS-PEDCO-120-PI-MT-0006". The scope of supply is detailed at para. 5. The vendor shall include in the supply, all other equipment/devices/items not listed in the following, but necessary for a good design and safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.

The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



· 54 - · 74 - 9 1 A F

PMR For Bolt/Nuts								
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه	
BK	GCS	PEDCO	120	PI	يال نوع مدر <i>ک</i> MR 000		D01	

شماره صفحه: 6 از 15

to facilitate site erection and pre-commissioning activities.

5.0 LIMITS OF SUPPLY

5.1 SCOPE OF SUPPLY

5.1.1. MAIN DESCRIPTION

The scope of supply includes items listed MTO For Bolt & Nuts Doc NO. "BK-GCS-PEDCO-120-PI-MT-0006"

The vendor shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:

- Resolve engineering issues relating to equipment/devices/items within the scope of supply.
- Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
- Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
- · Implement a quality assurance plan
- The quality plan applied to the scope of supply shall include:
 - QA/QC organization and procedures that shall be submitted for approval.
 - Plan for HOLD points in the production process proposed to PURCHASER for witness or approval particular activities.
 - Production schedule indicating main quality manufacturing processes, inspection and tests.
 - Qualification of all personnel performing tests to be reviewed by the inspector
 - Vendor shall also provide the description of the following quality activities:
 - Sub vendor's products quality
 - Quality check and identification of the materials and equipment entering in their manufacturing shop.
- · Calibration of test instruments and equipment
- Provide detailed specifications and data sheets

5.1.2. SPARE PARTS

Following items shall be considered (supplied) and included in the bid documentation:

- Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE Doc NO. "E&C-QC-SP-1" (If Applied)
- Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (If applied)
- Capital spare parts (as option / if any)



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



شماره پیمان:

.04 - . 14 - 9114

PMR For Bolt/Nuts							
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه
BK	GCS	PEDCO	120	PI	MR	0006	D01

شماره صفحه: 7 از 15

5.1.3. OTHER ITEMS

- No protection, paint or filling shall be applied to the subject materials, before they have been inspected and successfully tested, and approved by purchaser's inspector. After approval and before dispatching, each part of the subject materials shall be thoroughly cleaned and appropriately protected and packed in accordance with the requirements of purchaser / shipper /carriers, and suitably for prolonged storage.
- Any technical information and data (specifications, drawings, etc.), furnished with the requisition, shall be returned to purchaser, after the successful bidder is announced.
- Packing materials cases shall be included in the proposed price, and are property of purchaser.
- In the event of any conflict of information, clarification in writing shall be obtained from the purchaser.
- Each piece or items of piping material shall be covered by BS EN 10204 (Typ. 3.1) / ISO 10474, certificate (or certificates).

5.2 EXCLUSIONS

No exclusion is applicable

5.3 BATTERY LIMITS

No battery limit is applicable

6.0 INSPECTION AND TESTS

The equipment shall be inspected and tested in accordance with the Inspection &Test plan (ITP) issued by the vendor and approved by the CLIENT and EPC/EPD CONTRACTOR before the award of the order .The Inspection & Test plan (ITP) shall be at least according to the Commodity Procurement and Manufacturing Inspection Instruction (Doc. No. ICE-EID-MI-SP01-Rev01), Inspection Level of Commodity and Equipment (Doc. No. ICE-EID-MI-SP02-Rev01) and project specifications. The vendor shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation. All required manufacturing and function test/inspection also Factory Acceptance Test /Site Acceptance Test and Quality Assurance requirements shall be considered in vendor responsibility as per project specification. Vendor shall submit MPS, QCP and ITP prior to Pre-Inspection Meeting(PIM).



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



شماره پیمان:

.04 - . 14 - 9114

PMR For Bolt/Nuts									
پروژه	نسخه سریال نوع مدرک رشته تسهیلات صادرکننده بسته کاری پروژه								
BK	GCS	PEDCO	120	PI	MR	0006	D01		

شماره صفحه: 8 از 15

7.0 VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE

- Vendor document shall be according to attachment 2 of this document.
- All documents, preliminary or final, are to be stamped and signed by the vendor.
- Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
- PURCHASER's approval does not relieve vendor, in any way, from his obligation to fulfill the requirements of the purchase order documents.
- All vendor drawings and documents shall be in English language.
- All drawings and documents are to be identified as follows:

CLIENT: National Iranian South Oilfields Company (NISOC)

PROJECT: Binak Oilfield Development – Surface Facilities; Gas

& Gas-Condensate Pipelines

EPD/EPC CONTRACTOR (GC): Petro Iran Development Company (PEDCO)

EPC CONTRACTOR/PURCHASER: Joint Venture of: Hirgan Energy - Design &

Inspection(D&I) Companies

8.0 UNIT RESPONSIBILITY

VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, testing, final check-out and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.

Also, VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub- vendors.

9.0 GUARANTEE AND WARRANTY

All material and Equipment/Devices/Items in VENDOR's scope of work/supply shall be guaranteed by VENDOR.

The guarantee period shall be eighteen (18) months from the date of delivery and/or twelve (12) months from the installation date of each component at site.

VENDOR shall guarantee the performance of supplied items (if any).

VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR's responsibility.

VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



پیمان:	شماره
--------	-------

.24 - .74 - 4176

PMR For Bolt/Nuts							
سریال نوع مدرک رشته تسهیلات صادر کننده بسته کاری پروژه						سريال	نسخه
BK	GCS	PEDCO	120	PI	MR	0006	D01

شماره صفحه: 9 از 15

services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT's representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT's business.

VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.

Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.

Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.

VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.

10.0 DEVIATION

VENDOR's proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.

VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for PURCHASER's approval.

11.0 PRICE BREAKDOWN

Breakdown price of following items shall be included in the proposal, as well as total price.

- 1) Material and Fabrication for each Section Separately
- 2) Packing & transportation
- 3) Other fee (if any)



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



شماره پیمان:

.04 - . 14 - 4114

PMR For Bolt/Nuts								
پروژه	بسته کاری	ه سریال نوع مدرک رشته تسهیلات صادر کننده بسته ک		نسخه				
BK	GCS	PEDCO	120	PI	MR	0006	D01	

شماره صفحه: 10 از 15

ATTACHMENT 1

LIST OF REFRENCE / APPLICABLE DOCUMENTS

No.	Document No.	Document Title	Rev.
1	BK-GCS-PEDCO-120-PI-MT-0006	MTO For Bolt & Nuts	D00
2	BK-GCS-PEDCO-120-PI-SP-0001	Piping Material Specification	D05
3	BK-GNRAL-PEDCO-000-PI-SP-0005	Specification For Fittings, Flanges, Gaskets and Bolts	D02
4	BK-GNRAL-PEDCO-000-PI-SP-0006	Specification For Painting	D04
5	BK-GNRAL-PEDCO-000-PI-SP-0008	Specification For Material Requirements in Sour service	D02
6	BK-GNRAL-PEDCO-000-PI-SP-0001	Specification For Color Coding and Marking	D02
7	BK-GNRAL-PEDCO-000-QC-PR-0022	Specification For Final Data Book (FDB) Requirements	D00
8	BK-GNRAL-PEDCO-000-QC-PR-0045	Packing, Marking, Transportation Procedure	D00
9	ICE-EID-MI-SP01	دستورالعمل بازرسی خرید و ساخت کالا	Rev.01
10	ICE-EID-MI-SP02	دستورالعمل انتخاب سطح بازرسی کالا و تجهیزات	Rev.01
11	E&C-QC-SP-1	دستور العمل تامین قطعات یدکی راه اندازی و راهبری دوساله	نهایی



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



ه پیمان:	شماره
----------	-------

.04 - .14 - 114

PMR For Bolt/Nuts								
پروژه	نسخه سريال نوع مدر ک رشته تسهيلات صادر کننده بسته کاری پروژه							
BK	GCS	PEDCO	120	PI	MR	0006	D01	

شماره صفحه: 11 از 15

ATTACHMENT 2

VENDOR DOCUMENTS MIN. REQUIREMENT

		WITH DID	TIME SCHE	TIME SCHEDULE					
	DOCUMENT	WITH BID	FOR REVIE	W	FINAL ISSUE				
ITEM NO.	DOCUMENT	COPIES NO./TYPE (7)	COPIES NO./TYPE (1)	SOLAR DAYS (2)	COPIES NO./TYPE (1)	CALENDAR DAYS (3)			
MANAG	EMENT								
001	Vendor Document Index and Schedule	4N	6C+E		6C+E				
002	Organization Brief	3N	6C+E						
003	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.	4N	6C+E		6C+E				
004	Physically Progress Report (Every 2 Weeks))		6C+E						
005	Project Organization Chart	3N	6C+E						
006	Reference List	3N							
007	Vendor Catalogue	3N							
QA/QC									
800	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)	4N			6C+E				
009	Preliminary Inspection and Test Plan	4N							
010	Inspection and Test Plan		6C+E		6C+E				
012	Surface Preparation and COATING Procedures		6C+E		6C+E				
011	Heat Treatment Procedures		6C+E		6C+E				
012	Non-Destructive Testing/Examination Procedures		6C+E		6C+E				
HSE									
013	HSE Procedure		6C+E		6C+E				
ENGINE	ERING								
014	Item List Including Code, Material, Description, Size, QTY, etc.	4N	6C+E		6C+E				



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



شماره پیمان:

 $\bullet \Delta \Upsilon - \bullet V \Upsilon - 9 \, 1 \Lambda \Upsilon$

PMR For Bolt/Nuts							
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه
BK	GCS	PEDCO	120	PI	MR	0006	D01

شماره صفحه: 12 از 15

			TIME SCHE	DULE		
	DOCUMENT	WITH BID	FOR REVIEW		FINAL ISSUE	
ITEM NO.	DOCOMENT	COPIES NO./TYPE (7)	COPIES NO./TYPE (1)	SOLAR DAYS (2)	COPIES NO./TYPE (1)	CALENDAR DAYS (3)
PROCU	REMENT					
015	List of Sub-Vendors (table giving: part of equipment, tag no., sub-vendor	4N			6C+E	
016	Un-priced Copy of Final Technical Main order and Sub Orders		6C+E			
017	Preliminary Packing List	4N				
018	Packing List		6C+E		6C+E	
RECOR	DS, REPORTS & CERTIFICATES					
019	Material Conformity Certificate		6C+E		6C+E	
020	Conformity Certificates (sub-vendor /equipment)		6C+E		6C+E	
021	Material Certificates Identification Diagram. (cross-reference material location ; certificates for critical components)		6C+E		6C+E	
022	Welding Procedure Qualification Record		6C+E		6C+E	
023	NDT Operator Qualifications		6C+E		6C+E	
024	Detailed NDT Reports		6C+E		6C+E	
025	Dimensional Control Reports		6C+E		6C+E	
026	Hardness Test Reports		6C+E		6C+E	
027	Heat Treatment Certificate		6C+E		6C+E	
028	Surface Preparation & Coating Reports		6C+E		6C+E	
029	Inspection and Test Reports(if any)		6C+E		6C+E	
030	Non-Conformities Report		6C+E		6C+E	
031	Final VENDOR QC & Data Books		6C+E		6C+E	
TRANS	PORTATION AND INSTALLATION					
032	Shipping Volume Information	4N				
033	Shipping List				6C+E	
	1	I	i .	1	I .	1



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



شماره پیمان:

· 24 - · 74 - 9 1 1 4 ·

PMR For Bolt/Nuts								
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه	
BK	GCS	PEDCO	120	PI	MR	0006	D01	

شماره صفحه: 13 از 15

			TIME SCHEDULE				
	DOCUMENT	WITH BID	FOR REVIEW		FINAL ISSUE		
ITEM NO.	DOCUMENT	COPIES NO./TYPE (7)	COPIES NO./TYPE (1)	SOLAR DAYS (2)	COPIES NO./TYPE (1)	CALENDAR DAYS (3)	
034	Unpacking & Inspection Instructions		6C+E				
035	Lifting, Loading, Unloading & Transportation Procedures		6C+E		6C+E		
036	Preservation & Long Term Storage Procedures		6C+E		6C+E		
037	Erection/Installation Manual (if required)		6C+E		6C+E		
OPERAT	OPERATION & MAINTENANCE						
038	List of Spare Parts Commissioning & Start-up	4N	6C+E		6C+E		
039	List of Spare Parts 2 Years Operation	4N	6C+E		6C+E		
OTHERS							
040	All others documents (if required) will be listed in the order		6C+E				

NOTES:

- (1) N= NUMBER OF DOCUMENT, C=COPY, E=ELECTRONIC COPY
- (2) STARTING FROM DATE OF ORDER PLACEMENT
- (3) STARTING FROM RECEPTION OF DOCUMENTATION WITHOUT COMMENTS
- (4) FIRST ISSUE OF THE DOCUMENT IS SUBJECTED TO THE RELEASE OF PAYMENT MILESTONE AS PER PURCHASE ORDER
- (5) CALENDAR DAYS AFTER RECEPTION OF DRIVE DATA
- (6) PRIOR TO TESTING
- (7) ONE COPY EACH BID COPY.
- (8) LIST OF DOCUMENTS WILL BE FINALIZED IN VDLS.



احداث خطوط انتقال گاز /مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان /واحد بهره برداری بینک



شماره پیمان:

 $\textbf{.} \Delta \textbf{m} - \textbf{.} \mathbf{V} \textbf{m} - \textbf{9} \textbf{1} \Delta \textbf{f}$

Requisition No.:

Equipment No.:

Description:

PMR For Bolt/Nuts								
پروژه	بسته کاری	صادر كننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه	
BK	GCS	PEDCO	120	PI	MR	0006	D01	

شماره صفحه: 14 از 15

ATTACHMENT 3

DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION

Item No.	Description of Proposed Exception	Recommended Revision to JOB SPECIFICATION	Reason for Proposed Exception	PROPOSAL	Effect on Base if CONTRACTOR Rejects Exception



احداث خطوط انتقال گاز/مایعات گازی از ایستگاه تقویت فشار گاز بینک تا ایستگاه تزریق گاز سیاهمکان/واحد بهره برداری بینک



شماره پیمان:

 $\textbf{.} \Delta \textbf{m} - \textbf{.} \mathbf{V} \textbf{m} - \textbf{9} \textbf{1} \Delta \textbf{f}$

Requisition No.:

Equipment No.:

Description:

PMR For Bolt/Nuts								
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه	
BK	GCS	PEDCO	120	PI	MR	0006	D01	

شماره صفحه: 15 از 15

ATTACHMENT 4

ALTERNATIVES TO JOB SPECIFICATION

Item No.	Job Specification No. & Paragraph No.	Requirements of Job Specification	Description of Proposed Alternative	Reason fo	or Proposed Alternative