

احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

· 24 - · 74 - 9114

	TBE FOR STORAGE TANKS							
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه	
BK	GCS	PEDCO	120	ME	TB	0005	D01	

شماره صفحه: ۱ از ۵

طرح نگهداشت و افزایش تولید ۲۷ مخزن

TBE FOR STORAGE TANKS

نگهداشت و افزایش تولید میدان نفتی بینک

D04	CED 2024	IFI	\	M Folkhorion	M Codombion	
D01	SEP. 2024	IFI	V.Amjadi	M.Fakharian	M.Sadeghian	
D00	FEB. 2024	IFI	H.Ghadiani	M.Fakharian	S.Faramarzpour	
Rev.	Date	Purpose of Issue/Status	Prepared by:	Checked by:	Approved by:	Client Approval

Class: 3 Client Doc. Number: F0Z-709226

Status:

IDC: Inter-Discipline Check
IFC: Issued For Comment
IFA: Issued For Approval
AFD: Approved For Design
AFC: Approved For Construction
AFP: Approved For Purchase
AFQ: Approved For Quotation
IFI: Issued For Information
AB-R: As-Built for Client Review
AB-A: As-Built –Approved



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

 $\cdot \Delta T - \cdot VT - 91 \Lambda F$

	THE FOR STORAGE TANKS							
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه	
BK	GCS	PEDCO	120	ME	TB	0005	D01	

شماره صفحه: ۲ از ۵

REVISION RECORD SHEET

				1	REVISI
PAGE	D00	D01	D02	D03	D04
1	Х	Х			
2	Х	Х			
3	Х	Х			
4	Х	Х			
5	Х	Х			
6					
7					
8					
9					
10					
11					
12					
13					
14					
15					
16					
17					
18					
19					
20					
21					
22					
23					
24					
25					
26					
27					
28					
29					
30					
31					
32					
33					
34					
35					
36					
37					
38					
39					
40					
41					
42					
43					
44					
45					
46					
47					
48					
49	1			1	
50	1			1	

PAGE	D00	D01	D02	D03	D04
51					
52					
53					
54					
55					
56					
57					
58					
59					
60					
61					
62					
63					
64					
65					
66					
67					
68					
69					
70					
71					
72					
73					
74					
75					
76					
77					
78					
79					
80					
81					
82					
83					
84					
85					
86		1			1
87					
88					
89					
90					
91					
92					
93					
94					
95					
96					
97					
98		<u> </u>	1		<u> </u>
99		<u> </u>	1		<u> </u>
100	-	 	1		
100		L			<u> </u>



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

٠۵٣ - ٠٧٣ - ٩١٨۴

IBE FOR STORAGE TANKS							
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه
BK	GCS	PEDCO	120	ME	ТВ	0005	D01

شماره صفحه: ۳ از ۵

D01		Project		В	idder			
Rev	Description	Requirement	Paysaz	Jahankar Esf.	Saze Sanat Fars	iDrill Middle East		
1. (1. GENERAL							
1.1	Guarantee Term	According to MR	Confirmed	Confirmed	Confirmed	Confirmed		
2.	DESIGN							
2.1	Calculation CODE	According to MR	Confirmed	Confirmed	Confirmed	Confirmed		
2.4	Material	According to MR	Confirmed	Confirmed	Confirmed	Confirmed		
3.	3. SCOPE OF WORK AND SUPPLY							
3.1	Extend of fabrication	According to MR	Confirmed	Confirmed	Confirmed	Confirmed		
3.2	Stairways and platforms, permanent ladder, Walk way	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.3	Top angle, Wind girder(s), anchor chairs	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.4	Lugs for platform, ladder ,cable tray and pipe support and Settlement check pieces (Whichever is applicable)	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.5	Earting Boss	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.6	Internal Clip and Internal parts (steeling weels, draw off sump and etc)	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.7	Name Plate and name plate support	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.8	Other tank accessories, appurtenances and	Required	Confirmed	Confirmed	Confirmed	Confirmed		



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

· ۵۳ - · ۷۳ - 9 1 1 F

TBE FOR STORAGE TANKS								
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه	
BK	GCS	PEDCO	120	ME	TB	0005	D01	

شماره صفحه: ۴ از ۵

D01		Project		В	Bidder			
Rev	Description	Requirement	Paysaz	Jahankar Esf.	Saze Sanat Fars	iDrill Middle East		
	penetrations as defined in the tank data sheet							
3.9	Consumable materials such as welding electrodes etc	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.10	All works listed in MR and Data Sheets and required as per relevant Codes and Standards	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.11	Engineering and documentation as per MR	Required	Confirmed	Design is out of Scope	Confirmed	Confirmed		
3.12	Raw material procurement	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.13	Procurement of all required accessories as per data sheet	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.14	shop prefabrication and Manufacturing to maximum possible extend	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.15	Packing, Rust preservation and Marking for shipment and storage at site as per MR	Required	Confirmed	Confirmed	Confirmed	Confirmed		
3.16	Loading data for Foundation (Load at base)	Required	Confirmed	Confirmed	Confirmed	Confirmed		
4.	SPARE PART LIST							
4.1	Spare parts for erection, pre commissioning and commissioning	Required	Confirmed	Confirmed	Confirmed	Confirmed		
4.2	Spare parts list for two (2) years operation	Required	Confirmed	Confirmed	Confirmed	Confirmed		
5.	EXCEPTION & DEVIATION							



احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

٠۵٣ - ٠٧٣ - ٩١٨۴

	THE FOR STORAGE TANKS						
پروژه	بسته کاری	صادر کننده	تسهيلات	رشته	نوع مدرك	سريال	نسخه
BK	GCS	PEDCO	120	ME	TB	0005	D01

شماره صفحه: ۵ از ۵

D01		Description	Project		Bidder			
Re	¥V	Description	Requirement	Paysaz	Jahankar Esf.	Saze Sanat Fars	iDrill Middle East	
5.	1	Major deviations	Required	No Deviation	No Deviation	No Deviation	No Deviation	
6	6. DELIVERY AND SHIPMENT							
6.	1	Packing and marking	Required	Confirmed	Confirmed	Confirmed	Confirmed	
6.2	2	Delivery Location	EXW	EXW	EXW	EXW	EXW	
	Overall Conclusion Acceptable Acceptable Acceptable						Acceptable	