

# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV) |           |           |         |      |          |       |      |
|--------------------------------------|-----------|-----------|---------|------|----------|-------|------|
| پروژه                                | بسته کاری | صادركننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |
| BK                                   | GCS       | PEDCO     | 120     | IN   | MR       | 0006  | D04  |

شماره صفحه: 1 از 18

# طرح نگهداشت و افزایش تولید 27 مخزن

# PMR FOR PRESSURE SAFETY VALVES (PSV)

نگهداشت و افزایش تولید میدان نفتی بینک

| D04  | NOV. 2024 | FI                      | P.Hajisadeghi | M.Fakharian | M.Sadeghian    |                 |
|------|-----------|-------------------------|---------------|-------------|----------------|-----------------|
| D03  | NOV. 2023 | IFI                     | P.Hajisadeghi | M.Fakharian | S.Faramarzpour |                 |
| D02  | JUL. 2023 | IFI                     | P.Hajisadeghi | M.Fakharian | A.M.Mohseni    |                 |
| D01  | DEC. 2022 | IFI                     | P.Hajisadeghi | M.Fakharian | M.Mehrshad     |                 |
| D00  | AUG. 2022 | IFI                     | P.Hajisadeghi | M.Fakharian | M.Mehrshad     |                 |
| Rev. | Date      | Purpose of Issue/Status | Prepared by:  | Checked by: | Approved by:   | CLIENT Approval |

Class: 3 CLIENT Doc. Number: F0Z-709277

#### Status:

IDC: Inter-Discipline Check
IFC: Issued For Comment
IFA: Issued For Approval
AFD: Approved For Design
AFC: Approved For Construction
AFP: Approved For Purchase
AFQ: Approved For Quotation
IFI: Issued For Information
AB-R: As-Built for CLIENT Review

AB-A: As-Built -Approved



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV) |           |           |         |      |          |       |      |  |  |
|--------------------------------------|-----------|-----------|---------|------|----------|-------|------|--|--|
| پروژه                                | بسته کاری | صادركننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |  |  |
| BK                                   | GCS       | PEDCO     | 120     | IN   | MR       | 0006  | D04  |  |  |
|                                      |           |           |         |      |          |       |      |  |  |

شماره صفحه: 2 از 18

### **REVISION RECORD SHEET**

| PAGE            | D00                             | D01 | D02 | D03  | D04 |
|-----------------|---------------------------------|-----|-----|--|-----|
| 1               |                                 |     | X   | X  |     |
| 2               | X                               | X   | X   | X  | X   |
| 3               | X                               |     |     |  |     |
| 4               | X<br>X<br>X                     |     |     | Χ  |     |
| 5               | X                               | Χ   | Χ   | X  |     |
| 6               | X                               | Χ   | Χ   | X  |     |
| 7               | X                               |     |     |  |     |
| 8               | X<br>X<br>X<br>X<br>X<br>X<br>X | X   | X   |  |     |
| 9               | ^<br>V                          | X   | X   | X  | V   |
| 10<br>11        | X                               | X   | X   | X  | X   |
| 12              | X                               | Ŷ   |     | Х  | _^  |
| 12<br>13<br>14  | X                               | X   | Х   |  |     |
| 14              | Χ                               |     | Χ   |  |     |
| 15              | X                               | Χ   |     |  |     |
| 16              | X                               | Χ   |     |  |     |
| 17              | X                               | X   |     |  |     |
| 18              | X                               |     | V   |  |     |
| 19              | ^                               |     | Х   |  |     |
| 20<br>21        |                                 |     |     |  |     |
| 22              |                                 |     |     |  |     |
| 23              |                                 |     |     |  |     |
| 24              |                                 |     |     |  |     |
| 24<br>25        |                                 |     |     |  |     |
| 26              |                                 |     |     |  |     |
| 27<br>28        |                                 |     |     |  |     |
| 28              |                                 |     |     |  |     |
| 29              |                                 |     |     |  |     |
| 30              |                                 |     |     |  |     |
| 31<br>32        |                                 |     |     |  |     |
| 33              |                                 |     |     |  |     |
| 34              |                                 |     |     |  |     |
| 35              |                                 |     |     |  |     |
| 36              |                                 |     |     |  |     |
| 37              |                                 |     |     |  |     |
| 38              |                                 |     |     |  |     |
| 39              |                                 |     |     |  |     |
| 40              |                                 |     |     |  |     |
| 41<br>42        |                                 |     |     |  |     |
| 43              |                                 |     |     |  |     |
| 44              |                                 |     |     |  |     |
| 45              |                                 |     |     |  |     |
| 46              |                                 |     |     |  |     |
| 47              |                                 |     |     |  |     |
| 48              |                                 |     |     | 1  |     |
| 49              |                                 |     |     |  |     |
| <u>50</u>       |                                 |     |     | <del>                                     </del> |     |
| <u>51</u>       |                                 |     |     | <b> </b>   |     |
| <u>52</u><br>53 |                                 |     |     |  |     |
| 54              |                                 |     |     |  |     |
| 55              |                                 |     |     |  |     |
| 56              |                                 |     |     |  |     |
| 57              |                                 |     |     |  |     |
| 58              |                                 |     |     |  |     |
| 59              |                                 |     |     | 1  |     |
| 60              |                                 |     |     | -  |     |
| 61              |                                 |     |     | -  |     |
| 62              |                                 |     |     | <del>                                     </del> |     |
| 63<br>64        |                                 |     |     |  |     |
| 65              | -                               |     |     | <del> </del>                                     |     |

| PAGE       | D00 | D01 | D02 | D03 | D04 |
|------------|-----|-----|-----|-----|-----|
| 66         |     |     |     |     |     |
| 67         |     |     |     |     |     |
| 68         |     |     |     |     |     |
| 69<br>70   |     |     |     |     |     |
| 70<br>71   |     |     |     |     |     |
| 72         |     |     |     |     |     |
| 73         |     |     |     |     |     |
| 74         |     |     |     |     |     |
| 75         |     |     |     |     |     |
| 76         |     |     |     |     |     |
| 77         |     |     |     |     |     |
| 78         |     |     |     |     |     |
| 79         |     |     |     |     |     |
| 80         |     |     |     |     |     |
| 81         |     |     |     |     |     |
| 82<br>83   |     |     |     |     |     |
| 83<br>84   |     |     |     |     |     |
| 85         |     |     |     |     |     |
| 86         |     |     |     |     |     |
| 87         |     |     |     |     |     |
| 88         |     |     |     |     |     |
| 89         |     |     |     |     |     |
| 90         |     |     |     |     |     |
| 91         |     |     |     |     |     |
| 92         |     |     |     |     |     |
| 93         |     |     |     |     |     |
| 94         |     |     |     |     |     |
| 95         |     |     |     |     |     |
| 96<br>97   |     |     |     |     |     |
| 98         |     |     |     |     |     |
| 99         |     |     |     |     |     |
| 100        |     |     |     |     |     |
| 101        |     |     |     |     |     |
| 102        |     |     |     |     |     |
| 103        |     |     |     |     |     |
| 104        |     |     |     |     |     |
| 105        |     |     |     |     |     |
| 106        |     |     |     |     |     |
| 107        |     |     |     |     |     |
| 108<br>109 |     |     |     |     |     |
| 110        |     |     |     |     |     |
| 111        |     |     |     |     |     |
| 112        |     |     |     |     |     |
| 113        |     |     |     |     |     |
| 114        |     |     |     |     |     |
| 115        |     |     |     |     |     |
| 116        |     |     |     |     |     |
| 117        |     |     |     |     |     |
| 118        |     |     |     |     |     |
| 119        |     |     |     |     |     |
| 120<br>121 |     |     |     |     |     |
| 121        |     |     |     |     |     |
| 123        |     |     |     |     |     |
| 124        |     |     |     |     |     |
| 125        |     |     |     |     |     |
| 126        |     |     |     |     |     |
| 127        |     |     |     |     |     |
| 128        |     |     |     |     |     |
| 129        |     |     |     |     |     |
| 130        |     |     |     |     |     |
|            |     |     |     |     |     |



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV) |           |            |         |      |          |       |      |  |
|--------------------------------------|-----------|------------|---------|------|----------|-------|------|--|
| پروژه                                | بسته کاری | صادر کننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |  |
| BK                                   | GCS       | PEDCO      | 120     | IN   | MR       | 0006  | D04  |  |

شماره صفحه: 3 از 18

# **CONTENTS**

| 1.0   | INTRODUCTION                                     | 4  |
|-------|--|----|
| 2.0   | GENERAL  | 4  |
| 3.0   | REFERENCE / ATTACHED DOCUMENTS                   | 5  |
| 4.0   | SUBJECT OF THE SUPPLY                            | 5  |
| 5.0   | LIMITS OF SUPPLY                                 | 6  |
| 5.1   | SCOPE OF SUPPLY                                  | 6  |
| 5.2   | EXCLUSIONS                                       | 7  |
| 5.3   | BATTERY LIMITS                                   | 7  |
| 6.0   | INSPECTION AND TESTS                             | 7  |
| 7.0   | VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE     | 8  |
| 8.0   | UNIT RESPONSIBILITY                              | 8  |
| 9.0   | GUARANTEE AND WARRANTY                           | 8  |
| 10.0  | DEVIATION  | 9  |
| 11.0  | PRICE BREAKDOWN                                  |    |
| ATTAC | CHMENT 1   | 10 |
| 11.1  |  |    |
| ATTAC | CHMENT 2   | 12 |
| 11.2  | VENDOR DOCUMENTS MIN. REQUIREMENT                | 12 |
| ATTAC | CHMENT 3   | 17 |
| 11.3  | DEVIATIONO / EXCEL TIONS TO JOB OF EACH TO ATTOM |    |
| ATTAC | CHMENT 4   | 18 |
| 11.4  | ALTERNATIVES TO JOB SPECIFICATION                | 18 |



## احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV) |           |            |         |      |          |       |      |  |
|--------------------------------------|-----------|------------|---------|------|----------|-------|------|--|
| پروژه                                | بسته کاری | صادر كننده | تسهيلات | رشته | نوع مدرک | سريال | نسخه |  |
| BK                                   | GCS       | PEDCO      | 120     | IN   | MR       | 0006  | D04  |  |

شماره صفحه: 4 از 18

#### 1.0 INTRODUCTION

Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city.

With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.

As a part of the Project, a New Gas Compressor Station (adjacent to existing Binak GCS) shall be constructed to gather of 15 MMSCFD (approx.) associated gases and compress & transfer them to Siahmakan GIS.

#### **GENERAL DEFINITION**

CLIENT: National Iranian South Oilfields Company (NISOC)

PROJECT: Binak Oilfield Development – Surface Facilities; New

**Gas Compressor Station** 

PURCHASER: Means the "Company" where this document is a part

of direct purchaser order by the "Company", and the "Contractor" where this document is a part of contract

document.

EPD/EPC CONTRACTOR (GC): Petro Iran Development Company (PEDCO)

EPC CONTRACTOR: Joint Venture of: Hirgan Energy – Design & Inspection

(D&I) Companies

EPC CONTRACTOR/PURCHSER: Joint Venture of: Hirgan Energy - Design &

Inspection(D&I) Companies

VENDOR/SUB VENDOR: The firm or person who will fabricate/supply the

equipment or material.

EXECUTOR: Executor is the party which carries out all or part of

construction and/or commissioning for the project.

THIRD PARTY INSPECTOR (TPI): The firm appointed by EPD/EPC CONTRACTOR

(GC) and approved by CLIENT (in writing) for the

inspection of goods.

SHALL: Is used where a provision is mandatory.

SHOULD: Is used where a provision is advisory only.

WILL: Is normally used in connection with the action by

CLIENT rather than by an EPC/EPD CONTRACTOR,

Vendor or SUB VENDOR.



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV)                         |     |       |     |    |    |      |     |  |
|--|-----|-------|-----|----|----|------|-----|--|
| نسخه سریال نوع مدر ک رشته تسهیلات صادر کننده بسته کاری پروژه |     |       |     |    |    |      |     |  |
| BK   | GCS | PEDCO | 120 | IN | MR | 0006 | D04 |  |

شماره صفحه: 5 از 18

MAY:

Is used where a provision is completely discretionary.

#### 2.0 GENERAL

This document presents the item material requisitions for Contractor's use as appropriate. This material requisition covers the requirements for the design, manufacturing, testing and supply of Pressure Safety Valves / Temperature Relief Valve. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.

#### 3.0 REFERENCE / ATTACHED DOCUMENTS

- a. Specified documents in attachment 1 shall be considered as a part of this material Requisition.
- **b.** All codes and standards which have been referenced in above mentioned specs shall be considered.
- **c.** In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
- d. Deviations

Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.

The proposed deviations/comments list shall include as minimum:

- · Reference for the involved specification, chapter and paragraph.
- · Technical justification for the non-compliance.
- Detailed description of the proposed alternative.

If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, the VENDOR shall be considered to be in full compliance with the relevant document.

The VENDOR may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.

#### 4.0 SUBJECT OF THE SUPPLY

The VENDOR shall supply Pressure Safety Valves / Temperature Relief Valve. The scope of supply is detailed at para. 5. The VENDOR shall include in the supply, all other equipment/devices/items not listed in the following, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان: 9184 — 073 - 530

| PMR FOR PRESSURE SAFETY VALVES (PSV) |   |       |     |    |    |      |     |  |  |
|--------------------------------------|---|-------|-----|----|----|------|-----|--|--|
| پروژه                                | نسخه سریال نوع مدرک رشته تسهیلات صادر کننده بسته کاری پروژه |       |     |    |    |      |     |  |  |
| BK                                   | GCS   | PEDCO | 120 | IN | MR | 0006 | D04 |  |  |

شماره صفحه: 6 از 18

The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.

#### 5.0 LIMITS OF SUPPLY

#### 5.1 SCOPE OF SUPPLY

#### 5.1.1 MAIN DESCRIPTION

The scope of supply includes Pressure Safety Valves / Temperature Relief Valve. Main feature are as below:

- Pressure Safety Valves / Temperature Relief Valve, Conventional or Bellows Type, As per mentioned Data sheet,
- Painting and coating( if required)

Detail of supply is listed below:

| No. | Item                        | Description  |
|-----|-----------------------------|--|
| 1.  | Pressure Safety<br>Valve    | PSVs, As per Data Sheets For Pressure & Safety Relief Valves Doc. No.:" BK-GCS-PEDCO-120-IN-DT-0009" |
| 2.  | Temperature Relief<br>Valve | TSVs, As per Data Sheets For Pressure & Safety Relief Valves Doc. No.:" BK-GCS-PEDCO-120-IN-DT-0009" |

The VENDOR shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:

- Resolve engineering issues relating to equipment/devices/items within the scope of supply.
- Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
- Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
- Implement a quality assurance plan
- The quality plan applied to the scope of supply shall include:
  - QA/QC organization and procedures that shall be submitted for approval.
  - Plan for HOLD points in the production process proposed to PURCHASER for witness or approval particular activities.
  - Production schedule indicating main quality manufacturing processes, inspection and tests.



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV)                       |     |       |     |    |    |      |     |  |
|--|-----|-------|-----|----|----|------|-----|--|
| نسخه سریال نوع مدرک رشته تسهیلات صادرکننده بسته کاری پروژه |     |       |     |    |    |      |     |  |
| BK   | GCS | PEDCO | 120 | IN | MR | 0006 | D04 |  |

شماره صفحه: 7 از 18

- Qualification of all personnel performing tests to be reviewed by the inspector
- VENDOR shall also provide the description of the following quality activities:
  - Sub VENDORs products quality
  - Quality check and identification of the materials and equipment entering in their manufacturing shop.
- Calibration of test instruments and equipment
- · Provide detailed specifications and data sheets.

#### 5.1.2 SPARE PARTS

Following items shall be considered (supplied) and included in the bid documentation:

- Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
- Capital spare parts (as option)

#### 5.1.3 OTHER ITEMS

Name plate

### 5.2 EXCLUSIONS

No exclusion is applicable.

### 5.3 BATTERY LIMITS

No battery limit is applicable.

#### 6.0 INSPECTION AND TESTS

The equipment shall be inspected and tested in accordance with the Inspection &Test plan (ITP) issued by the vendor and approved by the Client and EPC/EPD CONTRACTOR (GC)before the award of the order.

The Inspection & Test plan (ITP) shall be at least according to the Commodity Procurement and Manufacturing Inspection Instruction (Docs .Nos. ICE-EID-MI-SP01-Rev01), Inspection Level of Commodity and Equipment (Docs .Nos. ICE-EID-MI-SP02-Rev01) and Data Sheets. The vendor shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation. All required manufacturing and function test/inspection also Factory Acceptance Test /Site Acceptance Test and Quality Assurance requirements shall be considered in vendor responsibility



## احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV) |           |            |         |      |          |       |      |  |  |
|--------------------------------------|-----------|------------|---------|------|----------|-------|------|--|--|
| پروژه                                | بسته کاری | صادر كننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |  |  |
| BK                                   | GCS       | PEDCO      | 120     | IN   | MR       | 0006  | D04  |  |  |

شماره صفحه: 8 از 18

as per project specification.

#### 7.0 VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE

- · Vendor document shall be according to attachment 2 of this document.
- · All documents, preliminary or final, are to be stamped and signed by the VENDOR.
- Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
- PURCHASER's approval does not relieve vendor, in any way, from his obligation to fulfill the requirements of the purchase order documents.
- All vendor drawings and documents shall be in English language.

All drawings and documents are to be identified as per clause 1 "GENERAL DEFINITION"

#### 8.0 UNIT RESPONSIBILITY

VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, testing, final check-out and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.

Also VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub-VENDORs.

#### 9.0 GUARANTEE AND WARRANTY

All material and Equipment/Devices/Items in VENDOR's scope of work/supply shall be guaranteed by VENDOR.

The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/packages at site

VENDOR shall guarantee the performance of supplied items.

VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR's responsibility.

VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR



## احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

|       | PMR FOR PRESSURE SAFETY VALVES (PSV)                       |       |     |    |    |      |     |   |  |  |
|-------|--|-------|-----|----|----|------|-----|---|--|--|
| پروژه | نسخه سریال نوع مدرک رشته تسهیلات صادرکننده بسته کاری پروژه |       |     |    |    |      |     |   |  |  |
| BK    | GCS  | PEDCO | 120 | IN | MR | 0006 | D04 | L |  |  |

شماره صفحه: 9 از 18

shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT's representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT's business.

VENDOR warrants promptly repairing or replacing the defective parts in the warranty period (minimum 10 years from installation).

Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.

Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.

VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.

#### 10.0 DEVIATION

VENDOR's proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.

VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for PURCHASER's approval.

#### 11.0 PRICE BREAKDOWN

Breakdown price of following items shall be included in the proposal, as well as total price.

- 1) Material and Fabrication for each Section Separately
- 2) Pre-commissioning & commissioning spare parts (E&C-QC-SP-1)
- 3) 2 years operational spare parts (E&C-QC-SP-1)
- 4) Packing & transportation



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV) |  |  |  |  |  |  |  |  |
|--------------------------------------|--|--|--|--|--|--|--|--|
| پروژه                                | نسخه سریال نوع مدر ک رشته تسهیلات صادر کننده بسته کاری پروژه |  |  |  |  |  |  |  |
| BK GCS PEDCO 120 IN MR 0006 D04      |  |  |  |  |  |  |  |  |

شماره صفحه: 10 از 18

## **ATTACHMENT 1**

## 11.1 <u>LIST OF REFERENCE / APPLICABLE DOCUMENTS</u>



| No.   | Document No.                  | Document Title                                       | Rev. |
|-------|-------------------------------|--|------|
| Instr | ument                         |  |      |
| 1.    | BK-GNRAL-PEDCO-000-IN-SP-0007 | Specification For Pressure Safety Valves (PSV)       | D05  |
| 2.    | BK-GCS-PEDCO-120-IN-DG-0002   | Instrument Hook-Up Diagram                           | D04  |
| 3.    | BK-GCS-PEDCO-120-IN-DC-0002   | Instrument & Control System Design<br>Criteria       | D02  |
| 4.    | BK-GCS-PEDCO-120-IN-DT-0009   | Data Sheets For Pressure & Safety Relief Valves      | D05  |
| Proc  | ess                           |  |      |
| 5.    | BK-GCS-PEDCO-120-PR-PI-0002   | P&ID - Gas Compression Inlet Gas Pipeline (Binak)    | D08  |
| 6.    | BK-GCS-PEDCO-120-PR-PI-0003   | P&ID - Gas Compression Inlet Gas Pipeline (Golkhari) | D08  |
| 7.    | BK-GCS-PEDCO-120-PR-PI-0004   | P&ID - Slug Catcher System                           | D09  |
| 8.    | BK-GCS-PEDCO-120-PR-PI-0005   | P&ID - Gas Compression Inlet Knock Out<br>Drum       | D09  |
| 9.    | BK-GCS-PEDCO-120-PR-PI-0006   | P&ID - 1st Stage Gas Compression Suction<br>Drums    | D09  |
| 10.   | BK-GCS-PEDCO-120-PR-PI-0007   | P&ID - 1st Stage Gas Compression<br>Compressors      | D08  |
| 11.   | BK-GCS-PEDCO-120-PR-PI-0008   | P&ID - 1st Stage Gas Compression Air<br>Coolers      | D09  |
| 12.   | BK-GCS-PEDCO-120-PR-PI-0009   | P&ID - 2nd Stage Gas Compression Suction Drums       | D09  |
| 13.   | BK-GCS-PEDCO-120-PR-PI-0010   | P&ID - 2nd Stage Gas Compression<br>Compressors      | D08  |
| 14.   | BK-GCS-PEDCO-120-PR-PI-0011   | P&ID - 2nd Stage Gas Compression Air<br>Coolers      | D09  |
| 15.   | BK-GCS-PEDCO-120-PR-PI-0012   | P&ID - 2nd Stage Gas Compression<br>Discharge Drum   | D09  |
| 16.   | BK-GCS-PEDCO-120-PR-PI-0013   | P&ID - Gas Compression Dehydration Package           | D08  |
| 17.   | BK-GCS-PEDCO-120-PR-PI-0014   | P&ID - Lean Glycol Storage Tank                      | D09  |
| 18.   | BK-GCS-PEDCO-120-PR-PI-0015   | P&ID - Instrument & Plant Air System                 | D08  |
| 19.   | BK-GCS-PEDCO-120-PR-PI-0016   | P&ID - Nitrogen Generation System                    | D08  |
| 20.   | BK-GCS-PEDCO-120-PR-PI-0017   | P&ID - Close Drain System                            | D09  |
| 21.   | BK-GCS-PEDCO-120-PR-PI-0018   | P&ID - Corrosion Inhibitor Package                   | D09  |



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV) |  |  |  |  |  |  |  |  |  |
|--------------------------------------|--|--|--|--|--|--|--|--|--|
| پروژه                                | نسخه سریال نوع مدر ک رشته تسهیلات صادر کننده بسته کاری پروژه |  |  |  |  |  |  |  |  |
| BK                                   | BK GCS PEDCO 120 IN MR 0006 D04                              |  |  |  |  |  |  |  |  |

شماره صفحه: 11 از 18

| No.   | Document No.                  | Document Title  | Rev. |
|-------|-------------------------------|---|------|
| 22.   | BK-GCS-PEDCO-120-PR-PI-0019   | P&ID - Methanol Injection Package                           | D07  |
| 23.   | BK-GCS-PEDCO-120-PR-PI-0020   | P&ID - LP Flare System                                      | D09  |
| 24.   | BK-GCS-PEDCO-120-PR-PI-0021   | P&ID - Oily Water Sewer                                     | D05  |
| 25.   | BK-GCS-PEDCO-120-PR-PI-0022   | P&ID - Fuel Gas System                                      | D09  |
| 26.   | BK-GCS-PEDCO-120-PR-PI-0023   | P&ID - Diesel Oil System                                    | D08  |
| 27.   | BK-GCS-PEDCO-120-PR-PI-0024   | P&ID - Potable Water System                                 | D08  |
| 28.   | BK-GCS-PEDCO-120-PR-PI-0025   | P&ID - Glycol Sump Drum                                     | D09  |
| 29.   | BK-GNRAL-PEDCO-000-PR-DC-0001 | Process Design Criteria                                     | D02  |
| 30.   | BK-GNRAL-PEDCO-000-PR-DB-0001 | Process Basis Of Design                                     | D08  |
| Pipin | ng                            |   |      |
| 31.   | BK-GCS-PEDCO-120-PI-SP-0001   | Piping Material Specification                               | D06  |
| 32.   | BK-GNRAL-PEDCO-000-PI-SP-0006 | Specification For Painting                                  | D04  |
| Gene  | eral                          |   |      |
| 33.   | ICE-EID-MI-SP01-Rev01         | دستورالعمل بازرسی، خرید و ساخت کالا                         | 01   |
| 34.   | ICE-EID-MI-SP02-Rev01         | دستورالعمل انتخاب سطح بازرسی کالا و تجهیزات                 | 01   |
| 35.   | E&C-QC-SP-1                   | دستورالعمل تامین قطعات یدکی راه اندازی وراهبری دو<br>سالانه | D00  |
| 36.   | BK-GNRAL-PEDCO-000-QC-PR-0022 | Specification For Final Data Book (FDB) Requirements        | -    |
| 37.   | BK-GNRAL-PEDCO-000-QC-PR-0045 | Packing, Marking, Transportation Procedure                  | -    |

\*\*NOTE: THE LATEST REVISION OF PROJECT DOCUMENT IN ATTACHMENT 1 TO BE CONSIDERED AS REFERENCE BY VENDOR.





# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV)                         |     |       |     |    |    |      |     |  |  |
|--|-----|-------|-----|----|----|------|-----|--|--|
| نسخه سریال نوع مدر ک رشته تسهیلات صادر کننده بسته کاری پروژه |     |       |     |    |    |      |     |  |  |
| BK   | GCS | PEDCO | 120 | IN | MR | 0006 | D04 |  |  |

شماره صفحه: 12 از 18

## **ATTACHMENT 2**

### 11.2 <u>VENDOR DOCUMENTS MIN. REQUIREMENT</u>

|     |   | WITH<br>BID    |                    | AFTER OR             | DERING             |                | AT THE<br>FINAL   |
|-----|---|----------------|--------------------|----------------------|--------------------|----------------|-------------------|
| NO. | DESCRIPTION   | Q./TYPE<br>(1) | Q./TY<br>PE<br>(1) | DELIVERY<br>DATE (2) | PURPO<br>SE<br>(3) | FINAL<br>ISSUE | INSPECTION<br>(4) |
|     | MAI   | NAGEMEN        | IT                 |                      |                    |                |                   |
| 1   | Vendor Document Index and Schedule  | 4N             | (5)                | 2W                   | А                  | (5)            | Х                 |
| 2   | Organization Brief  | 4N             | (5)                | 2W                   | I                  | (5)            |                   |
| 3   | Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan. | 4N             | (5)                | 3W                   | А                  | (5)            | х                 |
| 4   | Physically Progress Report (Every 2 Weeks))   |                | (5)                | 2W                   | I                  | (5)            |                   |
| 5   | Project Organization Chart  | 4N             | (5)                | 2W                   | I                  | (5)            | Х                 |
| 6   | Reference List  | 4N             | (5)                | 2W                   | I                  | (5)            |                   |
| 7   | Vendor Catalogue  | 4N             | (5)                | 2W                   | I                  | (5)            | Х                 |
|     |   | HSE            |                    |                      |                    |                |                   |
| 8   | HSE Procedure   |                | (5)                | 4W                   | А                  | (5)            | X                 |
|     | EN  | GINEERIN       | G                  |                      |                    |                |                   |
| 9   | Specifications/Data Sheets (Completed)  |                | (5)                | 4W                   | А                  | (5)            | Х                 |
| 10  | Dimensional Outlines  | 4N             | (5)                | 4W                   | А                  | (5)            | Х                 |
| 11  | Mounting Details  |                | (5)                | 4W                   | А                  | (5)            | Х                 |
| 12  | Engineering Design and Documentation,<br>Sizing Calculation, Noise Calculation                                    | 4N             | (5)                | 4W                   | А                  | (5)            | Х                 |
| 13  | Schematic Wiring and Tubing Diagram   | 4N             | (5)                | 4W                   | Α                  | (5)            | Х                 |
| 14  | Electric Power & Utility Consumption List   |                | (5)                | 4W                   | А                  | (5)            | Х                 |
| 15  | General Arrangement   | 4N             | (5)                | 4W                   | А                  | (5)            | Х                 |
| 16  | Detailed Dimensions of Cut- Outs  |                | (5)                | 4W                   | А                  | (5)            | Х                 |



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV) |           |           |         |      |          |       |      |  |  |
|--------------------------------------|-----------|-----------|---------|------|----------|-------|------|--|--|
| پروژه                                | بسته کاری | صادركننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |  |  |
| BK                                   | GCS       | PEDCO     | 120     | IN   | MR       | 0006  | D04  |  |  |

شماره صفحه: 13 از 18

|     |   | WITH<br>BID    |                    | AFTER OR             | DERING             |                | AT THE<br>FINAL   |
|-----|---|----------------|--------------------|----------------------|--------------------|----------------|-------------------|
| NO. | DESCRIPTION   | Q./TYPE<br>(1) | Q./TY<br>PE<br>(1) | DELIVERY<br>DATE (2) | PURPO<br>SE<br>(3) | FINAL<br>ISSUE | INSPECTION<br>(4) |
| 17  | Parts/Material List   | 4N             | (5)                | 4W                   | Α                  | (5)            | Х                 |
| 18  | Technical Description and Relevant Catalogues   | 4N             | (5)                | 4W                   | Α                  | (5)            | Х                 |
| 19  | List of Deviations from the Specification and Data Sheets   | 4N             | (5)                | 4W                   | Α                  | (5)            |                   |
|     | PRO   | CUREMEN        | NT                 |                      |                    |                |                   |
| 20  | List of Sub-Vendors ( table giving: part of equipment, tag no., sub-vendor reference)             | 4N             | (5)                | 4W                   | А                  | (5)            |                   |
| 21  | Unpriced copy of sub-orders   | 4N             | (5)                | 4W                   | I                  | -              |                   |
| 22  | Packing Spec. / Shipping Schedule   | 4N             | (5)                | 4W                   | I                  | -              |                   |
| 23  | Weight List/ Shipping List  | 4N             | (5)                | 4W                   | I                  | (5)            |                   |
| 24  | Mechanical & Performance Guarantees   | 4N             | (5)                | 4W                   | I                  | -              |                   |
|     | QUALITY, MAN  | UFACTUR        | ING, TE            | STING                |                    |                |                   |
| 25  | Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO) | 4N             | (5)                | 3W                   | А                  | (5)            |                   |
| 26  | Preliminary Project Schedule  |                | (5)                | 4W                   | I                  | -              |                   |
| 27  | Weld and NDT  |                | (5)                | 4W                   | I                  | (5)            | Х                 |
| 28  | Surface Preparation and Painting Procedures   |                | (5)                | 4W                   | 1                  | (5)            | Х                 |
| 29  | Welding Procedure Specification (including repair procedures)                                     |                | (5)                | 4W                   | I                  | (5)            | Х                 |
| 30  | Welder Qualification Procedure  |                | (5)                | 4W                   | I                  | (5)            | Х                 |
| 31  | Fabrication Degree  |                | (5)                | 4W                   | I                  | (5)            | Х                 |
| 32  | Hydrostatic/Pneumatic Test Procedure  |                | (5)                | 4W                   | А                  | (5)            | Х                 |
| 33  | Quality Control Plan  | 4N             | (5)                | 4W                   | I                  | (5)            | Х                 |
| 34  | Manufacturing, Test & Inspection Procedures   | 4N             | (5)                | 4W                   | Α                  | (5)            | Х                 |
| 35  | Performance & Functional Test Procedure   | 4N             | (5)                | 4W                   | Α                  | (5)            | х                 |
| 36  | Non-Destructive Testing/Examination Procedures  |                | (5)                | 4W                   | Α                  | (5)            | Х                 |
| 37  | Factory Acceptance Test (FAT) Procedure   | 4N             | (5)                | 4W                   | Α                  | (5)            | Х                 |



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

|  | PMR FOR PRESSURE SAFETY VALVES (PSV) |  |  |  |  |  |  |  |  |  |
|--|--------------------------------------|--|--|--|--|--|--|--|--|--|
| نسخه سریال نوع مدر ک رشته تسهیلات صادر کننده بسته کاری پروژه |                                      |  |  |  |  |  |  |  |  |  |
| BK GCS PEDCO 120 IN MR 0006 D0                               |                                      |  |  |  |  |  |  |  |  |  |

شماره صفحه: 14 از 18

|     |   | WITH<br>BID    |                    | AFTER OR             | DERING             |                | AT THE                     |
|-----|---|----------------|--------------------|----------------------|--------------------|----------------|----------------------------|
| NO. | DESCRIPTION   | Q./TYPE<br>(1) | Q./TY<br>PE<br>(1) | DELIVERY<br>DATE (2) | PURPO<br>SE<br>(3) | FINAL<br>ISSUE | FINAL<br>INSPECTION<br>(4) |
|     | RECORDS, REP  | ORTS & C       | ERTIFIC            | CATES                |                    |                |                            |
| 38  | Material Conformity Certificate   |                | (5)                | 4W                   | I                  | (5)            | Х                          |
| 39  | Testing Authority Approval Certificate  |                | (5)                | 4W                   | I                  | (5)            | Х                          |
| 40  | Hazardous Area Certificates.  |                | (5)                | 4W                   | I                  | (5)            | X                          |
| 41  | Ingress Protection Certificate  |                | (5)                | 4W                   | I                  | (5)            | Х                          |
| 42  | Conformity Certificates (subvendor/equipment)   |                | (5)                | 4W                   | I                  | (5)            | Х                          |
| 43  | Material Certificates Identification Diagram. (cross-reference material location; certificates for critical components) |                | (5)                | 4W                   | I                  | (5)            | х                          |
| 44  | Welding Procedure Qualification Record.   |                | (5)                | 4W                   | 1                  | (5)            |                            |
| 45  | Welding Inspection Reports  |                | (5)                | 4W                   | I                  | (5)            |                            |
| 46  | Welder Qualification Records  |                | (5)                | 4W                   | I                  | (5)            |                            |
| 47  | NDT Operator Qualifications   |                | (5)                | 4W                   | I                  | (5)            | Х                          |
| 48  | Detailed NDT Reports  |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 49  | Weld/ NDT Identification Diagram. (Cross-reference weld locations, WPS, welders, NDT reports)                           |                | (5)                | 4W                   | А                  | (5)            | Х                          |
| 50  | Hardness Test Reports   |                | (5)                | 4W                   | Α                  | (5)            | Х                          |
| 51  | PWHT Charts & Reports, including calibration records of recorders (for each heat treatment)                             |                | (5)                | 4W                   | I                  | (5)            | Х                          |
| 52  | Pressure Test Reports / Certificates  |                | (5)                | 4W                   | Α                  | (5)            | X                          |
| 53  | FAT Test Report / Certificates  |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 54  | Performance Test Report / Certificates  |                | (5)                | 4W                   | Α                  | (5)            | Х                          |
| 55  | Material Test Certificates  |                | (5)                | 4W                   | I                  | (5)            | Х                          |
| 56  | Calibration Curves of Control Equipment   |                | (5)                | 4W                   | I                  | (5)            | Х                          |
| 57  | Calibration Test Certificates   |                | (5)                | 4W                   | I                  | (5)            | Х                          |
| 58  | Surface Preparation & Coating Reports   |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 59  | Hydrostatic / Pneumatic Testing Certificates  |                | (5)                | 4W                   | I                  | (5)            | Х                          |



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV) |           |            |         |      |          |       |      |
|--------------------------------------|-----------|------------|---------|------|----------|-------|------|
| پروژه                                | بسته کاری | صادر کننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |
| BK                                   | GCS       | PEDCO      | 120     | IN   | MR       | 0006  | D04  |

شماره صفحه: 15 از 18

|     | WITH BID AFTER ORDERING                         |                |                    | AT THE               |                    |                |                            |
|-----|---|----------------|--------------------|----------------------|--------------------|----------------|----------------------------|
| NO. | DESCRIPTION                                     | Q./TYPE<br>(1) | Q./TY<br>PE<br>(1) | DELIVERY<br>DATE (2) | PURPO<br>SE<br>(3) | FINAL<br>ISSUE | FINAL<br>INSPECTION<br>(4) |
| 60  | Welding Consumable Certificate                  |                | (5)                | 4W                   | ı                  | (5)            | Х                          |
| 61  | Test & Inspection Reports                       |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 62  | Rust Prevention Report                          |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 63  | Non-Conformities Report                         |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 64  | Letter of Conformity                            |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 65  | Monthly Progress Report                         |                | (5)                | 4W                   | Α                  | (5)            |                            |
|     | INS   | TALLATIO       | N                  |                      |                    |                |                            |
| 66  | Sub-Assembly Documentation                      |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 67  | Sub-Assembly Drawings                           |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 68  | Erection/Installation Manual (if required)      |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 69  | Name Plate Documents                            | 4N             | (5)                | 4W                   | Α                  | (5)            |                            |
| 70  | Handling, Transportation & Storage Instructions | 4N             | (5)                | 4W                   | Α                  | (5)            |                            |
| 71  | Unpacking & Inspection Instructions             |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 72  | Preliminary Packing List                        |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 73  | Packing List                                    |                | (5)                | 4W                   | Α                  | (5)            |                            |
|     | OPERATIO  | N & MAINT      | ENANC              | E                    |                    |                |                            |
| 74  | Operating Instructions                          |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 75  | Maintenance Instructions                        |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 76  | Commissioning & Start-up Manual                 |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 77  | List of Spare Parts Commissioning & Start-up    | 4N             | (5)                | 4W                   | Α                  | (5)            |                            |
| 78  | List of Spare Parts 2 Years Operation           | 4N             | (5)                | 4W                   | Α                  | (5)            |                            |
| 79  | List of Special Tools                           | 4N             | (5)                | 4W                   | Α                  | (5)            |                            |
| 80  | Lube Oil Schedule                               |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 81  | Software Manual (incl. Troubleshooting)         |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 82  | Consumables List                                |                | (5)                | 4W                   | Α                  | (5)            |                            |
| 83  | Function Test Procedure                         |                | (5)                | 4W                   | Α                  | (5)            | Х                          |



### احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV) |           |            |         |      |          |       |      |
|--------------------------------------|-----------|------------|---------|------|----------|-------|------|
| پروژه                                | بسته کاری | صادر کننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |
| BK                                   | GCS       | PEDCO      | 120     | IN   | MR       | 0006  | D04  |

شماره صفحه: 16 از 18

|     |  | WITH<br>BID    | AFTER ORDERING     |                      |                    |                | AT THE<br>FINAL   |
|-----|--|----------------|--------------------|----------------------|--------------------|----------------|-------------------|
| NO. | DESCRIPTION  | Q./TYPE<br>(1) | Q./TY<br>PE<br>(1) | DELIVERY<br>DATE (2) | PURPO<br>SE<br>(3) | FINAL<br>ISSUE | INSPECTION<br>(4) |
|     |  | OTHERS         |                    |                      |                    |                |                   |
| 84  | Vendor Final Book  |                | (5)                | 4W                   | А                  | (5)            | Х                 |
| 85  | All others documents (if required) will be listed in the order |                |                    |                      |                    |                |                   |
|     |  |                |                    |                      |                    |                |                   |
|     |  |                |                    |                      |                    |                |                   |

#### **NOTES:**

- \*\*\* The electronic file (Native/PDF) and Hardcopy version shall be provided in all stages by vendor.
- (1) Q:QUANTITY; TYPE: C = COPY, R = REPRODUCIBLE, P = POLYESTER, M = MICROFILM, E = ELECTRONIC, N=NUMBER OF DOCUMENT
- (2) W = CONSECUTIVE CALENDAR WEEK, M = CONSECUTIVE CALENDAR MONTH
- (3) A = FOR APPROVAL I = FOR INFORMATION
- (4) X = DOCUMENTS TO BE SUBMITTED AT THE FINAL INSPECTION
- (5) "6 C+E" COPY OF DOCUMENT.
- (6) MECHANICAL CATALOGUE INCLUDING FINAL DRAWINGS/DOCUMENTS, UNPRICED PURCHASE ORDER & SUB- PURCHASE ORDER, MAINTENANCE DOSSIER ETC.
- (7) ALL DOCUMENTS AND/OR DRAWINGS FOR THIS PROJECT SHALL ALSO BE SUBMITTED IN THE ELECTRONIC FILES BY

USING THE FOLLOWING SOFTWARE.

MS OFFICE WORD 2013 OR UPPER VERSION (ENGLISH) FOR WORD PROCESSING MS OFFICE EXCEL 2013 OR UPPER VERSION (ENGLISH) FOR SPREAD SHEET AUTO CAD 2005 (ENGLISH) FOR DRAWING

(8) IN ORDER TO DESIGN AND MANUFACTURE THE INSTRUMENTS, VENDOR SHALL CONSIDER THE SEISMIC FACTOR,

SUITABLE FOR SEISMIC UBC 97 zone 4, AND THE RESULTS SHALL BE PROVIDED BY VENDOR.

(9) LIST OF DOCUMENTS WILL BE FINALIZED IN VDIS.



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| Ī | PMR FOR PRESSURE SAFETY VALVES (PSV) |           |            |         |      |          |       |      |  |
|---|--------------------------------------|-----------|------------|---------|------|----------|-------|------|--|
| I | پروژه                                | بسته کاری | صادر کننده | تسهيلات | رشته | نوع مدرك | سريال | نسخه |  |
|   | BK                                   | GCS       | PEDCO      | 120     | IN   | MR       | 0006  | D04  |  |

شماره صفحه: 17 از 18

## **ATTACHMENT 3**

Requisition No.:

Equipment No.:

Description:

## 11.3 <u>DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION</u>

| Item<br>No. | Description of proposed exception | Recommended revision to job specification | Reason for proposed exception | Effect on base proposal if CONTRACTOR rejects exception |
|-------------|-----------------------------------|---|-------------------------------|---|
|             |                                   |   |                               |   |
|             |                                   |   |                               |   |
|             |                                   |   |                               |   |
|             |                                   |   |                               |   |
|             |                                   |   |                               |   |
|             |                                   |   |                               |   |



# احداث ردیف تراکم گاز در ایستگاه جمع آوری بینک



شماره پیمان:

053 - 073 - 9184

| PMR FOR PRESSURE SAFETY VALVES (PSV) |           |           |         |      |          |       |      |
|--------------------------------------|-----------|-----------|---------|------|----------|-------|------|
| پروژه                                | بسته کاری | صادركننده | تسهيلات | رشته | نوع مدرک | سريال | نسخه |
| BK                                   | GCS       | PEDCO     | 120     | IN   | MR       | 0006  | D04  |

شماره صفحه: 18 از 18

## **ATTACHMENT 4**

Requisition No.:

Description:

## 11.4 ALTERNATIVES TO JOB SPECIFICATION

| Equipment No.: |                                       |                                      |   |                                    |  |  |  |
|----------------|---------------------------------------|--------------------------------------|---|------------------------------------|--|--|--|
| Item<br>No.    | Job Specification No. & Paragraph No. | Requirements of Job<br>Specification | Description of<br>Proposed<br>Alternative | Reason for Proposed<br>Alternative |  |  |  |
|                |                                       |                                      |   |                                    |  |  |  |
|                |                                       |                                      |   |                                    |  |  |  |
|                |                                       |                                      |   |                                    |  |  |  |
|                |                                       |                                      |   |                                    |  |  |  |
|                |                                       |                                      |   |                                    |  |  |  |
|                |                                       |                                      |   |                                    |  |  |  |
|                |                                       |                                      |   |                                    |  |  |  |
|                |                                       |                                      |   |                                    |  |  |  |