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1.0 [bookmark: _Toc343327774][bookmark: _Toc325006571][bookmark: _Toc328298189][bookmark: _Toc127873606]INTRODUCTION
Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city. 
With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.
As a part of the Project, a New Gas Compressor Station (adjacent to existing Binak GCS) shall be constructed to gather of 15 MMSCFD (approx.) associated gases and compress & transfer them to Siahmakan GIS. D01

[bookmark: _Toc343001687][bookmark: _Toc343327775]GENERAL DEFINITION
The following terms shall be used in this document.
	CLIENT:	
	National Iranian South Oilfields Company (NISOC) 

	PROJECT:
	Binak Oilfield Development – Surface Facilities; New Gas Compressor Station

	EPD/EPC CONTRACTOR (GC):
	Petro Iran Development Company (PEDCO)

	EPC CONTRACTOR
/PURCHASER:
	Joint Venture of : Hirgan Energy – Design & Inspection (D&I) Companies

	VENDOR:
	The firm or person who will fabricate the equipment or material.

	EXECUTOR:	
	Executor is the party which carries out all or part of construction and/or commissioning for the project.

	THIRD PARTY INSPECTOR (TPI):
	The firm appointed by EPD/EPC CONTRACTOR (GC) and approved by CLIENT (in writing) for the inspection of goods.

	SHALL:
	Is used where a provision is mandatory.

	SHOULD:
	Is used where a provision is advisory only.

	WILL:	
	Is normally used in connection with the action by CLIENT rather than by an EPC/EPD CONTRACTOR, supplier or VENDOR.

	MAY:	
	Is used where	a provision is completely discretionary.


2.0 [bookmark: _Toc273182409][bookmark: _Toc12468074][bookmark: _Toc13909545][bookmark: _Toc127873607]GENERAL
· This document presents the item material requisitions for Contractor’s use as appropriate. 
· This material requisition covers the requirements for the design, manufacturing, testing and supply of overhead travelling cranes as listed below. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition.
· The vendor's supply shall include:

	No.
	Item
	Description
	Total QTY.

	1
	Cr-101
	Main Compressor Shelter Crane
	1

	2
	Cr-102
	Utility Shelter Crane
	1

	3
	Cr-103
	Chemical Inj. Package & Chemical Storage Shelter Crane
	1

	4
	Cr-104
	Fire Water Pumps Shelter Crane
	1


3.0 [bookmark: _Toc273182410][bookmark: _Toc12468075][bookmark: _Toc13909546][bookmark: _Toc127873608]REFERENCE / ATTACHED DOCUMENTSD01

a. Specified documents in attachment 1 shall be considered as a part of this material Requisition.
b. All codes and standards which have been referenced in above mentioned specs shall be considered.
c. In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
d. Deviations
Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.
The proposed deviations/comments list shall include as minimum:
· Reference for the involved specification, chapter and paragraph.
· Technical justification for the non-compliance.
· Detailed description of the proposed alternative.
If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, the vendor shall be considered to be in full compliance with the relevant document.
The vendor may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.
4.0 [bookmark: _Toc273182411][bookmark: _Toc12468076][bookmark: _Toc13909547][bookmark: _Toc127873609]SUBJECT OF THE SUPPLYD01

The vendor shall supply overhead travelling cranes completely assembled and tested. The scope of supply is detailed at para. 5. The vendor shall include in the supply, all other equipment/devices/items not listed in the following, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.
The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.
5.0 [bookmark: _Toc273182412][bookmark: _Toc12468077][bookmark: _Toc13909548][bookmark: _Toc127873610]LIMITS OF SUPPLYD01

[bookmark: _Toc12468078][bookmark: _Toc13909549][bookmark: _Toc127873611]scope of supply
5.1.1 [bookmark: _Toc127873612]main description
Vendor’s technical proposal shall include but not be limited to equipment, materials specified in the following items: 
· Complete set of crane 
· Rope
· Hook
· Lifting motor (if electrical)
· Bridge (for overhead traveling crane)
· Traverse motor (if electrical)
· Bridge sliding motor (if electrical)
· Electrical and control panels, (if electrical)
· Manual control units (if electrical)
· Push buttons  (if electrical)
· Limit switches (if electrical)
· Disk brakes
· Festoons with cable trolley (if electrical)
· Junction box (if electrical)
· Mechanical limit stop
· Automatic electric limit stop (if electrical)
· Lifting chain -Travel chain
· Trolley
· Hook
· Test loads (125% rated load) at site
· Any other items not listed herein which are necessary for the satisfactory
· Design and operation of the crane sets shall be furnished by Vendor.
· Main Electrical Motor Driver with its accessories (if electrical)
· Initial charge of grease
· Special tools for erection and maintenance  
· Spare parts for Start-up and Commissioning  
· Spare parts for 2 Years Operation  
· Name Plates 
The vendor shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:
· Resolve engineering issues relating to equipment/devices/items within the scope of supply.
· Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
· Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
· Implement a quality assurance plan
· The quality plan applied to the scope of supply shall include:
· QA/QC Organization Chart and procedures that shall be submitted for approval.
· Plan for HOLD points in the production process proposed to PURCHASER for witness or approval particular activities.
· Production schedule indicating main quality manufacturing processes, inspection and tests.
· Qualification of all personnel performing tests to be reviewed by the inspector
· vendor shall also provide the description of the following quality activities:
· Sub vendor products quality
· Quality check and identification of the materials and equipment entering in their manufacturing shop.
· Calibration of test instruments and equipment
· Provide detailed specifications and data sheets.
D01

5.1.2 [bookmark: _Toc12468050][bookmark: _Toc12468091][bookmark: _Toc13905928][bookmark: _Toc13909562][bookmark: _Toc127873613]Spare parts
Following items shall be considered (supplied) and included in the bid documentation:
· Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
· Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
· Capital spare parts (as option / if any)

5.1.3 [bookmark: _Toc12468051][bookmark: _Toc12468092][bookmark: _Toc13905929][bookmark: _Toc13909563][bookmark: _Toc127873614]Other items
· [bookmark: _Toc233524689][bookmark: _Toc233618081][bookmark: _Toc233623885][bookmark: _Toc234557284][bookmark: _Toc234719301][bookmark: _Toc234719408][bookmark: _Toc12468094][bookmark: _Toc13909565]Special tools required for installation and maintenance (a qualified and complete list has to be included in the bid documentation)
· Special tools required for installation and maintenance (a qualified and complete list has to be included in the bid documentation)
· Painting of all items in accordance with "Painting Specification".
· Preparation for shipment (if required)
· Free access to manufacturing plants for the PURCHASER's inspectors
· Certificates or declarations of conformance (as required) of all Ex-equipment.
· Daily rate for erection supervision (separate price)
· Daily rate for commissioning and start-up supervision (separate price)
· Training for customer's personnel (separate price)
· KOM
· Technical/Clarification meeting
· Pre-Inspection Meeting (PIM)
[bookmark: _Toc127873615]ExclusionsD01


The following items are excluded by the vendor scope of supply and will be provided by purchaser:

1. Site Installation
2. Concrete foundation (which shall be anyway designed based on vendor 's technical data)
3. Electrical supply
4. Shelter for Cranes

6.0 [bookmark: _Toc273182413][bookmark: _Toc12468096][bookmark: _Toc13909567][bookmark: _Toc127873616]INSPECTION AND TESTSD01


The equipment shall be inspected and tested in accordance with the Inspection  &Test plan (ITP) issued by the vendor and approved by the CLIENT and EPC/EPD CONTRACTOR before the award of the order . The Inspection & Test plan (ITP) shall be at least according to the Commodity Procurement and Manufacturing Inspection Instruction (Docs .Nos. ICE-EID-MI-SP01-Rev01), Inspection Level of Commodity and Equipment (Docs .Nos. ICE-EID-MI-SP02-Rev01) and Data Sheets. The vendor shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation. All required manufacturing and function test/inspection also Factory Acceptance Test /Site Acceptance Test and Quality Assurance requirements shall be considered in vendor responsibility as per project specification.  
7.0 [bookmark: _Toc13909568][bookmark: _Toc127873617]VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULED01

· [bookmark: _Toc12468098]Vendor document shall be according to attachment 2 of this document.
· [bookmark: _Toc12468099]All documents, preliminary or final, are to be stamped and signed by the vendor.
· [bookmark: _Toc12468100]Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
· [bookmark: _Toc12468101]PURCHASER’s approval does not relieve vendor, in any way, from his obligation to fulfill the requirements of the purchase order documents.
· [bookmark: _Toc12468102]All vendor drawings and documents shall be in English language.
· ITP, QCP, MPS documents shall be presented at the PIM by vendor
All drawings and documents are to be identified as per clause 1 “GENERAL DEFINITION”
8.0 [bookmark: _Toc273182415][bookmark: _Toc12468104][bookmark: _Toc13909569][bookmark: _Toc127873618]UNIT RESPONSIBILITYD01

VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, testing, final check-out and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.
Also VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub- vendor s.
9.0 [bookmark: _Toc273182416][bookmark: _Toc12468105][bookmark: _Toc13909570][bookmark: _Toc127873619]GUARANTEE AND WARRANTY
All material and Equipment/Devices/Items in VENDOR’s scope of work/supply shall be guaranteed by VENDOR.
The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/packages at site.
VENDOR shall guarantee the performance of supplied items (if any).
VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR’s responsibility.
VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT’s representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT’s business.
VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.
Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.
Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.
VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.
10.0 [bookmark: _Toc273182417][bookmark: _Toc12468106][bookmark: _Toc13909571][bookmark: _Toc127873620]DEVIATION
VENDOR’s proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents.
VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for PURCHASER’s approval.
11.0 [bookmark: _Toc273182418][bookmark: _Toc12468107][bookmark: _Toc13909572][bookmark: _Toc127873621] PRICE BREAKDOWND01

Breakdown price of following items shall be included in the proposal, as well as total price.
1) Material and Fabrication for each Section Separately
2) Pre-commissioning & commissioning spare parts (E&C-QC-SP-1)
3) 2 years operational spare parts (E&C-QC-SP-1)
4) Packing & transportation
5) Other fee (if any)
[bookmark: _Toc272928621][bookmark: _Toc273182419][bookmark: _Toc12468108][bookmark: _Toc13909573][bookmark: _Toc127873622][bookmark: _Toc272928623]
ATTACHMENT 1D01

[bookmark: _Toc13909574][bookmark: _Toc127873623]LIST OF REFERENCE / APPLICABLE DOCUMENTS
	No.
	Document Title
	Document No.
	Rev.

	Process

	1
	Process Basis of Design
	BK-GNRAL-PEDCO-000-PR-DB-0001
	D08

	2
	Process Design Criteria
	BK-GNRAL-PEDCO-000-PR-DC-0001
	D02

	Mechanical

	3
	Mechanical Design Criteria
	BK-GNRAL-PEDCO-000-ME-DC-0001
	D04

	4
	Specification For Overhead Travelling Cranes
	BK-GCS-PEDCO-120-ME-SP-0009
	D02

	5
	Mechanical Data Sheets For Overhead Traveling Cranes
	BK-GCS-PEDCO-120-ME-DT-0027
	D04

	Piping

	6
	Specification For Painting
	BK-GNRAL-PEDCO-000-PI-SP-0006
	D04

	7
	Unit Plot Plan Drawing
	BK-GCS-PEDCO-120-PI-PY-0001
	D06

	8
	NDT Plan For steel Structures
	BK-GNRAL-PEDCO-000-QC-PR-0041
	D00

	Structure

	9
	Structural Drawing For Chemical Injection and Storage Shelter
	BK-GCS-PEDCO-120-ST-DW-0058
	D05

	10
	Structural Drawing For Gas Compressor Shelter
	BK-GCS-PEDCO-120-ST-DW-0060
	D01

	11
	Structural Drawing For Fire Water Pump Shelter
	BK-GCS-PEDCO-120-ST-DW-0066
	D02

	12
	Structural Drawing For Utility Shelter
	BK-GCS-PEDCO-120-ST-DW-0068
	D03

	13
	Structural Design Criteria
	BK-GNRAL-PEDCO-000-ST-DC-0001
	D02

	Electrical

	14
	Electrical System Design Criteria
	BK-GNRAL-PEDCO-000-EL-DC-0001
	D02

	15
	Specification For LV Electro Motors
	BK-GNRAL-PEDCO-000-EL-SP-0010
	D03

	16
	Specification For Electrical Requirements of Packaged Units
	BK-GNRAL-PEDCO-000-EL-SP-0011
	D03

	17
	Specification For Power & Control Cables
	BK-GNRAL-PEDCO-000-EL-SP-0014
	D03

	18
	Specification For Distribution & Lighting Panels
	BK-GNRAL-PEDCO-000-EL-SP-0013
	D03

	Safety

	19
	Specification For Hazardous Area Classification
	BK-GNRAL-PEDCO-000-SA-SP-0002
	D03

	Control & Instrumentation

	20
	Specification For Instrumentation
	BK-GNRAL-PEDCO-000-IN-SP-0001
	D04

	21
	Specification For Instrument and Control of Package Unit System (PU)
	BK-GNRAL-PEDCO-000-IN-SP-0004
	D02

	General 

	22
	دستورالعمل بازرسی، خرید و ساخت کالا
	ICE-EID-MI-SP01-Rev01
	D01

	23
	دستورالعمل تامین قطعات یدکی راه اندازی و دو سالانه
	E&C-QC-SP-1
	D01

	24
	دستورالعمل انتخاب سطح بازرسي كالا و تجهيزات
	ICE-EID-MI-SP02-REV-01
	D01

	25
	Specification For Final Data Book (FDB) Requirements
	BK-GNRAL-PEDCO-000-QC-PR-0022
	D00

	26
	Packing, Marking, Transportation Procedure
	BK-GNRAL-PEDCO-000-QC-PR-0045
	D00


[bookmark: _Toc272928622][bookmark: _Toc273182420][bookmark: _Toc12468109][bookmark: _Toc13909575]
























[bookmark: _Toc127873624]ATTACHMENT 2D01

[bookmark: _Toc127873625][bookmark: _Toc13909576] VENDOR DOCUMENTS MIN. REQUIREMENT 
	Item No.
	Document
	With Bid
	TIME SCHEDULE

	
	
	
	For Review
	Final Issue

	
	
	Copies
No./Type
(7)
	Copies
No./Type (1)
	Solar
days
(2)
	Copies
No./Type (1)
	Calendar days
(3)

	MANAGEMENT

	1 
	Vendor Document Index and Schedule
(Deleted)
	4N
	6C+E
	
	6C+E
	

	2 
	Organization Brief
	3N
	6C+E
	
	
	

	3 
	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.
	4N
	6C+E
	
	6C+E
	

	4 
	Physically Progress Report (Every 2 Weeks))
	
	6C+E
	
	
	

	5 
	Project Organization Chart
	3N
	6C+E
	
	
	

	6 
	Reference List
	3N
	
	
	
	

	7 
	Vendor Catalogue
	3N
	
	
	
	

	QUALITY

	8 
	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)
	4N
	
	
	6C+E
	

	9 
	Preliminary Inspection and Test Plan
	4N
	
	
	
	

	10 
	Inspection and Test Plan
	
	6C+E
	
	6C+E
	

	HSE

	11 
	HSE Procedure
	
	6C+E
	
	6C+E
	

	12 
	Noise & Vibrations Calculations / Reports (If any)
	
	6C+E
	
	6C+E
	

	13 
	ESD Instructions
	
	6C+E
	
	6C+E
	

	INTERFACE

	14 
	Electrical & Instrumentation Cable Schedule (for all systems)
	
	6C+E
	
	6C+E
	

	15 
	Electrical & Instrumentation Wiring Drawings (for all systems)
	
	6C+E
	
	6C+E
	

	16 
	Package Data Sheets
	4N
	6C+E
	
	6C+E
	

	17 
	Reliability, Availability, Maintainability Calculations/Reports
	4N
	6C+E
	
	6C+E
	

	18 
	Performance Curves
	
	6C+E
	
	6C+E
	

	19 
	PFD's
	4N
	6C+E
	
	6C+E
	

	20 
	Functional Description
	
	6C+E
	
	6C+E
	

	21 
	General Arrangements Drawings
	4N
	6C+E
	
	6C+E
	

	22 
	Mechanical Equipment List
	3N
	6C+E
	
	6C+E
	

	23 
	Electrical Equipment List
	3N
	6C+E
	
	6C+E
	

	24 
	Control, Instrument & Cable List
	
	6C+E
	
	6C+E
	

	25 
	Interface Block Diagrams
	3N
	6C+E
	
	6C+E
	

	26 
	Junction Box, Local Panels & Cabinets: wiring diagrams & termination drawings
	
	6C+E
	
	6C+E
	

	27 
	Functional Logic Diagram
	
	6C+E
	
	6C+E
	

	28 
	P & ID's
	3N
	6C+E
	
	6C+E
	

	29 
	Utility Consumption List
	3N
	6C+E
	
	6C+E
	

	30 
	Power Supply Requirements
	3N
	6C+E
	
	6C+E
	

	31 
	Single Line Diagram
	3N
	6C+E
	
	6C+E
	

	32 
	Earthing Details
	3N
	6C+E
	
	6C+E
	

	33 
	Weight / Centre of Gravity Drawings & Data's
	
	6C+E
	
	6C+E
	

	34 
	External Static and Dynamic Forces & Moments (present during test, start-up, normal/maximum operation, shutdown, and other conditions of service)
	
	6C+E
	
	6C+E
	

	35 
	Wind and Seismic Loads including shear and moment forces on supports and foundation.
	
	6C+E
	
	6C+E
	

	36 
	Anchor Bolt Details Drawings (incl. size, type, locations relative to the equipment center-lines in three planes).
	
	6C+E
	
	6C+E
	

	37 
	Ladder  & Platform Detail Drawing
	
	6C+E
	
	6C+E
	

	38 
	Steel Structure Detail Drawing
	
	6C+E
	
	6C+E
	

	ENGINEERING

	39 
	Detailed Functional Design Specification
	
	6C+E
	
	6C+E
	

	40 
	Detailed Overall Description
	
	6C+E
	
	6C+E
	

	41 
	Mechanical Detailed Specifications (one per component)
	
	6C+E
	
	6C+E
	

	42 
	Detailed Design / Fabrication Drawings for Equipment & Auxiliary Parts
	
	6C+E
	
	6C+E
	

	43 
	Cross Sectional Drawings with Part Lists
	
	6C+E
	
	6C+E
	

	44 
	Assembly Drawings
	
	6C+E
	
	6C+E
	

	45 
	Design Calculation Notes
	
	6C+E
	
	6C+E
	

	46 
	Pressure Parts Calculations
	
	6C+E
	
	6C+E
	

	47 
	Painting Operator Qualification Record
	
	6C+E
	
	6C+E
	

	48 
	Piping Detailed Specifications (one per component)
	
	6C+E
	
	6C+E
	

	49 
	Piping Routing
	
	6C+E
	
	6C+E
	

	50 
	Valves & Instruments Location Drawings (incl. provisions for operational and maintenance access)
	
	6C+E
	
	6C+E
	

	51 
	Electrical Detailed Specifications (one per component)
	
	6C+E
	
	6C+E
	

	52 
	Electrical Cables Routing (incl. cable trays & junction boxes)
	
	6C+E
	
	6C+E
	

	53 
	Electrical Equipment Location Drawings (incl. provisions for operational and maintenance access)
	
	6C+E
	
	6C+E
	

	54 
	Protection Device Operating Curves
	
	6C+E
	
	6C+E
	

	55 
	Electrical Control Schematics
	
	6C+E
	
	6C+E
	

	56 
	Instrument & Control Detailed Specifications (one per component)
	
	6C+E
	
	6C+E
	

	57 
	Instrument cables routing (incl. cable trays & junction boxes)
	
	6C+E
	
	6C+E
	

	58 
	Instrument Equipment Location Drawings (incl. provisions for operational and maintenance access)
	
	6C+E
	
	6C+E
	

	59 
	Hook-Up Diagrams
	
	6C+E
	
	6C+E
	

	60 
	Wiring Loops Diagrams
	
	6C+E
	
	6C+E
	

	61 
	Instrument Control Schematics
	
	6C+E
	
	6C+E
	

	62 
	Instrument Mounting & Housing Instructions
	
	6C+E
	
	6C+E
	

	63 
	Power Distribution & Consumption
	
	6C+E
	
	6C+E
	

	64 
	Cause & Effect Charts
	
	6C+E
	
	6C+E
	

	65 
	Original Software for Control & Monitoring System
	
	6C+E
	
	6C+E
	

	66 
	Software System Specifications
	
	6C+E
	
	6C+E
	

	67 
	Approximate Weight & Dimension
	4N
	
	
	
	

	68 
	Shipping Detail Drawing
	
	6C+E
	
	6C+E
	

	69 
	Final Data Book
	
	6C+E
	
	6C+E
	

	70 
	Pressure Loss Calculations
	
	6C+E
	
	6C+E
	

	71 
	Lubrication System Detailed Specifications / Drawings
	
	6C+E
	
	6C+E
	

	72 
	Cooling System Detailed Specifications/Drawings
	
	6C+E
	
	6C+E
	

	73 
	Shaft Sealing System Detailed Specifications/Drawings
	4N
	6C+E
	
	6C+E
	

	74 
	Completed Equipment Datasheets
	4N
	6C+E
	
	6C+E
	

	75 
	Calculation sheets for safety valves, control valves & orifice plate
	
	6C+E
	
	6C+E
	

	76 
	Complex loop & automation descriptions, list of alarms & shutdown with set points
	
	6C+E
	
	6C+E
	

	77 
	Electrical Equipment Catalogue
	3N
	6C+E
	
	6C+E
	

	78 
	Electrical Interface Block Diagrams
	
	6C+E
	
	6C+E
	

	79 
	Local Control Station of motors wiring diagram, termination drawing and general arrangement
	
	6C+E
	
	6C+E
	

	80 
	Gear System Detailed Specifications / Drawings
	
	6C+E
	
	6C+E
	

	81 
	Coupling System Detailed Specifications / Drawings
	
	6C+E
	
	6C+E
	

	PROCUREMENT

	82 
	List of Sub-Suppliers ( table giving: part of equipment, tag no., sub-supplier reference)(5.1.3)
	4N
	
	
	6C+E
	

	83 
	Unpriced copy of sub-orders
	
	6C+E
	
	
	

	MANUFACTURING

	84 
	Weld and NDT Map
	
	6C+E
	
	6C+E
	

	85 
	Surface Preparation and Painting Procedures
	
	6C+E
	
	6C+E
	

	86 
	Heat Treatment Procedures
	
	6C+E
	
	6C+E
	

	87 
	Welding Procedure Specification (including repair procedures).
	
	6C+E
	
	6C+E
	

	88 
	Welder Qualification Procedure
	
	6C+E
	
	6C+E
	

	89 
	Fabrication Degree
	3N
	
	
	
	

	TESTING

	90 
	Hydrostatic / Pneumatic Testing Procedure
	
	6C+E
	
	6C+E
	

	91 
	Performance & Functional Test Procedure
	
	6C+E
	
	6C+E
	

	92 
	Non-Destructive Testing/Examination Procedures
	
	6C+E
	
	6C+E
	

	93 
	Factory Acceptance Test (FAT) Procedure
	
	6C+E
	
	6C+E
	

	94 
	SAT Procedure
	
	6C+E
	
	6C+E
	

	RECORDS, REPORTS & CERTIFICATES

	95 
	Material Conformity Certificate
	
	6C+E
	
	6C+E
	

	96 
	Testing Authority Approval Certificate (if any)
	
	6C+E
	
	6C+E
	

	97 
	Hazardous Area Certificates.
	
	6C+E
	
	6C+E
	

	98 
	Ingress Protection Certificate
	
	6C+E
	
	6C+E
	

	99 
	Conformity Certificates (sub-supplier/equipment)
	
	6C+E
	
	6C+E
	

	100 
	Material Certificates Identification Diagram. (cross-reference material location ; certificates for critical components)
	
	6C+E
	
	6C+E
	

	101 
	Welding Procedure Qualification Record
	
	6C+E
	
	6C+E
	

	102 
	Welder Qualification Records.
	
	6C+E
	
	6C+E
	

	105
	NDT Operator Qualifications
	
	6C+E
	
	6C+E
	

	106
	Detailed NDT Reports
	
	6C+E
	
	6C+E
	

	107
	Weld/ NDT Identification Diagram. (Cross-reference weld locations, WPS, welders, NDT reports).
	
	6C+E
	
	6C+E
	

	108
	Dimensional Control Reports
	
	6C+E
	
	6C+E
	

	109
	Hardness Test Reports
	
	6C+E
	
	6C+E
	

	110
	PWHT Charts & Reports, including calibration records of recorders (for each heat treatment)
	
	6C+E
	
	6C+E
	

	111
	Pressure Test Reports / Certificates
	
	6C+E
	
	6C+E
	

	112
	FAT Test Report / Certificates
	
	6C+E
	
	6C+E
	

	113
	Performance Test Report / Certificates
	
	6C+E
	
	6C+E
	

	114
	Noise & Vibration Test Report / Certificates
	
	6C+E
	
	6C+E
	

	115
	Electric Motor Type Test Report (if any)
	
	6C+E
	
	6C+E
	

	116
	Electric Motor Routine Test Report
	
	6C+E
	
	6C+E
	

	117
	Cable Continuity and Resistance Test Reports
	
	6C+E
	
	6C+E
	

	118
	Calibration Curves of Control Equipment
	
	6C+E
	
	6C+E
	

	119
	Calibration Test Certificates
	
	6C+E
	
	6C+E
	

	120
	Surface Preparation & Coating Reports
	
	6C+E
	
	6C+E
	

	121
	Hydrostatic / Pneumatic Testing Certificates
	
	6C+E
	
	6C+E
	

	122
	Welding Consumable Certificate
	
	6C+E
	
	6C+E
	

	123
	Inspection and Test Reports(if any)
	
	6C+E
	
	6C+E
	

	124
	Rust Prevention Report
	
	6C+E
	
	6C+E
	

	125
	Non-Conformities Report
	
	6C+E
	
	6C+E
	

	INSTALLATION

	126
	Sub-Assembly Documentation
	
	6C+E
	
	6C+E
	

	127
	Sub-Assembly Drawings
	
	6C+E
	
	6C+E
	

	128
	Erection/Installation Manual (if required)
	
	6C+E
	
	6C+E
	

	129
	Name Plate Documents
	
	6C+E
	
	6C+E
	

	130
	Handling, Transportation & Storage Instructions
	
	6C+E
	
	6C+E
	

	131
	Unpacking & Inspection Instructions
	
	6C+E
	
	
	

	132
	Preliminary Packing List
	4N
	
	
	
	

	132
	Packing List
	
	6C+E
	
	6C+E
	

	OPERATION & MAINTENANCE

	133
	Operating Instructions
	
	6C+E
	
	6C+E
	

	134
	Maintenance Instructions (if required)
	
	6C+E
	
	6C+E
	

	135
	Commissioning & Start-up Manual
	
	6C+E
	
	6C+E
	

	136
	List of Spare Parts Commissioning & Start-up
	4N
	6C+E
	
	6C+E
	

	136
	List of Spare Parts 2 Years Operation
	4N
	6C+E
	
	6C+E
	

	137
	List of Special Tools
	4N
	6C+E
	
	6C+E
	

	138
	Lube Oil Schedule
	
	6C+E
	
	6C+E
	

	139
	Software Manual (incl. Troubleshooting)
	
	6C+E
	
	6C+E
	

	140
	Consumables List
	
	6C+E
	
	6C+E
	

	141
	Function Test Procedure
	
	6C+E
	
	6C+E
	

	OTHERS

	142
	All others documents (if required) will be listed in the order
	
	6C+E
	
	
	

	NOTES:
(1) N= Number of document, C=Copy, E=Electronic Copy  
(2) Starting from date of order placement
(3) Starting from reception of documentation without comments
(4) First issue of the document is subjected to the release of payment milestone as per purchase order
(5) Calendar days after reception of drive data
(6) Prior to testing
(7) One copy each bid copy
(8) List of Documents will be Finalized in VPIS
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[bookmark: _Toc13909578][bookmark: _Toc127873627]DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION


Requisition No.: 
Description: 
Equipment No.:  

	Item No.
	Description
of proposed exception
	Recommended revision to job specification
	Reason for proposed exception
	Effect on base
proposal if CONTRACTOR rejects exception
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Requisition No.: 
Description: 
Equipment No.:  
	Item No.
	Job Specification No. & Paragraph No.
	Requirements of Job Specification
	Description of Proposed Alternative
	Reason for Proposed Alternative
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