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1.0 [bookmark: _Toc343327774][bookmark: _Toc325006571][bookmark: _Toc328298189][bookmark: _Toc187158949]INTRODUCTION
[bookmark: _Toc343001687][bookmark: _Toc343327775][bookmark: _Toc325006576]Binak oilfield in Bushehr province is a part of the southern oilfields of Iran, is located 20 km northwest of Genaveh city. 
With the aim of increasing production of oil from Binak oilfield, an EPC/EPD Project has been defined by NIOC/NISOC and awarded to Petro Iran Development Company (PEDCO). Also PEDCO (as General Contractor) has assigned the EPC-packages of the Project to "Hirgan Energy - Design and Inspection" JV.
As a part of the Project, a New Gas Compressor Station (adjacent to existing Binak GCS) shall be constructed to gather of 15 MMSCFD (approx.) associated gases and compress & transfer them to Siahmakan GIS.
GENERAL DEFINITION
The following terms shall be used in this document.
	CLIENT:	
	National Iranian South Oilfields Company (NISOC) 

	PROJECT:
	Binak Oilfield Development – Surface Facilities; New Gas Compressor Station

	EPD/EPC CONTRACTOR (GC):
	Petro Iran Development Company (PEDCO)

	EPC CONTRACTOR/PURCHSER:
	Joint Venture of: Hirgan Energy – Design & Inspection (D&I) Companies

	VENDOR:
	The Firm or Person Who Will Fabricate or supply The Equipment or Material. 

	SUB VENDOR:
	The firm or person who will have a direct contract with the Vendor or another Sub-vendor to perform a part or parts of the Work

	EXECUTOR:	
	Executor is The Party Which Carries Out All or Part of Construction and/or Commissioning for The Project.

	THIRD PARTY INSPECTOR (TPI):
	The firm appointed by EPD/EPC CONTRACTOR (GC) and approved by CLIENT (in writing) for the inspection of goods.

	SHALL:
	Is Used Where a Provision Is Mandatory.

	SHOULD:
	Is Used Where a Provision Is Advisory Only.

	WILL:	
	Is normally used in connection with the action by CLIENT rather than by an EPC/EPD CONTRACTOR or VENDOR.

	MAY:	
	Is used Where a Provision Is Completely Discretionary.



2.0 [bookmark: _Toc187158950]GENERAL
[bookmark: _Toc40268786][bookmark: _Toc40692153][bookmark: _Toc62914028]This document presents the item material requisitions for Contractor’s use as appropriate. 
[bookmark: _Toc89514953]This material requisition covers the requirements for the design, manufacturing, testing and supply of Temperature Transmitter/Switch as listed below. All equipment/devices/items shall conform to this requisition and all specifications which have been mentioned in attachment 1 of this material requisition. REFERENCE / ATTACHED DOCUMENTS
a. [bookmark: _Toc273182411][bookmark: _Toc12468076][bookmark: _Toc30854715][bookmark: _Toc62914030]Specified documents in attachment 1 shall be considered as a part of this material Requisition.
b. All codes and standards which have been referenced in above mentioned specs shall be considered.
c. In case of any conflict between the contents of this document or any discrepancy between this document and other project documents or reference standards, this issue must be reported to the CLIENT. The final decision in this situation will be made by CLIENT.
d. Deviations
Any exceptions/clarifications to codes/standards and specifications listed in attachment 1 must be clearly stated in a separate dedicated section of the proposal in the format submitted in attachment 3.
The proposed deviations/comments list shall include as minimum:
· Reference for the involved specification, chapter and paragraph.
· Technical justification for the non-compliance.
· Detailed description of the proposed alternative.
[bookmark: _Hlk163473509]If no exceptions or clarifications exist, either for the complete referenced document or an individual paragraph, VENDOR shall be considered to be in full compliance with the relevant document.
VENDOR may propose materials of equivalent or better quality compared to those indicated in the equipment data sheet. Even these cases shall be duly included/technically supported in the deviations/clarifications list.
3.0 [bookmark: _Toc187158951]SUBJECT OF THE SUPPLY
[bookmark: _Hlk163473604]VENDOR shall supply Temperature Transmitter/Switch. The scope of supply is detailed at part 5. VENDOR shall include in the supply, all other equipment/devices/items not listed in part 5, but necessary for a good design and a safe operation, taking into account process data and installation conditions such as area classification and climatic conditions.
The grade of shop assembly of the equipment/devices/items supplied shall be at maximum extent to facilitate site erection and pre-commissioning activities.
4.0 [bookmark: _Toc273182412][bookmark: _Toc12468077][bookmark: _Toc30854716][bookmark: _Toc62914031][bookmark: _Toc187158952]LIMITS OF SUPPLY
[bookmark: _Toc12468078][bookmark: _Toc30854717][bookmark: _Toc62914032][bookmark: _Toc187158953]Scope of Supply
5.1.1 [bookmark: _Toc24284222][bookmark: _Toc28083971][bookmark: _Toc28092314][bookmark: _Toc28178943][bookmark: _Toc30854718][bookmark: _Toc44166738][bookmark: _Toc44169725][bookmark: _Toc44170032][bookmark: _Toc44230772][bookmark: _Toc44230807][bookmark: _Toc51711739][bookmark: _Toc57544057][bookmark: _Toc57546616][bookmark: _Toc59439048][bookmark: _Toc59439398][bookmark: _Toc59445263][bookmark: _Toc59447375][bookmark: _Toc62899473][bookmark: _Toc62899588][bookmark: _Toc62914033][bookmark: _Toc30854721][bookmark: _Toc62914036][bookmark: _Toc87803165][bookmark: _Toc89863555][bookmark: _Toc89867011][bookmark: _Toc90122491][bookmark: _Toc90122600][bookmark: _Toc111978349][bookmark: _Toc111940940][bookmark: _Toc111943484][bookmark: _Toc111944331][bookmark: _Toc112107223][bookmark: _Toc112112854][bookmark: _Toc112115363][bookmark: _Toc112117254][bookmark: _Toc112119231][bookmark: _Toc187158954]Main Description
The scope of supply includes Temperature Transmitter/Switch Main feature are as below:
· Temperature Transmitter with flange
· Thermowell
· Sunshade
· Painting and coating 

[bookmark: _Hlk163473823]Detail of supply is as per below: 

	No.
	Item
	Description (*)

	1
	Temperature Transmitter/Switch
	As Per Data sheets for Temperature Transmitter/Switch Doc. No.:” BK-GCS-PEDCO-120-IN-DT-0005”



(*): Latest revision of data sheet shall be considered as reference.
[bookmark: _Hlk163473849]VENDOR shall assume overall responsibility for the design, manufacture, assembly, test and performance of all equipment/devices/items supplied as indicated in this requisition. This shall include, but not be limited to:
· Resolve engineering issues relating to equipment/devices/items within the scope of supply.
· Provide detailed design and documentation of all equipment/devices/items and components within the scope of supply in accordance with attachment 2 of this document.
· Provide all necessary information documents in order to allow the contractor to erect, install and verify the proposed equipment/devices/items.
· Implement a quality assurance plan
· The quality plan applied to the scope of supply shall include:

· QA/QC Organization Chart and procedures that shall be submitted for approval.
· Plan for HOLD points in the production process proposed to CLIENT/EPC CONTRACTOR for witness or approval particular activities.
· Production schedule indicating main quality manufacturing processes, inspection and tests.
· Qualification of all personnel performing tests to be reviewed by the inspector
· Vendor shall also provide the description of the following quality activities:
· Sub vendors’ products quality
· Quality check and identification of the materials and equipment entering in their manufacturing shop.
· Calibration of test instruments and equipment
· Provide detailed specifications and data sheets.
5.1.2 [bookmark: _Toc12468050][bookmark: _Toc12468091][bookmark: _Toc13905928][bookmark: _Toc13909562][bookmark: _Toc30854722][bookmark: _Toc62914037][bookmark: _Toc87803166][bookmark: _Toc111978350][bookmark: _Toc111940941][bookmark: _Toc111943485][bookmark: _Toc111944332][bookmark: _Toc112107224][bookmark: _Toc112112855][bookmark: _Toc112115364][bookmark: _Toc112117255][bookmark: _Toc112119232][bookmark: _Toc187158955]Spare parts 
· [bookmark: _Toc12468051][bookmark: _Toc12468092][bookmark: _Toc13905929][bookmark: _Toc13909563][bookmark: _Toc30854723][bookmark: _Toc62914038][bookmark: _Toc87803167]The Vendor shall provide certain quantities of consumable for the installation, pre-commissioning, commissioning, start-up and up to the end of the guarantee period.
· The quantities shall be estimated by Vendor and shall be based upon the Vendor’s experience. The following two periods shall be taken into account:
· Pre-commissioning and commissioning period where the consumption of consumable is greater
· Normal use of the System
· The VENDOR shall provide lists of recommended spare parts, which shall include the original part numbers with prices for commissioning, start-up and two years operation. All spare parts shall be identified individually. 
· Spare parts for commissioning and start-up; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
· Spare parts for two years operation; a qualified and complete list based on PROJECT SPARE PART SUPPLY PROCEDURE (Doc. No. E&C-QC-SP-1).
· The VENDOR shall be able to provide spares back up and support for the plant life of at least 20 years. 
· SPIR form shall be approved by CLIENT prior to procurement. 
5.1.3 [bookmark: _Toc111978351][bookmark: _Toc111940942][bookmark: _Toc111943486][bookmark: _Toc111944333][bookmark: _Toc112107225][bookmark: _Toc112112856][bookmark: _Toc112115365][bookmark: _Toc112117256][bookmark: _Toc112119233][bookmark: _Toc187158956]Other Items
· Name plate 
[bookmark: _Toc111978352][bookmark: _Toc187158957]Exclusions
[bookmark: _Toc12468095][bookmark: _Toc30854725][bookmark: _Toc62914040]No exclusion is applicable.
[bookmark: _Toc111978353][bookmark: _Toc187158958]Battery Limits
[bookmark: _Toc273182413][bookmark: _Toc12468096]No battery limit is applicable.
5.0 [bookmark: _Toc30854726][bookmark: _Toc62914041][bookmark: _Toc187158959]INSPECTION AND TESTS
[bookmark: _Hlk163474619][bookmark: _Toc30854727][bookmark: _Toc62914042]The equipment shall be inspected and tested in accordance with the Inspection &Test plan (ITP) issued by the vendor and approved by the Client and EPC/EPD CONTRACTOR (GC) before the award of the order. The Inspection & Test plan (ITP) shall be at least according to the Commodity Procurement and Manufacturing Inspection Instruction (Docs.Nos. ICE-EID-MI-SP01-Rev01), Inspection Level of Commodity and Equipment (Docs.Nos. ICE-EID-MI-SP02-Rev01) and Data Sheets. The vendor shall in any case conduct all the tests required by contractual documents, specifications, codes and standards, manufacturer standard quality system and keep the relevant documentation. All required manufacturing and function test/inspection also Factory Acceptance Test /Site Acceptance Test and Quality Assurance requirements shall be considered in vendor responsibility as per project specification.  
6.0 [bookmark: _Toc187158960]VENDOR DOCUMENTATION REQUIREMENTS & SCHEDULE
[bookmark: _Toc12468098]Vendor document shall be according to attachment 2 of this document.
[bookmark: _Toc12468099][bookmark: _Hlk163474636]All documents, preliminary or final, are to be stamped and signed by VENDOR.
[bookmark: _Toc12468100]Failure in dispatch of the required documents shall cause the supply to be considered as unfulfilled.
[bookmark: _Toc12468101]PURCHASER’s approval does not relieve vendor, in any way, from his obligation to fulfil the requirements of the purchase order documents.
[bookmark: _Toc12468102]All vendor drawings and documents shall be in English language.
[bookmark: _Toc12468103]All drawings and documents are to be identified as per clause 1 “GENERAL DEFINITION”
7.0 [bookmark: _Toc273182415][bookmark: _Toc12468104][bookmark: _Toc13909569][bookmark: _Toc89514964][bookmark: _Toc187158961]UNIT RESPONSIBILITY
VENDOR shall be responsible for the design, engineering, co-ordination, supply, delivery, and testing, final check-out, training and satisfactory operation of the equipment/devices/items. The engineering coordination also includes responsibility for handing and expediting drawings.
Also, VENDOR shall be responsible for ensuring that all relevant information and documentation is passed on the sub-vendors.
8.0 [bookmark: _Toc273182416][bookmark: _Toc12468105][bookmark: _Toc30854729][bookmark: _Toc62914044][bookmark: _Toc187158962]GUARANTEE AND WARRANTY
[bookmark: _Toc273182417][bookmark: _Toc12468106][bookmark: _Toc30854730][bookmark: _Toc62914045]All material and Equipment/Devices/Items in VENDOR’s scope of work/supply shall be guaranteed by VENDOR.
The guarantee period shall be eighteen (18) months from the date of delivery or twelve (12) months from the installation date of each equipment/package at siteD02

VENDOR shall guarantee the performance of supplied items (if any).
VENDOR shall guarantee that the Equipment/Device/Item is suitable for the operating conditions herein specified, and that all materials and components are free from any defects; verifications of all calculations are in VENDOR’s responsibility.
VENDOR shall unconditionally guarantee the materials and workmanship of all material and/or services. If, within the guarantee period, any defects occur which are due to faulty material and/or services included in his scope (design, manufacturing, inspection, testing, supply & etc.), VENDOR shall, at his own expense, repair or adjust the condition, or replace the material and/or services to the complete satisfaction of CLIENT’s representative. These repairs, replacement or adjustments shall be made only at such time as will be least detrimental to the operation of the CLIENT’s business.
VENDOR warrants promptly repairing or replacing the defective parts in the warranty period.
Vendor shall ensure a correct and safe operation of the unit, providing all safety protection Devices.
Vendor shall be responsible for the safe, reliable, continuous functioning of the Equipment/Devices/Items.
VENDOR is fully responsible for the design of package for correct and safe operation based on project requirement during package life time; therefore, VENDOR shall specify any documents/specifications which may be required for design, manufacture and finalizing of Equipment/Devices/Items to avoid any problems during the package operation at site before P.O; otherwise, VENDOR shall be hold responsible for any corresponding deviation from expectations from the Equipment/Devices/Items.
9.0 [bookmark: _Toc187158963]DEVIATION
VENDOR’s proposal shall be prepared in strict compliance with the requirements set forth in the relevant specifications of tender documents. VENDOR shall include in his proposal the statement of compliance with the tender documents should VENDOR wish to submit exception to the requirements of tender documents. They shall be submitted for CLIENT/EPC CONTRACTOR’s approval.
10.0 [bookmark: _Toc273182418][bookmark: _Toc12468107][bookmark: _Toc30854731][bookmark: _Toc62914046][bookmark: _Toc187158964] PRICE BREAKDOWN
Breakdown price of following items shall be included in the proposal, as well as total price.
1) Material and Fabrication for each Section Separately
2) Pre-commissioning & commissioning spare parts (E&C-QC-SP-1)
3) 2 years’ operational spare parts (E&C-QC-SP-1) 
4) Packing & transportation


[bookmark: _Toc272928621][bookmark: _Toc273182419][bookmark: _Toc12468108][bookmark: _Toc30854732][bookmark: _Toc62914047][bookmark: _Toc187158965][bookmark: _Toc272928623]ATTACHMENT 1D02

[bookmark: _Toc30854733][bookmark: _Toc62914048][bookmark: _Toc187158966]LIST OF REFRENCE / APPLICABLE DOCUMENTS

	[bookmark: _Hlk163474967][bookmark: _Toc272928622]No.
	Document No.
	Document Title
	REV.

	Instrument
	

	1 
	BK-GNRAL-PEDCO-000-IN-SP-0001
	Specification For Instrumentation
	D03

	2 
	BK-GCS-PEDCO-120-IN-DT-0005
	Data Sheets for Temperature Transmitter / Switch
	D03

	3 
	BK-GCS-PEDCO-120-IN-DG-0002
	Instrument Hook-up Diagram 
	D04

	4 
	BK-GCS-PEDCO-120-IN-DC-0002
	Instrument & Control System Design Criteria
	D02

	Safety
	

	5 
	BK-GCS-PEDCO-120-SA-PI-0001
	P&ID - Fire Water Network
	D06

	Piping
	

	6 
	BK-GCS-PEDCO-120-PI-SP-0001
	Piping Material Specification
	D06

	Process
	

	7 
	BK-GCS-PEDCO-120-PR-PI-0001
	Symbol & Legend For PFD and P&ID
	D06

	8 
	BK-GCS-PEDCO-120-PR-PI-0002
	P&ID - Gas Compression Inlet Gas Pipeline (Binak)
	D08

	9 
	BK-GCS-PEDCO-120-PR-PI-0003
	P&ID - Gas Compression Inlet Gas Pipeline (Golkhari)
	D08

	10 
	BK-GCS-PEDCO-120-PR-PI-0004
	P&ID - Slug Catcher System
	D10

	11 
	BK-GCS-PEDCO-120-PR-PI-0005
	P&ID - Gas Compression Inlet Knock Out Drum
	D10

	12 
	BK-GCS-PEDCO-120-PR-PI-0006
	P&ID - 1st Stage Gas Compression Suction Drums
	D10

	13 
	BK-GCS-PEDCO-120-PR-PI-0007
	P&ID - 1st Stage Gas Compression Compressors
	D09

	14 
	BK-GCS-PEDCO-120-PR-PI-0008
	P&ID - 1st Stage Gas Compression Air Coolers
	D10

	15 
	BK-GCS-PEDCO-120-PR-PI-0009
	P&ID - 2nd Stage Gas Compression Suction Drums
	D09

	16 
	BK-GCS-PEDCO-120-PR-PI-0010
	P&ID - 2nd Stage Gas Compression Compressors
	D08

	17 
	BK-GCS-PEDCO-120-PR-PI-0011
	P&ID - 2nd Stage Gas Compression Air Coolers
	D10

	18 
	BK-GCS-PEDCO-120-PR-PI-0012
	P&ID - 2nd Stage Gas Compression Discharge Drum
	D09

	19 
	BK-GCS-PEDCO-120-PR-PI-0013
	P&ID - Gas Compression Dehydration Package
	D09

	20 
	BK-GCS-PEDCO-120-PR-PI-0014
	P&ID - Lean Glycol Storage Tank
	D09

	21 
	BK-GCS-PEDCO-120-PR-PI-0015
	P&ID - Instrument & Plant Air System
	D08

	22 
	BK-GCS-PEDCO-120-PR-PI-0016
	P&ID - Nitrogen Generation System
	D08

	23 
	BK-GCS-PEDCO-120-PR-PI-0017
	P&ID - Close Drain System
	D09

	24 
	BK-GCS-PEDCO-120-PR-PI-0018
	P&ID - Corrosion Inhibitor Package
	D09

	25 
	BK-GCS-PEDCO-120-PR-PI-0019
	P&ID - Methanol Injection Package
	D07

	26 
	BK-GCS-PEDCO-120-PR-PI-0020
	P&ID - LP Flare System
	D09

	27 
	BK-GCS-PEDCO-120-PR-PI-0021
	P&ID - Oily Water Sewer
	D05

	28 
	BK-GCS-PEDCO-120-PR-PI-0022
	P&ID - Fuel Gas System
	D09

	29 
	BK-GCS-PEDCO-120-PR-PI-0023
	P&ID - Diesel Oil System
	D08

	30 
	BK-GCS-PEDCO-120-PR-PI-0024
	P&ID - Potable Water System
	D07

	31 
	BK-GCS-PEDCO-120-PR-PI-0025
	P&ID - Glycol Sump Drum
	D09

	32 
	BK-GNRAL-PEDCO-000-PR-DC-0001
	Process Design Criteria
	D02

	33 
	BK-GNRAL-PEDCO-000-PR-DB-0001
	Process Basis of Design
	D08

	General
	

	34 
	ICE-EID-MI-SP01-Rev01
	دستورالعمل بازرسی خرید و ساخت کالا
	-

	35 
	ICE-EID-MI-SP02-Rev01
	سطح بازرسی کالا و تجهیزات
	-

	36 
	E&C-QC-SP-1
	دستورالعمل تامین قطعات یدکی راه اندازی و راهبردی دوساله 
	-

	37 
	BK-GNRAL-PEDCO-000-QC-PR-0022
	Specification For Final Data Book (FDB) Requirements
	D00

	38 
	BK-GNRAL-PEDCO-000-QC-PR-0045
	Packing, Marking, Transportation Procedure
	



[bookmark: _Hlk163477114]**NOTE: The Latest Revision of Project Document in Attachment 1 To Be Considered as Reference by Vendor.
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[bookmark: _Toc30854735][bookmark: _Toc62914050][bookmark: _Toc187158968] VENDOR DOCUMENTS MIN. REQUIREMENT 
	NO.
	DESCRIPTION
	WITH BID
	AFTER ORDERING
	AT THE FINAL
INSPECTION
(4)

	
	
	Q./TYPE
(1)
	Q./TYPE
(1)
	DELIVERY DATE (2)
	PURPOSE
(3)
	FINAL
ISSUE
	

	MANAGEMENT

	1 
	 Vendor Document Index and Schedule
	4N
	(5)
	2W
	A
	(5)
	X

	2 
	Organization Brief
	4N
	(5)
	2W
	I
	(5)
	

	3 
	Schedule Level 1, 2, 3 & 4 showing Engineering, Procurement, Fabrication, Inspection, Testing, and Delivery Plan.
	4N
	(5)
	3W
	A
	(5)
	X

	4 
	Physically Progress Report (Every 2 Weeks))
	
	(5)
	2W
	I
	(5)
	

	5 
	Project Organization Chart
	4N
	(5)
	2W
	I
	(5)
	X

	6 
	Reference List
	4N
	(5)
	2W
	I
	(5)
	

	7 
	Vendor Catalogue
	4N
	(5)
	2W
	I
	(5)
	X

	HSE

	8 
	HSE Procedure
	
	(5)
	4W
	A
	(5)
	X

	ENGINEERING

	9 
	Specifications/Data Sheets (Completed)
	
	(5)
	4W
	A
	(5)
	X

	10 
	Dimensional Outlines
	4N
	(5)
	4W
	A
	(5)
	X

	11 
	Mounting Details 
	
	(5)
	4W
	A
	(5)
	X

	12 
	General Arrangement 
	4N
	(5)
	4W
	A
	(5)
	X

	13 
	Detailed Dimensions of Cut- Outs
	
	(5)
	4W
	A
	(5)
	X

	14 
	Wake Frequency Calculations
	4N
	(5)
	4W
	A
	(5)
	X

	15 
	Parts/Material List 
	4N
	(5)
	4W
	A
	(5)
	X

	16 
	Technical Description and Relevant Catalogues
	4N
	(5)
	4W
	A
	(5)
	X

	17 
	List of Deviations from the Specification and Data Sheets
	4N
	(5)
	4W
	A
	(5)
	

	PROCUREMENT

	18 
	List of Sub-Vendors (table giving: part of equipment, tag no., sub-vendor reference) (5.1.3) 
	4N
	(5)
	4W
	A
	(5) 
	

	19 
	Unpriced copy of sub-orders
	4N
	(5)
	4W
	I
	-
	

	20 
	Packing Spec. / Shipping Schedule
	4N
	(5)
	4W
	I
	-
	

	21 
	Weight List/ Shipping List 
	4N
	(5)
	4W
	I
	(5)
	

	22 
	Mechanical & Performance Guarantees
	4N
	(5)
	4W
	I
	-
	

	QUALITY, MANUFACTURING, TESTING

	23 
	Quality Assurance Manual /Quality Management System Certificate (according to latest rev. of ISO)
	
	(5)
	3W
	A
	(5)
	

	24 
	Preliminary Project Schedule
	
	(5)
	4W
	I
	-
	

	25 
	Weld and NDT Map 
	
	(5)
	4W
	I
	(5)
	X

	26 
	Surface Preparation and Painting Procedures
	
	(5)
	4W
	I
	(5)
	X

	27 
	Welding Procedure Specification (including repair procedures).
	
	(5)
	4W
	I
	(5)
	X

	28 
	Welder Qualification Procedure
	
	(5)
	4W
	I
	(5)
	X

	29 
	Fabrication Degree
	
	(5)
	4W
	I
	(5)
	X

	30 
	Manufacturing, Test & Inspection Procedures 
	4N
	(5)
	4W
	A
	(5)
	X

	31 
	Performance & Functional Test Procedure
	
	(5)
	4W
	A
	(5)
	X

	32 
	Non-Destructive Testing/Examination Procedures
	
	(5)
	4W
	A
	(5)
	X

	33 
	Factory Acceptance Test (FAT) Procedure
	
	(5)
	4W
	A
	(5)
	X

	RECORDS, REPORTS & CERTIFICATES

	34 
	Material Conformity Certificate
	
	(5)
	4W
	I
	(5)
	X

	35 
	Testing Authority Approval Certificate
	
	(5)
	4W
	I
	(5)
	X

	36 
	Hazardous Area Certificates.
	
	(5)
	4W
	I
	(5)
	X

	37 
	Ingress Protection Certificate
	
	(5)
	4W
	I
	(5)
	X

	38 
	Conformity Certificates (sub-vendor/equipment)
	
	(5)
	4W
	I
	(5)
	X

	39 
	Material Certificates Identification Diagram. (cross-reference material location ; certificates for critical components)
	
	(5)
	4W
	I
	(5)
	X

	40 
	Welding Procedure Qualification Record.
	
	(5)
	4W
	I
	(5)
	

	41 
	Welder Qualification Records.
	
	(5)
	4W
	I
	(5)
	

	42 
	NDT Operator Qualifications
	
	(5)
	4W
	I
	(5)
	X

	43 
	Detailed NDT Reports
	
	(5)
	4W
	A
	(5)
	

	44 
	Weld/ NDT Identification Diagram. (Cross-reference weld locations, WPS, welders, NDT reports).
	
	(5)
	4W
	A
	(5)
	X

	45 
	Dimensional Control Reports
	
	(5)
	4W
	A
	(5)
	

	46 
	Hardness Test Reports
	
	(5)
	4W
	A
	(5)
	X

	47 
	PWHT Charts & Reports, including calibration records of recorders (for each heat treatment)
	
	(5)
	4W
	I
	(5)
	X

	48 
	Pressure Test Reports / Certificates
	
	(5)
	4W
	A
	(5)
	X

	49 
	FAT Test Report / Certificates
	
	(5)
	4W
	A
	(5)
	

	50 
	Performance Test Report / Certificates
	
	(5)
	4W
	A
	(5)
	X

	51 
	Material Test Certificates
	
	(5)
	4W
	I
	(5)
	X

	52 
	Calibration Curves of Control Equipment
	
	(5)
	4W
	I
	(5)
	X

	53 
	Calibration Test Certificates
	
	(5)
	4W
	I
	(5)
	X

	54 
	Surface Preparation & Coating Reports
	
	(5)
	4W
	A
	(5)
	

	55 
	Hydrostatic / Pneumatic Testing Certificates
	
	(5)
	4W
	I
	(5)
	X

	56 
	Welding Consumable Certificate
	
	(5)
	4W
	I
	(5)
	X

	57 
	Test & Inspection Reports 
	
	(5)
	4W
	A
	(5)
	

	58 
	Rust Prevention Report
	
	(5)
	4W
	A
	(5)
	

	59 
	Non-Conformities Report
	
	(5)
	4W
	A
	(5)
	

	60 
	Letter of Conformity
	
	(5)
	4W
	A
	(5)
	

	INSTALLATION

	61 
	Sub-Assembly Documentation
	
	(5)
	4W
	A
	(5)
	

	62 
	Sub-Assembly Drawings
	
	(5)
	4W
	A
	(5)
	

	63 
	Erection/Installation Manual
	
	(5)
	4W
	A
	(5)
	

	64 
	Name Plate Documents
	4N
	(5)
	4W
	A
	(5)
	

	65 
	Handling, Transportation & Storage Instructions
	4N
	(5)
	4W
	A
	(5)
	

	66 
	Unpacking & Inspection Instructions
	
	(5)
	4W
	A
	(5)
	

	67 
	Preliminary Packing List
	
	(5)
	4W
	A
	(5)
	

	68 
	Packing List
	
	(5)
	4W
	A
	(5)
	

	OPERATION & MAINTENANCE

	69 
	Operating Instructions
	
	(5)
	4W
	A
	(5)
	

	70 
	Maintenance Instructions 
	
	(5)
	4W
	A
	(5)
	

	71 
	Commissioning & Start-up Manual
	
	(5)
	4W
	A
	(5)
	

	72 
	List of Spare Parts Commissioning & Start-up
	4N
	(5)
	4W
	A
	(5)
	

	73 
	List of Spare Parts 2 Years Operation
	4N
	(5)
	4W
	A
	(5)
	

	74 
	List of Special Tools
	4N
	(5)
	4W
	A
	(5)
	

	75 
	Lube Oil Schedule
	
	(5)
	4W
	A
	(5)
	

	76 
	Software Manual (incl. Troubleshooting)
	
	(5)
	4W
	A
	(5)
	

	77 
	Consumables List
	
	(5)
	4W
	A
	(5)
	

	78 
	Function Test Procedure
	
	(5)
	4W
	A
	(5)
	X

	OTHERS

	79 
	Vendor Final Book
	
	(5)
	4W
	A
	(5)
	X

	80 
	All others documents will be listed in the order
	
	
	
	
	
	

	81 
	
	
	
	
	
	
	

	82 
	
	
	
	
	
	
	

	NOTES :

	*** The electronic file (Native/PDF) and Hardcopy version shall be provided in all stages by vendor.

	(1)	Q : QUANTITY ; TYPE : C = COPY,R = REPRODUCIBLE,      P = POLYESTER,    M = MICROFILM,	          E = ELECTRONIC,      N=NUMBER OF DOCUMENT

	(2)	W = CONSECUTIVE CALENDAR WEEK, M = CONSECUTIVE CALENDAR MONTH

	(3)	A = FOR APPROVAL - I = FOR INFORMATION

	(4)	X = DOCUMENTS TO BE SUBMITTED AT THE FINAL INSPECTION

	(5)	‘‘6 C+E’‘ COPY OF DOCUMENT.

	(6)	MECHANICAL CATALOGUE INCLUDING FINAL DRAWINGS/DOCUMENTS, UNPRICED PURCHASE ORDER & SUB‑ PURCHASE ORDER, MAINTENANCE DOSSIER ETC.

	

	  (7)	ALL DOCUMENTS AND/OR DRAWINGS FOR THIS PROJECT SHALL ALSO BE SUBMITTED IN THE ELECTRONIC FILES BY 

	USING THE FOLLOWING SOFTWARE.

	MS OFFICE WORD 2013 OR UPPER VERSION (ENGLISH) FOR WORD PROCESSING

	MS OFFICE EXCEL 2013 OR UPPER VERSION (ENGLISH) FOR SPREAD SHEET

	AUTO CAD 2005 (ENGLISH) FOR DRAWING

	(8)	IN ORDER TO DESIGN AND MANUFACTURE THE INSTRUMENTS, VENDOR SHALL CONSIDER THE SEISMIC FACTOR, 

	SUITABLE FOR SEISMIC UBC 97 zone 4, AND THE RESULTS SHALL BE PROVIDED BY VENDOR.

   (9) List of Documents will be Finalized in VDIS.
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ATTACHMENT 3
[bookmark: _Toc30854737][bookmark: _Toc62914052][bookmark: _Toc187158970]DEVIATIONS / EXCEPTIONS TO JOB SPECIFICATION
Requisition No.: 
Description: 
Equipment No.:  
	Item No.
	Description
of Proposed Exception
	Recommended Revision to JOB SPECIFICATION
	Reason for Proposed Exception
	Effect on Base
PROPOSAL if CONTRACTOR Rejects Exception
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[bookmark: _Toc30854739][bookmark: _Toc62914054][bookmark: _Toc187158972]ALTERNATIVES TO JOB SPECIFICATION
Requisition No.: 
Description: 
Equipment No.:  
	Item No.
	Job Specification No. & Paragraph No.
	Requirements of Job Specification
	Description of Proposed Alternative
	Reason for Proposed Alternative
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